Department of Energy

Bonneville Power Administration
P.O. Box 3621
Portland, Oregon 97208-3621

FREEDOM OF INFORMATION ACT/PRIVACY PROGRAM

September 22, 2017
In reply refer to: FOIA #BPA-2016-00943-F

Nicole Knudsen

Dear Ms. Knudsen:

This communication serves as the Bonneville Power Administration’s (BPA) response to your
May 24, 2016 request for agency records made under the Freedom of Information Act, 5 U.S.C.
§ 552 (FOIA). Your FOIA request was formally acknowledged on May 27, 2016.

Request
“...the most recent contract between the Bonneville Power Administration and Centerra

Integrated Facilities Services, LLC.”

Response

BPA conducted electronic searches of records in the Services Acquisition Team offices and is
releasing 205 pages of responsive agency records with certain redactions applied, as described
below.

BPA’s Office of General Counsel (OCG) reviewed the responsive agency records and
determined that an examination and determination was necessary prior to any release of Centerra
Integrated Facilities Services, LLC’s (Centerra) information. As required, BPA contacted
Centerra and provided them with an opportunity to object to the release of the information.
Centerra indicated to BPA that they objected to the release of some of the information. OGC
made a determination on those objections and notified Centerra of that determination.

Exemption 4

Exemption 4 protects “trade secrets and commercial or financial information obtained from a
person and privileged and confidential” (5 U.S.C. § 552(b)(4)). Information is considered
commercial or financial in nature if it relates to business or trade. Here, the pricing information
and overhead rate are commercial in nature, and BPA obtained them from Centerra.

BPA required Centerra to provide this information to BPA. BPA finds that Centerra met its
burden to show that most (but not all) of its requested redactions would likely cause it
competitive harm if released. The remainder of the contract is released.



Exemption 6

BPA has applied minimal redactions under 5 U.S.C. § 552 (b)6 (Exemption 6) to protect
personal privacy. Exemption 6 of the FOIA protects information about individuals in "personnel
and medical files and similar files" when the disclosure of such information "would constitute a
clearly unwarranted invasion of personal privacy." The application of Exemption 6 requires
balancing the public’s interest in acquiring the information against the individual’s privacy
interests. If a significant privacy interest is found to exist, but there is no FOIA public interest in
disclosure, the information should be protected. Here, BPA asserts Exemption 6 to withhold
signatures which are not related to the business of BPA or the Executive Branch. BPA can find
no public interest in the forgoing information and has therefore redacted it under Exemption 6.

Certification

Pursuant to 10 C.F.R. § 1004.7(b)(2), I am the individual responsible for the records release and
determinations described above. Your FOIA request BPA-2016-00943-F is now closed with all
available agency records provided.

Fee
There are no FOIA fees applicable to the fulfillment of your request for BPA records.

Appeal
This decision, as well as the adequacy of the search, may be appealed within 90 calendar days
from your receipt of this letter pursuant to 10 C.F.R. § 1004.8. Appeals should be addressed to:

Director, Office of Hearings and Appeals,
HG-1, L Enfant Plaza
U.S. Department of Energy
1000 Independence Avenue, S.W.
Washington, D.C. 20585-1615

The written appeal, including the envelope, must clearly indicate that a FOIA appeal is being
made. You may also submit your appeal to OHA. filings@hq.doe.gov, including the phrase
“Freedom of Information Appeal” in the subject line. The appeal must contain all of the elements
required by 10 C.F.R. § 1004.8, including a copy of the determination letter. Thereafter, judicial
review will be available to you in the Federal District Court either: 1) in the district where you
reside; 2) where you have your principal place of business; 3) where DOE’s records are situated:
or 4) in the District of Columbia.

You may contact BPA's FOIA Public Liaison, Sarah Westenberg, at the address on this letter
header for any further assistance and to discuss any aspect of your request. Additionally, you
may contact the Office of Government Information Services (OGIS) at the National Archives
and Records Administration to inquire about the FOIA mediation services they offer. The contact
information for OGIS is as follows:



Office of Government Information Services
National Archives and Records Administration
8601 Adelphi Road-OGIS
College Park, Maryland 20740-6001
E-mail: ogis@nara.gov
Phone: 202-741-5770; Toll-free: 1-877-684-6448:; Fax: 202-741-5769

Questions about this communication may be directed to James King, CorSource Technology
Group, Inc., assigned to the BPA FOIA office, at jjking@bpa.gov and 503.230.7621.

Sincerely,

C. M. Frost
Freedom of Information/Privacy Act Officer

Enclosed: Responsive records
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UNIT 1 — COMMERCIAL

MASTER CONTRACT-BASIC TERMS (28-1.2)
(OCT 14)(BPI 28.3.3.1)

a) This is a Firm Fixed Priced Contract with some time and material line items. Period of performance is for a
base year of service and four additional option year periods to be exercised at the discretion of the
government. By signing the master contract cover page, BPA and the Contractor agree, subject to the
attached terms and conditions, that Contractor shall sell to BPA the services identified herein at the prices set
forth in the Schedule of Pricing.

b) This Master Contract shall become effective upon receipt of the signed Master Contract and shall continue until
the earlier of its expiration or termination pursuant to Clauses 28-9.1 and 28-9.2, Termination for Cause or
Clauses 28-10.1 and 28-10.2, Termination for BPA’'s Convenience. BPA may extend the term of the base
contract by exercising the pre-priced option, if any, by giving written notice to the Contractor.

SCHEDULE OF PRICING (28-2)
(JUL 13)(BPI 28.3.3.1)

The contractor shall provide the services at the prices identified in accordance with the attached schedule of

prices.

Base Year June 1, 2016 - May 31, 2017
Line Extended
Item SOW Description: Est. Qty Unit Unit Price Amount
001 Section III  Provide all supervision, personnel, equipment,

transportation, material, and other items and services

necessary to perform Consolidated Facilities

Management as prescribed in the Statement of Work at

BPA Headquarters in accordance with the

Statement of Work. This Line Item is not all separately

priced; the requirement of this Line Item applies to all

subsequent Line Items.
00lIA Para. A General Requirements 12 Mo $24,451.00 $ 293,412.00
001B Para.B Service Calls/Requests for Service 12 Mo $17,281.00 § 207,372.00
001C Para.C Preventative Maintenance 12 Mo $11,886.00 $ 142,632.00
001D Para.D Operations 12 Mo $11,982.00 S 143,784.00
001E Para. E Building Emergency Conditions 12 Mo $1,819.00 $ 21,828.00
001F Para. F Hazmat Collection 12 Mo $686.00 $ 8,232.00
001G Para. G Electrical Systems Requirements 12 Mo $4,693.00 $ 56,316.00
00lH Para. H Critical Building Equipment and Systems 12 Mo $6,893.00 $ 82,716.00
0011  Para. I HVAC & Mechanical Systems 12 Mo $2,776.00 $ 33,312.00
001  Para.J Water Treatment 12 Mo $1,749.00 $ 20,988.00
001K Para.K Building Management 12 Mo $3,723.00 $ 44,676.00
00IL Para. L Architectural and Structural 12 Mo $12,698.00 $ 152,376.00
00IM Para. M Elevator Maintenance 12 Mo $9,513.00 $ 114,156.00
00IN Para. N Custodial Services 12 Mo $83,018.00 S 996,216.00
0010 Para. O Grounds Maintenance 12 Mo $3,418.00 $ 41,016.00
001P  Para.P Rates Hearing Room - Estimated Quantity - NTE 120 HR $33.83 $ 4,060.00
001Q Para.Q Parts & Materials - Estimated Quantity - NTE 1 Est $40,000.00 $ 40,000.00
00IR Para.R Security Systems Maintenance - Estimated Qty - NTE 50 HR
001S Para. S Misc. Services Requirements - Estimated Qty - NTE 40 HR
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001T Para. T, Project Planning 12 Mo $7,873.00 $ 94,476.00
Except
Para C
001U ParaU Controls Subcontract 12 Mo $19,311.00 $ 231,732.00
Total CLIN 001 Estimated Cost
Line NTE Extended
Item SOW Description: Qty Unit Unit Price Amount
002 Base Year
002A  Section4  Van Mall - Unsupervised GMW 12 MO _
. Van Mall - Unsupervised GMW - OT - Estimated Not
Section 4
002B to Exceed 50 HR Included $ -
002C  Section5  Ross - Supervisor 12 MO $7,518.00 $ 90,216.00
Section 5 i )
002D Ross - Supervisor - OT - Estimated Not to Exceed 50 HR -
002E  Section5 Ross —3 GMW 12 MO
002F  Section5  Ross - GMW - OT - Estimated Not To Exceed 150 HR Included 3% -
Total CLIN 002 Estimated Cost $  357,780.00
Base Year Total Estimated Cost § 3,091,223.00
Line Extended
Item SOW Description: Amount
Base Year and any option years exercised.
003  Section III, Contractor shall provide all the supervision, materials, $ 0.00
Para (T)  labor, planning, and coordination necessary to plan and
3) manage projects as directed by the CO on a FFP or
T&M Basis.
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st Option Year June 1, 2017 - May 31, 2018

Line Extended
Item SOW Description: Est. Qty Unit Unit Price Amount
004 Section III  Provide all supervision, personnel, equipment,

transportation, material, and other items and services

necessary to perform Consolidated Facilities

Management as prescribed in the Statement of Work at

BPA Headquarters in accordance with the

Statement of Work. This Line Item is not all separately

priced; the requirement of this Line Item applies to all

subsequent Line Items.
004A Para. A General Requirements 12 Mo $24,377.00 § 292,524.00
004B Para.B Service Calls/Requests for Service 12 Mo $17,285.00 S 207,420.00
004C Para.C Preventative Maintenance 12 Mo $11,962.00 S 143,544.00
004D Para. D Operations 12 Mo $11,983.00 $ 143,796.00
004E Para. E Building Emergency Conditions 12 Mo $1,819.00 $ 21,828.00
004F Para.F Hazmat Collection 12 Mo $686.00 $ 8,232.00
004G Para. G Electrical Systems Requirements 12 Mo $4,702.00 $ 56,424.00
004H Para. H Critical Building Equipment and Systems 12 Mo $6,679.00 $ 80,148.00
004  Para. I HVAC & Mechanical Systems 12 Mo $2,690.00 $ 32,280.00
004)  Para.] Water Treatment 12 Mo $1,787.00 $ 21,444.00
004K Para. K Building Management 12 Mo $3,723.00 $ 44,676.00
004L Para.L Architecture and Structural 12 Mo $12,724.00 S 152,688.00
004M Para. M Elevator Maintenance 12 Mo $9,713.00 $ 116,556.00
004N  Para. N Custodial Services 12 Mo $83,254.00 § 999,048.00
0040 Para. O Grounds Maintenance 12 Mo $3,699.00 $ 44,388.00
004P  Para.P Rates Hearing Room - Estimated Quantity - NTE 120 HR $33.83 $ 4,060.00
004Q Para.Q Parts & Materials - Estimated Quantity - NTE 1 Estimated $40,000.00 $ 40,000.00
004R  Para.R Security Systems Maintenance - Estimated Qty - NTE 50 HR
004S  Para. S Misc. Services Requirements - Estimated Qty - NTE 40 HR
004T  Para. T, Project Planning 12 Mo $7,873.00 94,476.00

Except
Para C

004U ParaU Controls Subcontract 12 Mo $19,886.00 238.632.00

Total CLIN 004 Estimated Cost

Line NTE Extended
Item SOW Description: Qty Unit Unit Price Amount
005 First Option Year
005A  Section4  Van Mall - Unsupervised GMW 12 MO _
005B  Section4  Van Mall - Unsupervised GMW - OT - NTE 50 HR Included
005C  Section5  Ross - Supervisor 12 MO $7,518.00 90,216.00
005D  Section5  Ross - Supervisor - OT - Estimated NTE 50 HR
0% Sectons  Rows_ 3 ouiw L Mo %
005F  Section5  Ross - GMW - OT - Estimated Not To Exceed 150 HR Included
Total CLIN 005 Estimated Cost $  357,780.00
First Option Year Total Estimated Cost § 3,104,024.00
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2nd Option Year June 1, 2018 - May 31, 2019

Line Extended
Item SOW Description: Est. Qty Unit Unit Price Amount
006 Section III  Provide all supervision, personnel, equipment,

transportation, material, and other items and services
necessary to perform Consolidated Facilities
Management as prescribed in the Statement of Work at
BPA Headquarters in accordance with the

Statement of Work. This Line Item is not all separately
priced; the requirement of this Line Item applies to all
subsequent Line Items.

006A Para. A General Requirements 12 Mo
006B  Para. B Service Calls/Requests for Service 12 Mo
006C Para. C Preventative Maintenance 12 Mo
006D Para.D Operations 12 Mo
006E Para. E Building Emergency Conditions 12 Mo
006F  Para.F Hazmat Collection 12 Mo
006G Para. G Electrical Systems Requirements 12 Mo
006H Para. H Critical Building Equipment and Systems 12 Mo
0061  Para.l HVAC & Mechanical Systems 12 Mo
006J  Para.] Water Treatment 12 Mo
006K Para. K Building Management 12 Mo
006L  Para.L Architecture and Structural 12 Mo
006M Para. M Elevator Maintenance 12 Mo
006N  Para. N Custodial Services 12 Mo
0060 Para. O Grounds Maintenance 12 Mo
006P  Para.P Rates Hearing Room - Estimated Quantity - NTE 120 HR
006Q Para.Q Parts & Materials - Estimated Quantity - NTE 1 Estimated
006R  Para.R Security Systems Maintenance - Estimated Qty - NTE 50 HR
006S  Para. S Misc. Services Requirements - Estimated Qty - NTE 40 HR
006T Para. T, Project Planning 12 Mo
Except
Para C
006U ParaU Controls Subcontract 12 Mo
Total CLIN 006 Estimated Cost

Line NTE

Item SOW Description: Qty Unit
007 Second Option Year

007A  Section4  Van Mall - Unsupervised GMW 12 MO
007B  Section4  Van Mall - Unsupervised GMW - OT — NTE 50 HR
007C  Section5  Ross — Supervisor 12 MO
007D  Section5  Ross - Supervisor - OT - Estimated Not to Exceed 50 HR
007E  Section5  Ross—3 GMW 12 MO
007F  Section5 Ross - GMW - OT - Estimated Not To Exceed 150 HR

Total CLIN 007 Estimated Cost

Second Option Year Total Estimated Cost
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3rd Option Year June 1, 2019 - May 31, 2020

Line Extended
Item SOW Description: Est. Qty Unit Unit Price Amount
008 Section III  Provide all supervision, personnel, equipment,

transportation, material, and other items and services
necessary to perform Consolidated Facilities
Management as prescribed in the Statement of Work at
BPA Headquarters in accordance with the

Statement of Work. This Line Item is not all separately
priced; the requirement of this Line Item applies to all
subsequent Line Items.

008A Para. A General Requirements 12 Mo
008B Para. B Service Calls/Requests for Service 12 Mo
008C  Para. C Preventative Maintenance 12 Mo
008D Para.D Operations 12 Mo
008E Para. E Building Emergency Conditions 12 Mo
008F  Para. F Hazmat Collection 12 Mo
008G Para. G Electrical Systems Requirements 12 Mo
008H Para.H Critical Building Equipment and Systems 12 Mo
0081  Para.l HVAC & Mechanical Systems 12 Mo
008J  Para.] Water Treatment 12 Mo
008K Para. K Building Management 12 Mo
008L Para.L Architecture and Structural 12 Mo
008M Para. M Elevator Maintenance 12 Mo
008N  Para. N Custodial Services 12 Mo
0080 Para. O Grounds Maintenance 12 Mo
008P  Para.P Rates Hearing Room - Estimated Quantity - NTE 120 HR
008Q Para.Q Parts & Materials - Estimated Quantity - NTE 1 Estimated
008R  Para.R Security Systems Maintenance - Estimated Qty - NTE 50 HR
008S  Para. S Misc. Services Requirements - Estimated Qty - NTE 40 HR
008T Para. T, Project Planning 12 Mo
Except
Para C
008U Para U Controls Subcontract 12 Mo
Total CLIN 008 Estimated Cost

Line NTE

Item SOW Description: Qty Unit
009 Third Option Year

009A  Section4  Van Mall - Unsupervised GMW 12 MO
009B  Section 4 Van Mall - Unsupervised GMW - OT - NTE 50 HR
009C  Section 5 Ross - Supervisor 12 MO
009D  Section 5 Ross - Supervisor - OT — NTE 50 HR
009E  Section 5 Ross — 3 GMW 12 MO
009F  Section 5 Ross - GMW - OT — NTE 150 HR

Total CLIN 009 Estimated Cost

Third Option Year Total Estimated Cost
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4th Option Year June 1, 2020 - May 31, 2021

Line Extended
Item SOW Description: Est. Qty Unit Unit Price Amount

0010  Section IIl  Provide all supervision, personnel, equipment,
transportation, material, and other items and services
necessary to perform Consolidated Facilities
Management as prescribed in the Statement of Work at
BPA Headquarters in accordance with the
Statement of Work. This Line Item is not all separately
priced; the requirement of this Line Item applies to all
subsequent Line Items.

010A Para. A General Requirements 12 Mo
010B Para.B Service Calls/Requests for Service 12 Mo
010C Para.C Preventative Maintenance 12 Mo
010D Para.D Operations 12 Mo
010E Para. E Building Emergency Conditions 12 Mo
010F Para. F Hazmat Collection 12 Mo
010G Para. G Electrical Systems Requirements 12 Mo
010H Para.H Critical Building Equipment and Systems 12 Mo
0101  Para.l HVAC & Mechanical Systems 12 Mo
010J  Para.] Water Treatment 12 Mo
010K Para. K Building Management 12 Mo
010L Para.L Architecture and Structural 12 Mo
010M Para. M Elevator Maintenance 12 Mo
010N Para. N Custodial Services 12 Mo
0100 Para. O Grounds Maintenance 12 Mo
010P  Para.P Rates Hearing Room - Estimated Quantity - NTE 120 HR
010Q Para.Q Parts & Materials - Estimated Quantity - NTE 1 Estimated
010R  Para.R Security Systems Maintenance - Estimated Qty - NTE 50 HR
010S  Para. S Misc. Services Requirements - Estimated Qty - NTE 40 HR
010T Para. T, Project Planning 12 Mo

Except

Para C
010U ParaU Controls Subcontract 12 Mo

Total CLIN 010 Estimated Cost

Line NTE
Item SOW Description: Qty Unit
011 Fourth Option Year
011A  Section 4 Van Mall - Unsupervised GMW 12 MO
011B  Section 4 Van Mall - Unsupervised GMW - OT -NTE 50 HR
011C  Section 5 Ross - Supervisor 12 MO
011D  Section 5 Ross - Supervisor - OT — NTE 50 HR
011E  Section 5 Ross — 3 GMW 12 MO
O11F  Section 5 Ross - GMW - OT — NTE 150 HR

Total CLIN 011 Estimated Cost

Fourth Option Year Total Estimated Cost

Total Contract Estimated Cost
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Line Item 003 is estimated and is not funded at the time of award.

Overhead and Profit for all modifications shall be-

INVOICE (28-3)
(JUL 13) BPI 28.4.15.1)

(a) The Contractor shall submit an electronic invoice (or one hard-copy invoice, if authorized) to the address
designated in the contract to receive invoices. An invoice must include --

(1) Name and address of the Contractor;

(2) Invoice date and number;

(3) Contract number, contract line item number and, if applicable, the order number;

(4) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(5) Shipping number and date of shipment, including the bill of lading number and weight of shipment if
shipped on Government bill of lading;

(6) Terms of any discount for prompt payment offered;
(7) Name and address of official to whom payment is to be sent;
(8) Name, title, and phone number of person to notify in event of defective invoice; and

(9) Taxpayer ldentification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(10) Electronic funds transfer (EFT) banking information.

(b) Invoices will be handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of
Management and Budget (OMB) prompt payment regulations at 5 CFR part 1315.

PAYMENT-FIRM FIXED PRICE (28-4.1)
(JUL 13)(BPI 28.4.16.1.1)

(a) Payment.

(1) Items accepted. Payment shall be made for items accepted by BPA that have been delivered to the
delivery destinations set forth in this contract.

(2) Prompt Payment. BPA will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903)
and prompt payment regulations at 5 CFR Part 1315.

(3) Electronic Funds Transfer.

(A) Payments under this contract shall be made by electronic funds transfer (EFT). Contractor shall
provide its taxpayer identification number (TIN) and other necessary banking information for BPA to
make payments through EFT. Receipt of payment information, including any changes, must be
received by BPA 30 days prior to effective date of the change. BPA shall not be liable for any
payment under this contract until receipt of the correct EFT information from Contractor, nor be liable
for any penalty on delay of payment resulting from incorrect EFT information. BPA shall notify the
Contractor within 7 days of its receipt of EFT information which it determines to be defective.
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(B) If Contractor assigns the proceeds of this contract per Clause 28-18 Assignment, the Contractor shall
require, as a condition of any such assignment, that the assignee agrees to be paid by EFT and shall
provide its EFT information as identified in (iii) below. The requirements of this clause shall apply to
the assignee as if it were the Contractor.

(C) Submission of EFT banking information to BPA: The Contractor shall submit EFT enroliment banking
information directly to BPA Vendor Maintenance Team, using Substitute IRS Form w9e, Request for
Taxpayer lIdentification Number and Certification, available from the CO or the BPA Vendor
Maintenance Team. Contact and mailing information:

Bonneville Power Administration email: VendorMaintenance@BPA.gov
PO Box 491 phone: 360-418-2800
ATTN: NSTS-MODW Vendor Maintenance fax: 360-418-8904

Vancouver, WA 98666-0491

(4) Discount. In connection with any discount offered for early payment, time shall be computed from the date
of the invoice. For the purpose of computing the discount earned, payment shall be considered to have
been made on the date which appears on the payment check or the specified payment date if an
electronic funds transfer payment is made.

(5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or
that BPA has otherwise overpaid on a contract financing or invoice payment, the Contractor shall:

(A) Remit the overpayment amount to the payment office cited in the contract along with a description of
the overpayment including the-

(i) Circumstances of the overpayment (e.g. duplicate payment, erroneous payment, liquidation error,
date(s) of overpayment);

(ii) Affected contract number and delivery order number, if applicable;
(iii) Affected contract line item or subline item, if applicable; and
(iv) Contractor point of contact.
(B) Provide a copy of the remittance and supporting documentation to the Contracting Officer.
(6) Interest.

(A) All amounts that become payable by the Contractor to BPA under this contract shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate
shall be the interest rate established by the Secretary of Treasury as provided in Section 611 of the
Contracts Disputes Act of 1978 (Public Law 95-563)(41 U.S.C. 7101-7109), which is applicable to the
period in which the amount becomes due, as provided in (a)(6)(v) of this clause, and then at the rate

applicable for each six-month period as fixed by the Secretary until the amount is paid.

(B) BPA may issue a demand for payment to the Contractor upon finding that a debt is due under the
contract.

(C) Final decision. The Contracting Officer will issue a final decision as required by BPI 21.3.11 if:

(i) The Contracting Officer and the Contractor are unable to reach agreement on the existence or
amount of a debt within 30 days;
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(ii) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the
timeline specified in the demand for payment unless the amounts were not repaid because the
Contractor has requested an installment payment agreement; or

(iii) The Contractor requests a deferment of collection on a debt previously demanded by the
Contracting Officer.

(D) If a demand for payment was previously issued for the debt, the demand for payment included in the
final decision shall identify the same due date as the original demand for payment.

(E) Amounts shall be due at the earliest of the following dates:
(i) The date fixed under this contract.

(ii) The date of the first written demand for payment, including any demand for payment resulting from
a default termination.

(F) The interest charge shall be computed for the actual number of calendar days involved beginning on
the due date and ending on—

(i) The date on which the designated office receives payment from the Contractor;

(i) The date of issuance of a BPA check to the Contractor from which an amount otherwise payable
has been withheld as a credit against the contract debt; or

(iii) The date on which an amount withheld and applied to the contract debt would otherwise have
become payable to the Contractor.

PAYMENT- TIME AND MATERIALS/LABOR RATE (28-4.2)
(JUL 13)(BPI 28.4.16.2.1)

(1) Services accepted. Payments shall be made for services accepted by BPA that have been delivered to the
delivery destination(s) set forth in this contract. BPA will pay the Contractor as follows upon the submission of
proper invoices approved by the Contracting Officer:

(i) Hourly rate.

(A) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the
contract by the number of direct labor hours performed. Fractional parts of an hour shall be payable
on a prorated basis.

(B) The rates shall be paid for all labor performed on the contract that meets the labor qualifications
specified in the contract. Labor hours incurred to perform tasks for which labor qualifications were
specified in the contract will not be paid to the extent the work is performed by individuals that do not
meet the qualifications specified in the contract, unless specifically authorized by the Contracting
Officer.

(C) Invoices may be submitted once each month (or at more frequent intervals, if approved by the
Contracting Officer) to the Contracting Officer or the authorized representative.

(D) When requested by the Contracting Officer or the authorized representative, the Contractor shall
substantiate invoices (including any subcontractor hours reimbursed at the hourly rate in the
schedule) by evidence of actual payment, individual daily job timecards, records that verify the
employees meet the qualifications for the labor categories specified in the contract, or other
substantiation specified in the contract.
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(E) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by
virtue of the Contractor having performed work on an overtime basis.

(1) If no overtime rates are provided in the Schedule and the Contracting Officer approves
overtime work in advance, overtime rates shall be negotiated.

(2) Failure to agree upon these overtime rates shall be treated as a dispute under the Disputes
clause of this contract.

(3) If the Schedule provided rates for overtime, the premium portion of those rates will be
reimbursable only to the extent the overtime is approved by the Contracting Officer.

(i) Materials.

(A) If the Contractor furnishes materials that meet the definition of a commercial item at BPI 1.8, the
price to be paid for such materials shall not exceed the Contractor's established catalog or market
price, adjusted to reflect the--

(1) Quantities being acquired; and
(2) Any modifications necessary because of contract requirements.

(B) Except as provided for in paragraph (i)(1)(ii)(A) and (D)(2) of this clause, BPA will reimburse the
Contractor the actual cost of materials (less any rebates, refunds, or discounts received by the
Contractor that are identifiable to the contract) provided the Contractor—

(1) Has made payments for materials in accordance with the terms and conditions of the
agreement or invoice; or

(2) Makes these payments within 30 days of the submission of the Contractor’'s payment request
to BPA and such payment is in accordance with the terms and conditions of the agreement or
invoice.

(C) To the extent able, the Contractor shall—

(1) Obtain materials at the most advantageous prices available with due regard to securing
prompt delivery of satisfactory materials; and

(2) Give credit to BPA for cash and trade discounts, rebates, scrap, commissions, and other
amounts that are identifiable to the contract.

(D) Other Costs. Unless listed below, other direct and indirect costs will not be reimbursed.

(1) Other direct Costs. BPA will reimburse the Contractor on the basis of actual cost for the
following, provided such costs comply with the requirements in paragraph (i)(1)(ii)(B) of this
clause: None

(2) Indirect Costs (Material handling, Subcontract Administration, etc.). BPA will reimburse the
Contractor for indirect costs on a pro-rata basis over the period of contract performance at the
following fixed price: None

(2) Total cost. It is estimated that the total cost to BPA for the performance of this contract shall not exceed the
ceiling price set forth in the Schedule and the Contractor agrees to use its best efforts to perform the work
specified in the Schedule and all obligations under this contract within such ceiling price. If at any time the
Contractor has reason to believe that the hourly rate payments and material costs that will accrue in performing
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this contract in the next succeeding 30 days, if added to all other payments and costs previously accrued, will
exceed 85 percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting Officer giving a
revised estimate of the total price to BPA for performing this contract with supporting reasons and documentation.
If at any time during the performance of this contract, the Contractor has reason to believe that the total price to
BPA for performing this contract will be substantially greater or less than the then stated ceiling price, the
Contractor shall so notify the Contracting Officer, giving a revised estimate of the total price for performing this
contract, with supporting reasons and documentation. If at any time during performance of this contract, BPA has
reason to believe that the work to be required in performing this contract will be substantially greater or less than
the stated ceiling price, the Contracting Officer will so advise the Contractor, giving the then revised estimate of
the total amount of effort to be required under the contract.

(3) Ceiling price. BPA will not be obligated to pay the Contractor any amount in excess of the ceiling price in the
Schedule, and the Contractor shall not be obligated to continue performance if to do so would exceed the ceiling
price set forth in the Schedule, unless and until the Contracting Officer notifies the Contractor in writing that the
ceiling price has been increased and specifies in the notice a revised ceiling that shall constitute the ceiling price
for performance under this contract. When and to the extent that the ceiling price set forth in the Schedule has
been increased, any hours expended and material costs incurred by the Contractor in excess of the ceiling price
before the increase shall be allowable to the same extent as if the hours expended and material costs had been
incurred after the increase in the ceiling price.

(4) Access to records. At any time before final payment under this contract, the Contracting Officer (or authorized
representative) will have access to the following (access shall be limited to the listing below unless otherwise
agreed to by the Contractor and the Contracting Officer):

(i) Records that verify that the employees whose time has been included in any invoice met the
qualifications for the labor categories specified in the contract.

(ii) For labor hours (including any subcontractor hours reimbursed at the hourly rate in the Schedule),
when timecards are required as substantiation for payment—

(A) The original timecards (paper-based or electronic);
(B) The Contractor’s timekeeping procedures;
(C) Contractor records that show the distribution of labor between jobs or contracts; and

(D) Employees whose time has been included in any invoice for the purpose of verifying that these
employees have worked the hours shown on the invoices.

(iii) For material and subcontract costs that are reimbursed on the basis of actual cost—
(A) Any invoices or subcontract agreements substantiating material costs; and

(B) Any documents supporting payment of those invoices.

(5) Overpayments/Underpayments. Each payment previously made shall be subject to reduction to the extent of
amounts, on preceding invoices, that are found by the Contracting Officer not to have been properly payable and
shall also be subject to reduction for overpayments or to increase for underpayments. The Contractor shall
promptly pay any such reduction within 30 days unless the parties agree otherwise. BPA within 30 days will pay
any such increases, unless the parties agree otherwise. The Contractor’s payment will be made by check. If the
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Contractor becomes aware of a duplicate invoice payment or that BPA has otherwise overpaid on an invoice
payment, the Contractor shall—

(6)

(i) Remit the overpayment amount to the payment office cited in the contract along with a description of
the overpayment including the—

(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation
errors, date(s) of overpayment);

(B) Affected contract number and delivery order number, if applicable;
(C) Affected contract line item or subline item, if applicable; and
(D) Contractor point of contact.

(ii) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

(i) All amounts that become payable by the Contractor to BPA under this contract shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall
be the interest rate established by the Secretary of the Treasury, as provided in section 611 of the
Contract Disputes Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount
becomes due, and then at the rate applicable for each six month period as established by the Secretary
until the amount is paid.

(i) BPA may issue a demand for payment to the Contractor upon finding a debt is due under the contract.
(i) Final Decisions. The Contracting Officer will issue a final decision as required by BP1 21.3.11 if—

(A) The Contracting Officer and the Contractor are unable to reach agreement on the existence or
amount of a debt in a timely manner;

(B) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the
timeline specified in the demand for payment unless the amounts were not repaid because the
Contractor has requested an installment payment agreement; or

(C) The Contractor requests a deferment of collection on a debt previously demanded by the
Contracting Officer.

(iv) If a demand for payment was previously issued for the debt, the demand for payment included in the
final decision shall identify the same due date as the original demand for payment.

(v) Amounts shall be due at the earliest of the following dates:
(A) The date fixed under this contract.

(B) The date of the first written demand for payment, including any demand for payment resulting
from a default termination.

(vi) The interest charge shall be computed for the actual number of calendar days involved beginning on
the due date and ending on—

(A) The date on which the designated office receives payment from the Contractor;

(B) The date of issuance of a BPA check/payment to the Contractor from which an amount otherwise
payable has been withheld as a credit against the contract debt; or
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(C) The date on which an amount withheld and applied to the contract debt would otherwise have
become payable to the Contractor.

(vii) The interest charge made under this clause may be reduced under the procedures prescribed in the
Bonneville Purchasing Instructions 22.1.4.3(b) in effect on the date of this contract.

(viii) Upon receipt and approval of the invoice designated by the Contractor as the “completion invoice”
and supporting documentation, and upon compliance by the Contractor with all terms of this contract, any
outstanding balances will be paid within 30 days unless the parties agree otherwise. The completion
invoice, and supporting documentation, shall be submitted by the Contractor as promptly as practicable
following completion of the work under this contract, but in no event later than 1 year (or such longer
period as the Contracting Officer may approve in writing) from the date of completion.

(7) Release of claims. The Contractor, and each assignee under an assignment entered into under this contract
and in effect at the time of final payment under this contract, shall upon BPA’s request, execute and deliver, at the
time of and as a condition precedent to final payment under this contract, a release discharging BPA, its officers,
agents, and employees of and from all liabilities, obligations, and claims arising out of or under this contract,
subject only to the following exceptions.

(i) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible to
exact statement by the Contractor.

(ii) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to
third parties arising out of performing this contract, that are not known to the Contractor on the date of the
execution of the release, and of which the Contractor gives notice in writing to the Contracting Officer not
more than 6 years after the date of the release or the date of any notice to the Contractor that BPA is
prepared to make final payment, whichever is earlier.

(i) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its
indemnification of BPA against patent liability), including reasonable incidental expenses, incurred by the
Contractor under the terms of this contract relating to patents.

(8) Prompt payment. BPA will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903) and
prompt payment regulations at 5 CFR part 1315.

(9) Electronic Funds Transfer (EFT).

(i) Payments under this contract shall be made by electronic funds transfer (EFT). Contractor shall
provide its taxpayer identification number (TIN) and other necessary banking information for BPA to make
payments through EFT. Receipt of payment information, including any changes, must be received by
BPA 30 days prior to effective date of the change. BPA shall not be liable for any payment under this
contract until receipt of the correct EFT information from Contractor, nor be liable for any penalty on delay
of payment resulting from incorrect EFT information. BPA shall notify the Contractor within 7 days of its
receipt of EFT information which it determines to be defective.

(i) If Contractor assigns the proceeds of this contract per Clause 28-18 Assignment, the Contractor shall
require, as a condition of any such assignment, that the assignee agrees to be paid by EFT and shall
provide its EFT information as identified in (iii) below. The requirements of this clause shall apply to the
assignee as if it were the Contractor.
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(iiy Submission of EFT banking information to BPA: The Contractor shall submit EFT enrollment banking
information directly to BPA Vendor Maintenance Team, using Substitute IRS Form w9e, Request for
Taxpayer ldentification Number and Certification, available from the CO or the BPA Vendor Maintenance
Team. Contact and mailing information:

Bonneville Power Administration email: VendorMaintenance@BPA.gov
PO Box 491 phone: 360-418-2800
ATTN: NSTS-MODW Vendor Maintenance fax: 360-418-8904

Vancouver, WA 98666-0491

(10) Discount. In connection with any discount offered for early payment, time shall be computed from the date of
the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made
on the date that appears on the payment check or the specified payment date if an electronic funds transfer
payment is made.

INSPECTION/ACCEPTANCE-FIRM FIXED PRICE (28-5.1)
(JUL 13)(BPI 28.4.2.1)

The Contractor shall only tender for acceptance those items that conform to the requirements of this contract.
BPA reserves the right to inspect or test any supplies or services that have been tendered for acceptance. BPA
may require repair or replacement of nonconforming supplies or re-performance of nonconforming services at no
increase in contract price. If repair/replacement or re-performance will not correct the defects or is not possible,
BPA may seek an equitable price reduction or adequate consideration for acceptance of nonconforming supplies
or services. BPA must exercise its post-acceptance rights:

1) within a reasonable time after the defect was discovered or should have been discovered; and

2) before any substantial change occurs in the condition of the item, unless the change is due to the defect

in the item.

INSPECTION/ACCEPTANCE-TIME AND MATERIALS/LABOR RATE (28-5.2)
(JUL 13)(BPI 28.4.2.1)

(a) BPA has the right to inspect and test all materials furnished and services performed under this contract, to the
extent practicable at all places and times, including the period of performance, and in any event before
acceptance. BPA may also inspect the plant or plants of the Contractor or any subcontractor engaged in
contract performance. BPA will perform inspections and tests in a manner that will not unduly delay the work.

(b) If BPA performs inspection or tests on the premises of the Contractor or a subcontractor, the Contractor shall
furnish and shall require subcontractors to furnish all reasonable facilities and assistance for the safe and
convenient performance of these duties.

(c) Unless otherwise specified in the contract, BPA will accept or reject services and materials at the place of
delivery as promptly as practicable after delivery, and they will be presumed accepted 60 days after the date
of delivery, unless accepted earlier.

(d) At any time during contract performance, but not later than 6 months (or such other time as may be specified
in the contract) after acceptance of the services or materials last delivered under this contract, BPA may
require the Contractor to replace or correct services or materials that at time of delivery failed to meet contract
requirements. Except as otherwise specified in paragraph (f) of this clause, the cost of replacement or
correction shall be determined under Clause 28-4.2(1)(i), but the “hourly rate” for labor hours incurred in the
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replacement or correction shall be reduced to exclude that portion of the rate attributable to profit. Unless
otherwise specified below, the portion of the “hourly rate” attributable to profit shall be 10 percent. The
Contractor shall not tender for acceptance materials and services required to be replace or corrected without
disclosing the former requirement for replacement or correction, and when required, shall discloser the
corrective action taken.

(e)

(1) If the Contractor fails to proceed with reasonable promptness to perform required replacement or
correction, and if the replacement or correction can be performed within the ceiling price (or the ceiling
price as increased by BPA), BPA may:

(A) By contract or otherwise, perform the replacement or correction, charge to the Contractor any
increased cost, or deduct such increased cost from any amounts paid or due under this contract; or

(B) Terminate this contract for cause.

(2) Failure to agree to the amount of increased cost to be charged to the Contractor shall be a dispute under
the Disputes clause of the contract.

(f) Notwithstanding paragraphs (e)(i) and (ii) above, BPA may at any time require the Contractor to remedy by
correction or replacement, without cost to BPA, any failure by the Contractor to comply with the requirements
of this contract, if the failure is due to:

(1) Fraud, lack of good faith, or willful misconduct on the part of the Contractor's managerial personnel; or

(2i) The conduct of one or more of the Contractor's employees selected or retained by the Contractor after
any of the Contractor's managerial personnel has reasonable grounds to believe that the employee is
habitually careless or unqualified.

(g9) This clause applies in the same manner and to the same extent to corrected or replacement materials or
services as to materials and services originally delivered under this contract.

(h) The Contractor has no obligation or liability under this contract to correct or replace materials and services
that at the time of delivery do not meet contract requirements, except as provided in this clause or as may be
otherwise specified in the contract.

(i) Unless otherwise specified in the contract, the Contractor’s obligation to correct or replace BPA-furnished
property shall be governed by the clause relating to BPA property, if included in this contract.

CHANGES (28-6)
(JUL 13)(BPI 28.4.5.1)

Changes in the terms and conditions of this contract may be made only by written agreement of the parties.

STOP WORK ORDER (28-7)
(JUL 13)(BPI 28.4.19.1)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all,
or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the
Contractor, and for any further period to which the parties may agree. The order shall be specifically identified
as a stop work order issued under this clause. Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work
covered by the order during the period of work stoppage. Within a period of 90 days after a stop work order is
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delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the
Contracting Officer shall either—

(1) Cancel the stop work order; or

(2) Terminate the work covered by the order as provided in the Termination for BPA’s Convenience clause of
this contract.

(b) If a stop work order issued under this clause is canceled or the period of the order or any extension thereof
expires, the Contractor shall resume the work. The Contracting Officer shall make an equitable adjustment in
the delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if—

(1) The stop work order results in an increase in the time required for, or in the Contractor’s cost properly
allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work
stoppage; provided that, if the Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon the claim submitted at any time before final payment under this
contract.

(c) If a stop work order is not canceled and the work covered by the order is terminated for the convenience of
BPA, the Contracting Officer shall allow reasonable costs resulting from the stop work order in arriving at the
termination settlement.

(d) If a stop work order is not canceled and the work covered by the order is terminated for cause, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop work order.

FORCE MAJEURE/EXCUSABLE DELAY (28-8)
(JUL 13)(BPI 28.4.6.1)

The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the
reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public enemy,
acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the
Contracting Officer in writing as soon as it is reasonably possible after the commencement of any excusable
delay, setting forth the full particulars in connection therewith, shall remedy such occurrence with all reasonable
dispatch, and shall promptly give written notice to the Contracting Officer of the cessation of such occurrence.

TERMINATION FOR CAUSE-FIRM FIXED PRICE (28-9.1)
(JUL 13)(BPI 28.4.4.1.1.1)

BPA may terminate this contract, or any part hereof, for cause in the event of any default by the Contractor, or if
the Contractor fails to comply with any contract terms and conditions, or fails to provide BPA, upon request, with
adequate assurances of future performance. In the event of termination for cause, BPA shall not be liable to the
Contractor for any amount for supplies or services not accepted, and the Contractor shall be liable to BPA for any
and all rights and remedies provided by law. If it is determined that BPA improperly terminated this contract for
default, such termination shall be deemed a termination for convenience.

TERMINATION FOR BPA’S CONVENIENCE-FIRM FIXED PRICE (28-10.1)
(JUL 13)(BPI 28.4.4.2.1)

BPA reserves the right to terminate this contract, or any part hereof, for its sole convenience. In the event of such
termination, the Contractor shall immediately stop all work hereunder and shall immediately cause any and all of
its suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a
percentage of the contract price reflecting a percentage of the work performed prior to the notice of termination,
plus reasonable charges that the Contractor can demonstrate to the satisfaction of BPA using its standard record
keeping system, have resulted from the termination. The Contractor shall not be required to comply with the cost
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accounting standards or contract cost principles for this purpose. This paragraph does not give BPA any right to
audit the Contractor’s records. The Contractor shall not be paid for any work performed or costs incurred which
reasonably could have been avoided.

WARRANTY (28-11)
(JUL 13)(BPI 28.4.3.2.1)(BPI 17.3.7.1)(BPI 17.4.2.1)(BPI 17.2.10.1)

The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the
particular purpose described in this contract. All express warranties offered by the Contractor shall be
incorporated into this contract.

LIMITATION OF LIABILITY (28-12)
(JUL 2013)(BPI 28.3.4)

Except as otherwise provided by an express warranty, the Contractor shall not be liable to BPA for consequential
damages resulting from any defect or deficiencies in accepted items.

DISPUTES (28-13)
(JUL 2013)(BPI 28.3.4)

This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 7101-7109). Failure of the
parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal, or action
arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at BPI
Clause 21-2 Disputes, which is incorporated by reference. The Contractor shall proceed diligently with
performance of this contract, pending final resolution of any dispute under the contract.

INDEMNIFICATION (28-14)
(JUL 13)(BPI 28.4.7.1)

The Contractor shall indemnify BPA and its officers, employees, and agents against liability, including costs, for
actual or alleged direct or contributory infringement of, or inducement to infringe, any United States or foreign
patent, trademark, or copyright, arising out of the performance of this contract, provided the Contractor is
reasonably notified of such claims and proceedings.

TITLE (28-16)
(JUL 13)(BPI 28.4.9.1)

Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to BPA upon
acceptance, regardless of when or where BPA takes physical possession.

TAXES (28-17)
(JUL 13)(BPI 28.4.10.1)

The contract price includes all applicable Federal, State, and local taxes and duties.

ASSIGNMENT (28-18)
(JUL 13) (BPI 28.4.13.1)

The Contractor or its assignee may assign rights to receive payment due as a result of performance of this
contract to a bank, trust company, or other financing institution, including any Federal lending agency in
accordance with the Assignment of Claims Act (31 U.S.C. 3727). However, when a third party makes payment
(e.g. use of a BPA purchase card), the Contractor may not assign its rights to receive payments under this
contract.
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OTHER COMPLIANCES (28-19)
(JUL 13)(BPI 28.4.17.1)

The Contractor shall comply with all applicable Federal, State and local laws, executive orders, rules and
regulations applicable to its performance under this contract.

REQUIREMENTS UNIQUE TO GOVERNMENT CONTRACTS (28-20)
(FEB 16)(BPI 28.4.18.1)

(a) The Contractor shall comply with the BPI clauses in this paragraph (a) that the Contracting Officer has
indicated as being incorporated into this contract by reference to implement provisions of law or Executive
Orders applicable to acquisitions of commercial items:

M

@
)
)

—©®

(17

Certification, Disclosure and Limitation Regarding Payments to Influence Certain Federal
Transactions (Clause 3-3)

Contractor Policy to Ban Text Messaging While Driving (Clause 15-14)
Contractor Employee Whistleblower Rights (Clause 3-10)

Utilization of Supplier Diversity Program Categories (Clause 8-3)

Buy American-Supplies (Clause 9-3)

Restriction on Certain Foreign Purchases (Clause 9-8)

Equal Opportunity (Clause 10-1)

Affirmative Action for Workers with Disabilities (Clause 10-2)

Notification of Employee Rights Under the NLRA (Clause 10-6), see attached text.

Equal Opportunity for Veterans (Clause 10-19)
Employment Reports on Veterans (Clause 10-20)
Child Labor-Cooperation with Authorities and Remedies (Clause 10-24)
Combating Trafficking in Persons (Clause 10-25)
Subcontracting with Debarred or Suspended Entities (Clause 11-7)
Requirements for US Flag Vessel (Clause 14-16)
Sustainability:
~ Ozone Depleting Substances (Clause 15-7)
_ Refrigeration Equipment (Clause 15-8)
~ Energy Efficiency in Energy Consuming Products (Clause15-9)
~ Recovered Materials (Clause 15-10)
_____ Bio-Based Materials (Clause 15-11)

Acceleration of Payments to Small Business Contractors (Clause 22-21)

Contract 72228 Page 21



(b) The Contractor shall comply with the BPI clauses in this paragraph (b) that the Contracting Officer has
indicated as being incorporated into this contract by reference to implement provisions of law or Executive
Orders applicable to acquisitions of commercial services:

_X_(19)

_X__(20)

Organizational Conflicts of Interest (Clause 3-2)

Certification, Disclosure and Limitation Regarding Payments to Influence Certain Federal
Transactions (Clause 3-3)

Contractor Policy to Ban Text Messaging While Driving (Clause 15-14)
Contractor Employee Whistleblower Rights (Clause 3-10)

Utilization of Supplier Diversity Program Categories (Clause 8-3)
Equal Opportunity (Clause 10-1)

Affirmative Action for Workers with Disabilities (Clause 10-2)

Service Contract Labor Standards (Clause 10-3), see attached text.

Fair Labor Standards Act and Service Contract Act-Price Adjustment (Clause 10-4)

Notification of Employee Rights Under the NLRA (Clause 10-6); see attached text.

Employment Eligibility Verification (Clause 10-18)
Equal Opportunity for Veterans (Clause 10-19)
Employment Reports on Veterans (Clause 10-20)
Contract Work Hours and Safety Standards Act-Overtime Compensation (Clause 10-21)
Combating Trafficking in Persons (Clause 10-25)
Minimum Wage for Federal Contracts (Clause 10-28)
Subcontracting with Debarred or Suspended Entities (Clause 11-7)
Sustainability:
__X_0Ozone Depleting Substances (Clause 15-7)
__X_Refrigeration Equipment (Clause 15-8)
__X_Energy Efficiency in Energy Consuming Products (Clause 15-9)
X _Recovered Materials (Clause 15-10)
X _Bio-Based Materials (Clause 15-11)
Acceleration of Payments to Small Business Contractors (Clause 22-21)

Nondisplacement of Qualified Workers (Clause 23-5)
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(c) Examination of Records.
(1) The Comptroller General of the United States, an appropriate Inspector General appointed under section 3
or 8G of the Inspector General Act of 1978 (5 U.S.C. app.), the Contracting Officer or authorized
representatives thereof shall have access to and right to-

(i) Examine any of the Contractor’s or any subcontractors’ records that pertain to, and involve
transactions relating to, this contract; and

(ii) Interview any officer or employee regarding such transactions.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract. If
this contract is completely or partially terminated, the records relating to the work terminated shall be
made available for 3 years after any resulting final termination settlement. Records relating to appeals
under the disputes clause or to litigation or the settlement of claims arising under or relating to this
contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of form. This does not require Contractor to create or maintain
any record that the Contractor does not maintain in the ordinary course of business or pursuant to a
provision of law.

(d) The Contractor shall include the requirements in the following clauses in its subcontracts when these clauses
are included in the BPA contract for commercial items or services:

(1) Paragraph (¢) Examination of Record of this clause. This paragraph shall be included in all subcontracts,
except the authority of the Inspector General under paragraph (c¢)(2)does not flow down; and

(2) Those clauses contained in this paragraph (d)(2). Unless otherwise indicated below, the extent of the
requirement shall be as identified by the clause:

(A) Contractor Employee Whistleblower Rights (Clause 3-10)

(B) Utilization of Supplier Diversity Program Categories (Clause 8-3), if the subcontract offers further
subcontracting opportunities.

(C) Equal Opportunity (Clause 10-1),

(D) Affirmative Action for Workers with Disabilities (Clause 10-2)

(E) Service Contract Labor Standards (Clause 10-3).

(F) Notification of Employee Rights under the National Labor Relations Act (Clause 10-6).

(G) Employment Eligibility Verification (Clause 10-18), unless subcontracting for commercial items.
(H) Equal Opportunity for Veterans (Clause 10-19)

0] Employment Reports on Veterans (Clause 10-20)

J) Contract Work Hours and Safety Standards Act (Clause 10-21)

(K) Child Labor-Cooperation with Authorities and Remedies (Clause 10-24)

(L) Combating Trafficking in Persons (Clause 10-25)
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(M) Minimum Wage for Federal Contracts (Clause 10-28)

(N) Subcontracting with Debarred or Suspended Entities (Clause 11-7), unless subcontracting for
COTS items.

(0) Acceleration of Payments to Small Business Contractors (Clause 22-21)
(P) Nondisplacement of Qualified Workers (Clause 23-5).

(e) Text of clauses incorporated by reference is available at
http://www.bpa.gov/Doing%20Business/purchase/Pages/default.aspx

ORDER OF PRECEDENCE (28-21)
(JUL 13)(BPI 28.4.12.1)(BPI 17.3.1.1)

Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in the following order:
1) The Schedule of Pricing.

2) The Assignments, Disputes, Payments, Invoice, Other Compliances, and Requirements Unique to
Government Contracts clauses of this contract.

3) Solicitation provisions if this is a solicitation.
4) Other documents, exhibits, and attachments, including any license agreements for computer software.
5) The specification or statement of work

APPLICABLE LAW (28-22)
(JUL 13)(BPI 28.4.20.1)

United States law will apply to resolve any claim of breach of this contract.
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UNIT 2 — OTHER CLAUSES

RESTRICTION ON COMMERCIAL ADVERTISING (3-9)
(OCT 05) (BPI 3.8.1.1)

The Contractor agrees that without the Bonneville Power Administration’s (BPA) prior written consent, the
Contractor shall not use the names, visual representations, service marks and/or trademarks of the BPA or any of
its affiliated entities, or reveal the terms and conditions, specifications, or statement of work, in any manner,
including, but not limited to, in any advertising, publicity release or sales presentation. The Contractor will not
state or imply that the BPA endorses a product, project or commercial line of endeavor.

PRIVACY ASSURANCE (5-1)
(FEB 16)(BPI 5.1.4)

The contractor acknowledges and agrees that, in the course of its contract with BPA, contractor may receive or
access personally identifiable information (PIl) belonging to BPA. Contractor represents and warrants that its
collection, access, use, storage, disposal, and disclosure of PIl will comply with all applicable privacy laws and
regulations, including the Privacy Act (5 U.S.C. § 552a), the E-Government Act (44 U.S.C. § 101), and DOE
regulations (10 CFR § 1008, et seq.). Contractor is responsible for the actions and omissions of its employees for
the handling of PIl. The contractor agrees not to share PIll with any entity not explicitly authorized by the contract.

INFORMATION ASSURANCE (6-3)
(Feb 2016)

(a) In performance of this contract, the contractor shall protect all information, data and information systems under
its management and control at all times commensurate with the risk and magnitude of harm that could result to
Federal security interests and BPA’s missions and programs resulting from a loss or unauthorized disclosure of
confidentiality, availability, and integrity of information, data or systems.

(b) At a minimum, contractor shall safeguard BPA'’s information, data or systems commensurate with the
minimum protection requirements set forth by the National Institute of Standards and Technology (NIST) for a
“low” categorization as described in the Federal Information Processing Standard (FIPS) Publication 199. If the
contract statement of work or specifications document identifies a higher categorization of either “moderate” or
“high”, the contractor shall additionally comply with the requirements identified for the higher categorization in the
statement of work or specification document

(c) The contractor shall maintain controls aligning with applicable controls in the current version of the

National Institute of Standards and Technology (NIST) Special Publication 800-53, or ISO-27001:2005/2013,
consistent with the risk and magnitude of harm to BPA resulting from a loss confidentiality, integrity or availability
as required by the E-Government Act (Public Law 107-347) of 2002, Title Il Federal Information Security
Management Act (FISMA).

(d) The BPA Chief Information Officer (ClO), or representative, shall have the right to examine, audit, and
reproduce any of the contractor’s pertinent information security and/or data security plan or program.

(e) The contractor, at its sole expense, shall address and correct any deficiencies and/or noncompliance with the
terms of the contract as identified by BPA.

(f) The contractor shall include the requirements of this Clause 6-3 in all subcontracts.

LIQUIDATED DAMAGES -- SMALL BUSINESS SUBCONTRACTING PLAN (8-5)
(OCT 13)(BPI 8.3.3.1)

(a) "Failure to make a good faith effort to comply with the subcontracting plan," as used in this clause, means a
willful or intentional failure to perform in accordance with the subcontracting plan approved under this
contract, or willful or intentional action to frustrate the plan.
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(b) If the Contractor has failed to meet its subcontracting goals and the Contracting Officer decides that the
Contractor failed to make a good faith effort to comply with its subcontracting plan, the Contractor shall pay
BPA liquidated damages in an amount stated. The amount of damages attributable to the Contractor's failure
to comply shall be an amount equal to the actual dollar amount by which the contractor failed to achieve each
subcontract goal, or in the case of a commercial products plan, that portion of the dollar amount allocable to
the BPA contract by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made. Failure to respond to the notice may be
taken as an admission that no valid explanation exists. If the Contracting Officer finds that the contractor
failed to made a good faith effort to comply with the subcontracting plan, the Contracting Officer shall issue a
final decision to that effect and require that the Contractor pay the Government liquidated damages as
provided in paragraph (b) of this clause.

(d) With respect to approved commercial products plans, i.e., company-wide or division-wide subcontracting
plans, the Contracting Officer of the agency that originally approved the plan will exercise the functions of the
Contracting Officer under this clause on behalf of all agencies that awarded contracts covered by that
commercial products plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any
final decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

SERVICE CONTRACT LABOR STANDARDS (10-3)
(OCT 14)(BP110.2.2.3)

(a) Definitions. As used in this clause-
"Act" means the Service Contract Labor Standards statute (41 U.S.C. 6701-6707, et seq.).

"Contractor" when used in any subcontract, shall include the subcontractor, except in the term "BPA Prime
Contractor."

"Service employee" means any person engaged in the performance of this contract other than any person
employed in a bona fide executive, administrative, or professional capacity, as these terms are defined in Part
541 of Title 29, Code of Federal Regulations, as revised. It includes all service persons regardless of any
contractual relationship that may be alleged to exist between a Contractor or subcontractor and such persons.

(b) Applicability. This contract is subject to the following provisions and to all other applicable provisions of the
Act and regulations of the Secretary of Labor (29 CFR Part 4). This clause does not apply to contracts or
subcontracts administratively exempted by the Secretary of Labor or exempted by 41 U.S.C. 6702, as
interpreted in Subpart C of 29 CFR Part 4.

(c) Compensation.

(1) Each service employee employed in the performance of this contract by the Contractor or any
subcontractor shall be paid not less than the minimum monetary wages and shall be furnished fringe
benefits in accordance with the wages and fringe benefits determined by the Secretary of Labor, or
authorized representative, as specified in any wage determination attached to this contract.

()

(i) If a wage determination is attached to this contract, the Contractor shall classify any class of
service employee not listed therein which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage determination) so as to
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provide a reasonable relationship (i.e., appropriate level of skill comparison) between such
unlisted classifications and the classifications listed in the wage determination. Such conformed
class of employees shall be paid the monetary wages and furnished the fringe benefits which are
determined pursuant to the procedures in this paragraph (c).

(i) This conforming procedure shall be initiated by the Contractor prior to the performance of contract
work by the unlisted class of employee. The Contractor shall submit Standard Form (SF) 1444,
Request for Authorization of Additional Classification and Rate, to the Contracting Officer (CO) no
later than 30 days after the unlisted class of employee performs any contract work. The CO shall
review the proposed classification and rate and promptly submit the completed SF 1444 (which
must include information regarding the agreement or disagreement of the employees' authorized
representatives or the employees themselves together with the agency recommendation), and all
pertinent information to the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor. The Wage and Hour Division will approve, modify, or disapprove the action
or render a final determination in the event of disagreement within 30 days of receipt or will notify
the CO within 30 days of receipt that additional time is necessary.

(iii) The final determination of the conformance action by the Wage and Hour Division shall be
transmitted to the Contracting Officer who shall promptly notify the Contractor of the action taken.
Each affected employee shall be furnished by the Contractor with a written copy of such
determination or it shall be posted as a part of the wage determination.

(iv) Establishing rates.

(A) The process of establishing wage and fringe benefit rates that bear a reasonable relationship to those
listed in a wage determination cannot be reduced to any single formula. The approach used may
vary from wage determination to wage determination, depending upon the circumstances. Standard
wage and salary administration practices which rank various job classifications by pay grade pursuant
to point schemes or other job factors may, for example, be relied upon. Guidance may also be
obtained from the way different jobs are rated under federal pay systems (Federal Wage Board Pay
System and the General Schedule) or from other wage determinations issued in the same locality.
Basic to the establishment of any conformable wage rate(s) is the concept that a pay relationship
should be maintained between job classifications based on the skill required and the duties
performed.

(B) In the case of a contract modification, an exercise of an option or extension of an existing contract, or
in any other case where a contract succeeds a contract under which the classification in question was
previously conformed pursuant to paragraph (c) of this clause, a new conformed wage rate and fringe
benefits may be assigned to such conformed classification by indexing (i.e., adjusting) the previous
conformed rate and fringe benefits by an amount equal to the average (mean) percentage increase
(or decrease, where appropriate) between the wages and fringe benefits specified for all
classifications to be used on the contract which are listed in the current wage determination, and
those specified for the corresponding classifications in the previously applicable wage determination.
Where conforming actions are accomplished in accordance with this paragraph prior to the
performance of contract work by the unlisted class of employees, the Contractor shall advise the CO
of the action taken, but the other procedures in paragraph (c)(2)(ii) of this section need not be
followed.

(C) No employee engaged in performing work on this contract shall in any event be paid less than the
currently applicable minimum wage specified under section 6(a)(1) of the Fair Labor Standards Act of
1938, as amended.

(v) The wage rate and fringe benefits finally determined under this subparagraph (c)(2) of this clause
shall be paid to all employees performing in the classification from the first day on which contract
work is performed by them in the classification. Failure to pay the unlisted employees the
compensation agreed upon by the interested parties and/or finally determined by the Wage and
Hour Division retroactive to the date such class of employees commenced contract work shall be
a violation of the Act and this contract.
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(vi) Upon discovery of failure to comply with subparagraph (c)(2) of this clause, the Wage and Hour
Division shall make a final determination of conformed classification, wage rate, and/or fringe
benefits, which shall be retroactive to the date such class or classes of employees commenced
contract work.

(3) Adjustment of compensation. If the term of this contract is more than one year, the minimum monetary
wages and fringe benefits required to be paid or furnished thereunder to service employees under this
contract shall be subject to adjustment after one year and not less often than once every two years, under
wage determinations issued by the Wage and Hour Division.

(d) Obligation to furnish fringe benefits. The Contractor or subcontractor may discharge the obligation to furnish
fringe benefits specified in the attachment or determined under subparagraph (c)(2) of this clause by
furnishing equivalent combinations of bona fide fringe benefits, or by making equivalent or differential cash
payments only in accordance with Subpart D of 29 CFR Part 4.

(e) Minimum wage. In the absence of a wage determination for this contract, neither the Contractor nor any
subcontractor under this contract shall pay any person performing work under this contract (regardless of
whether the person is a service employee) less than the minimum wage specified by section 6(a)(1) of the
Fair Labor Standards Act of 1938. Nothing in this clause shall relieve the Contractor or any subcontractor of
any other obligation under law or contract for the payment of a higher wage to any employee.

(f) Successor contracts. If this contract succeeds a contract subject to the Act under which substantially the same
services were furnished in the same locality, and service employees were paid wages and fringe benefits
provided for in a collective bargaining agreement, in the absence of the wage determination for this contract
setting forth such collectively bargained wage rates and fringe benefits, neither the Contractor nor any
subcontractor under this contract shall pay any service employee performing any of the contract work
(regardless of whether or not such employee was employed under the predecessor contract), less than the
wages and fringe benefits provided for in such collective bargaining agreements, to which such employee
would have been entitled if employed under the predecessor contract, including accrued wages and fringe
benefits and any prospective increases in wages and fringe benefits provided for under such agreement. No
contractor or subcontractor under this contract may be relieved of the foregoing obligation unless the
limitations of 29 CFR Part 4.1b(b) apply or unless the Secretary of Labor or the Secretary's authorized
representative finds, after a hearing as provided in 29 CFR Part 4.10, that the wages and/or fringe benefits
provided for in such agreement are substantially at variance with those which prevail for services of a
character similar in the locality, or determines, as provided in 29 CFR Part 4.11, that the collective bargaining
agreement applicable to service employees employed under the predecessor contract was not entered into as
a result of arm's-length negotiations. Where it is found in accordance with the review procedures provided in
29 CFR 4.10 and/or 4.11 and Parts 6 and 8 that some or all of the wages and/or fringe benefits contained in a
predecessor Contractor's collective bargaining agreement are substantially at variance with those which
prevail for similar services in the locality, and/or that the collective bargaining agreement applicable to service
employees employed under the predecessor contract was not entered into as a result of arm's-length
negotiations, the Department will issue a new or revised wage determination setting forth the applicable wage
rates and fringe benefits. Such determination shall be made part of the contract or subcontract, in
accordance with the decision of the Administrator, the Administrative Law Judge, or the Administrative
Review Board, as the case may be, irrespective of whether such issuance occurs prior to or after the award of
a contract or subcontract (563 Comp. Gen. 401 (1973)). In the case of a wage determination issued solely as
a result of a finding of substantial variance, such determination shall be effective as of the date of the final
administrative decision.

(9) Notification to employees. The Contractor and any subcontractor under this contract shall notify each service
employee commencing work on this contract of the minimum monetary wage and any fringe benefits required
to be paid pursuant to this contract, or shall post the wage determination attached to this contract. The poster
provided by the Department of Labor (Publication WH 1313) shall be posted in a prominent and accessible
place at the worksite. Failure to comply with this requirement is a violation of section 2(a)(4) of the Act and of
this contract.

(h) Safe and sanitary working conditions. The Contractor or subcontractor shall not permit any part of the
services called for by this contract to be performed in buildings or surroundings or under working conditions
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provided by or under the control or supervision of the Contractor or subcontractor which are unsanitary,
hazardous, or dangerous to the health and safety of the service employees. The Contractor or subcontractor
shall comply with the safety and health standards applied under 29 CFR Part 1925.

(i) Records.

(1) The Contractor and each subcontractor performing work subject to the Act shall make and maintain for
three years from the completion of the work, and make them available for inspection and transcription by
authorized representatives of the Wage and Hour Division, Employment Standards Administration, a
record of the following:

(i) For each employee subject to the Act:
(A) Name, address and social security number;

(B) Correct work classification or classifications, rate or rates of monetary wages paid and fringe benefits
provided, rate or rates of payment in lieu of fringe benefits and total daily and weekly compensation;

(C) Daily and weekly hours worked by each employee; and
(D) Any deductions, rebates, or refunds from the total daily or weekly compensation of each employee.

(ii) For those classes of service employees not included in any wage determination attached to this
contract, wage rates or fringe benefits determined by the interested parties or by the
Administrator or authorized representative under the terms of paragraph (iii) of this clause. A
copy of the report required by subdivision (¢)(2)(iv)(B) of this clause will fulfill this requirement.

(C) Any list of the predecessor Contractor's employees which had been furnished to the Contractor as
prescribed by paragraph (n) of this clause.

(2) The Contractor shall also make available a copy of this contract for inspection or transcription by
authorized representatives of the Wage and Hour Division.

(3) Failure to make and maintain or to make available these records for inspection and transcription shall be a
violation of the regulations and this contract, and in the case of failure to produce these records, the CO,
upon direction of the Department of Labor and notification of the Contractor, shall take action to cause
suspension of any further payment or advance of funds until the violation ceases.

(4) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct
interviews with employees at the worksite during normal working hours.

(j) Pay periods. The Contractor shall unconditionally pay to each employee subject to the Act all
wages due free and clear and without subsequent deduction (except as otherwise provided by
law or regulations, 29 CFR Part 4), rebate, or kickback on any account. These payments shall be
made no later than one pay period following the end of the regular pay period in which the wages
were earned or accrued. A pay period under this Act may not be of any duration longer than
semi-monthly.

(k) Withholding of payments and termination of contract. The CO shall withhold or cause to be withheld from the
BPA prime contractor under this or any other Government contract with the prime contractor such sums as an
appropriate official of the Department of Labor requests, or such sums as the CO decides may be necessary
to pay underpaid employees employed by the Contractor or subcontractor. In the event of failure to pay any
employees subject to the Act all or part of the wages or fringe benefits due under the Act, the CO may, after
authorization or by direction of the Department of Labor and written notification to the Contractor, take action
to cause suspension of any further payment or advance of funds until such violations have ceased.
Additionally, any failure to comply with the requirements of this clause may be grounds for termination of the
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right to proceed with the contract work. In such event, the BPA may enter into other contracts or
arrangements for completion of the work, charging the Contractor in default with any additional cost.

(I) Subcontracts. The Contractor agrees to include this clause in all subcontracts subject to the Act.

(m) Collective bargaining agreements applicable to service employees. If wages to be paid or fringe benefits to
be furnished any service employees employed by the BPA prime contractor or any subcontractor under the
contract are provided for in a collective bargaining agreement which is or will be effective during any period in
which the contract is being performed, the BPA prime contractor shall report such fact to the CO, together
with full information as to the application and accrual of such wages and fringe benefits, including any
prospective increases, to service employees engaged in work on the contract, and a copy of the collective
bargaining agreement. Such report shall be made upon commencing performance on the contract, in the
case of collective bargaining agreements effective at such time, and in the case of such agreements or
provisions or amendments thereof effective at a later time during the period of contract performance, such
agreements shall be reported promptly after negotiation thereof.

(n) Seniority Lists. Not less than ten days prior to completion of any contract being performed at a BPA facility
where service employees may be retained in the performance of the succeeding contract and subject to a
wage determination which contains vacation or other benefit provisions based upon length of service with a
contractor (predecessor) or successor (29 CFR Part 4.173), the incumbent prime contractor shall furnish to
the CO a certified list of the names of all service employees on the Contractor's or subcontractor's payroll
during the last month of contract performance. Such list shall also contain anniversary dates of employment
on the contract either with the current or predecessor contractors of each such service employee. The CO
shall provide this list to the successor contractor at the commencement of the succeeding contract.

(o) Rulings and interpretations. Rulings and interpretations of the Act are contained in 29 CFR Part 4.
(p) Contractor’s certification

(1) By entering into this contract, the Contractor (and officials thereof) certifies that neither it (nor he or she)
nor any person or firm who has a substantial interest in Contractor’s firm is a person or firm ineligible to
be awarded Government contracts by virtue of the sanctions imposed under section 5 of the Act.

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract under section 5 of the Act.

(3) The penalty for making false statements is prescribed in the U.S. Criminal Code. 18 U.S.C. 1001.

(q) Variations, tolerances and exemptions involving employment. Notwithstanding any of the provisions in
paragraphs (b) through (0) of this clause, the following employees may be employed in accordance with the
following variations, tolerances, and exemptions, which the Secretary of Labor, pursuant to section 4(b) of the
Act prior to its amendment by Pub. L. 92-473, found to be necessary and proper in the public interest or to
avoid serious impairment of the conduct of Government business.

(1) Apprentices, student-learners, and workers whose earning capacity is impaired by age, physical or mental
deficiency, or injury may be employed at wages lower than the minimum wages otherwise required by
section 2(a)(1) or 2(b)(1) of the Act without diminishing any fringe benefits or cash payments in lieu
thereof required under section 2(a)(2) of the Act, in accordance with the conditions and procedures
prescribed for the employment of apprentices, student-learners, handicapped persons, and handicapped
clients of sheltered workshops under section 14 of the Fair Labor Standards Act of 1938, in the
regulations issued by the Administrator (29 CFR Parts 520, 521, 524, and 525).

(2) The Administrator will issue certificates under the Act for the employment of apprentices, student-learners,
handicapped persons, or handicapped clients of sheltered workshops not subject to the Fair Labor
Standards Act of 1938, or subject to different minimum rates of pay under the two acts, authorizing
appropriate rates of minimum wages (but without changing requirements concerning fringe benefits or
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supplementary cash payments in lieu thereof), applying procedures prescribed by the applicable
regulations issued under the Fair Labor Standards Act of 1938 (29 CFR Parts 520, 521, 524, and 525).

(3) The Administrator will also withdraw, annul, or cancel such certificates in accordance with the regulations
in 29 CFR Parts 525 and 528.

(r) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
perform when they are employed and individually registered in a bona fide apprenticeship program registered
with a State Apprenticeship Agency recognized by the U.S. Department of Labor, or if no such recognized
agency exists in a State, under a program registered with the Office of Apprenticeship Training, Employer,
and Labor Services (OATELS) U.S. Department of Labor. Any employee who is not registered as an
apprentice in an approved program shall be paid the wage rate and fringe benefits contained in the applicable
wage determination for the journeyman classification of work actually performed. The wage rates paid
apprentices shall not be less than the wage rate for their level of progress set forth in the registered program,
expressed as the appropriate percentage of the journeyman's rate contained in the applicable wage
determination. The allowable ratio of apprentices to journeymen employed on the contract work in any craft
classification shall not be greater than the ratio permitted to the Contractor as to his entire work force under
the registered program.

(s) Tips. An employee engaged in an occupation in which the employee customarily and regularly receives more
than $30 a month in tips may have the amount of these tips credited by the employer against the minimum
wage required by section 2(a)(1) or section 2(b)(1) of the Act, in accordance with section 3(m) of the Fair
Labor Standards Act and regulations, 29 CFR Part 531. However, the amount of the credit shall not exceed
$1.34 per hour beginning January 1, 1981. To use this provision—

(1) The employer must inform tipped employees about this tip credit allowance before the credit is utilized;

(2) The employees must be allowed to retain all tips (individually or through a pooling arrangement and
regardless of whether the employer elects to take a credit for tips received):

(3) The employer must be able to show by records that the employee receives at least the applicable Service
Contract Act minimum wage through the combination of direct wages and tip credit; and

(4) The use of such tip credit must have been permitted under any predecessor collective bargaining
agreement applicable by virtue of section 4(c) of the Act.

(t) Disputes concerning labor standards. The U.S. Department of Labor has set forth in 29 CFR Parts 4, 6, and 8
procedures for resolving disputes concerning labor standards requirements. Such disputes shall be resolved
in accordance with those procedures and not the Disputes clause of this contract. Disputes concerning labor
standards requirements within the meaning of this clause include disputes between the Contractor (or any of
its subcontractors) and the contracting agency, the U. S. Department of Labor, or the employees or their
representatives.

SERVICE CONTRACT WAGE DETERMINATION (10-5)
(OCT 14) (BP110.2.2.3)

The wage determination(s) referred to in the clause 10-3, Service Contract Labor Standards, are incorporated into
the contract, and are identified as follows:

Oregon & Washington
Decision Number: 2005-2441
Date: 12-29-2015

Last Modifications Number: 17

Oregon, Multnomah County
Decision Number: CBA-2015-7941
Date: 09-03-2015
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Revision Number: 0

Washington, Clark County
Decision Number: CBA-2015-8245
Date: 11-17-2015

Revision Number: 0

NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT (10-6)
(OCT 14) (BPI110.1.7.3)

(a) During the term of this contract, the contractor agrees to post a notice, of such size and in such form, and

containing such content as the Secretary of Labor shall prescribe, in conspicuous places in and about its
plants and offices where employees covered by the National Labor Relations Act engage in activities relating
to the performance of the contract, including all places where notices to employees are customarily posted
both physically and electronically. The notice shall include the information contained in the notice published
by the Secretary of Labor in the Federal Register (Secretary’s Notice).

(b) The contractor will comply with all provisions of the Secretary’s Notice, and related rules, regulations, and

orders of the Secretary of Labor.

(c) In the event that the contractor does not comply with any of the requirements set forth in paragraphs (a) or (b)

above, this contract may be cancelled, terminated, or suspended in whole or in part, and the contractor
maybe declared ineligible for future Government contracts in accordance with procedures authorized in or
adopted pursuant to Executive Order 13496. Such other sanctions or remedies may be imposed as are
provided in Executive Order 13496, or by rule, regulation, or order of the Secretary of Labor, or as are
otherwise provided by law.

(d) The contractor will include the provisions of paragraphs (a) through (c) above in every subcontract entered into

in connection with this contract (unless exempted by rules, regulations, or orders of the Secretary of Labor
issued pursuant to section 3 of Executive Order 13496 of January 30, 2009), so that such provision will be
binding upon each subcontractor. The contractor will take such action with respect to any such contract as
may be directed by the Secretary of Labor as a means of enforcing such provisions, including the imposition
of sanctions for noncompliance: Provided, however, that if the contractor becomes involved in litigation with a
subcontractor, or is threatened with such involvement, as a result of such direction, the contractor may
request the United States to enter into such litigation to protect the interests of the United States.

CONTRACT ADMINISTRATION REPRESENTATIVES (14-2)
(SEP 98)(BPI 14.3.2)

(a)

(b)

In the administration of this contract, the Contracting Officer may be represented by one or more of the
following: Contracting Officer's Representative for administrative matters, and Contracting Officer's Technical
Representative, Receiving Inspector, and/or Field Inspector for technical matters.

These representatives are authorized to act on behalf of the Contracting Officer in all matters pertaining to the
contract, except: (1) contract modifications that change the contract price, technical requirements or time for
performance, unless delegated field modification authority (see clause 24-25); (2) suspension or termination
of the Contractor's right to proceed, either for default or for convenience of BPA; and (3) final decisions on
any matters subject to appeal, as provided in a disputes clause. In addition, Field Inspectors may not make
final acceptance under the contract.
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SUBCONTRACTS (14-7)
(SEP 98)(BPI 14.9.1)

The Contractor shall not subcontract any work without prior approval of the Contracting Officer, except work
specifically agreed upon at the time of award. BPA reserves the right to approve specific subcontractors for work
considered to be particularly sensitive. Consent to subcontract any portion of the contract shall not relieve the
contractor of any responsibility under the contract.

HOMELAND SECURITY (14-17)
(DEC12)(BPI 14.18.3)(BPI 17.4.1.1)

(a) If any portion of the Contractor’'s maintenance or support service is located in a foreign country, then the
Contractor will disclose those foreign countries to BPA to determine if the foreign country is on the Sensitive
Country List or is a Terrorist Country as determined by the United States Department of State. BPA will notify
the Contractor in writing whether or not it can allow an intangible export of BPA’s Critical Information or if a
Deemed Export License is required.

(b) The Contractor shall notify the CO in writing in advance of any consultation with a foreign national or other
third party that would expose them to BPA Critical Information. BPA will approve or reject consultation with
the third party.

(c) Notification of Security Incident. The Contractor shall immediately notify BPA’s Office of the Chief Information
Officer (OCIO) Chief Information Security Officer (CISO) of any security incident and cooperate with BPA in
investigating and resolving the security incident. In the event of a security incident, the Contractor shall notify
the CISO by telephone at 503-230-5088 and ask for a Cyber Security Officer. BPA may also provide in writing
to the Contractor alternate phone numbers for contacting Cyber Security Officers. A call back voice message
may be left but not the details of the Security Incident.

BANKRUPTCY (14-18)
(OCT 05)(BPI 14.19.1)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish written notification of the bankruptcy to the Contracting Officer responsible for
administering the contract. This notification shall be furnished within five days of the initiation of the proceedings
relating to bankruptcy filing. This notification shall include the date on which the bankruptcy petition was filed, the
identity of the court in which the bankruptcy petition was filed, and a listing of Government contract numbers and
contracting officers for all Government contracts against final payment has not been made. This obligation
remains in effect until final payment under this contract.

POST AWARD ORIENTATION (14-19)
(SEP 07)(BPI 14.5.3)

The successful offeror will be required to participate in a post award orientation as designated by the Contracting
Officer.

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (15-6)
(SEP 98)(BPI 15.3.1)

(a) The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor Form OSHA-20), as
prescribed in Federal Standard No. 313C, for all hazardous material 5 days before delivery of the material
whether or not it is listed in Appendix A of the Standard. This obligation applies to all materials delivered
under this contract which will involve exposure to hazardous materials or items containing these materials.

(b) "Hazardous material," as used in this clause, is as defined in Federal Standard No. 313C, in effect on the date
of this contract.
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(c) Neither the requirements of this clause nor any act or failure to act by BPA shall relieve the Contractor of any
responsibility or liability for the safety of BPA, Contractor, or subcontractor personnel or property.

(d) The Contractor shall comply with applicable Federal, state, and local laws, codes, ordinances, and with
regulations (including the obtaining of licenses and permits) in connection with hazardous material.

(e) The Contractor shall insert this clause, including this Paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts at any tier (including purchase orders) under this contract involving
hazardous material.

CONTRACTOR SAFETY AND HEALTH (15-12)
(APR 14)(BPI 15.2.4.1)

a) The Contractor shall furnish a place of employment that is free from recognized hazards that cause or have the
potential to cause death or serious physical harm to employees; and shall comply with occupational safety and
health standards promulgated under the Occupational Safety and Health Act of 1970 (Public Law 91-598).
Contractor employees shall comply with occupational safety and health standards and all rules, regulations,
and orders issued pursuant to this Act which are applicable to their own actions and conduct.

(1) All construction contractors working on contracts in excess of $100,000 shall comply with Department of
Labor Contract Work Hours and Safety Standards (40 U.S.C. § 3701 et seq.).
(2) The Contractor shall comply with
(i) National Fire Protection Association (NFPA) National Fire Codes for fire prevention and protection
applicable to the work or facility being occupied or constructed;
(ii) NFPA 70E, Standard for Electrical Safety in the Workplace;
(iif) American Conference of Governmental Industrial Hygiene Threshold Limit Values for
Chemical Substances and Physical Agents and Biological Exposure Indices; and,
(iv) Any additional safety and health measures identified by the Contracting Officer.

This clause does not relieve the Contractor from complying with any additional specific or corporate safety
and health requirements that it determines to be necessary to protect the safety and health of employees.

(b) The Contractor bears sole responsibility for ensuring that all contractor’'s workers performing contract work
possess the necessary knowledge and skills to perform the work correctly and safely. The Contractor shall
make any training and certification records necessary to demonstrate compliance with this requirement
available for review upon request by BPA.

(c) The Contractor shall hold BPA and any other owners of the site of work harmless from any and all suits,
actions, and claims for injuries to or death of persons arising from any act or omission of the Contractor, its
subcontractors, or any employee of the Contractor or subcontractors, in any way related to the work under
this contract.

(d) The Contractor shall immediately notify the Contracting Officer (CO), the Contracting Officer's Technical
Representative (COTR), and the Safety Office by telephone at (360) 418-2397 of any death, injury,
occupational disease or near miss arising from or incident to performance of work under this contract.

(1) The BPA Safety Office business hours are 7:00 AM to 4:00 PM Pacific Time. If the Safety Office Officials
are not available to take the phone call the contractor shall leave a voicemail that includes the details of
the event, and the Contractor’'s contact information. The Contractor shall periodically repeat the phone
call to the Safety Office until the Contractor is able to speak directly with a BPA Safety Official.

(2) The Contractor shall follow up each phone call notification with an email to SafetyNotification@BPA.gov
immediately for any fatality or within 24 hours for non-fatal events.

(3) The Contractor shall complete BPA form 6410.15e Contractor's Report of Personal Injury, lliness, or
Property Damage Accident and submit the form to the CO, COTR, and Safety Office within five (5)
working days of such an occurrence. The Contractor shall include photographs and witness statements
with the report.

(4) In the case of a Near Miss Incident that does not involve injury, illness, or property damage, the Contractor
shall complete BPA Form 6410.18e Contractor's Report of Incident/Near Miss and submit the form to the
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CO, COTR, and Safety Office within five (5) working days of such an occurrence. The Contractor shall
include photographs and witness statements with the report.

(e) Notification of Imminent Danger and Workers Right to Decline Work

(1) All workers, including contractors and BPA employees, are responsible for identifying and notifying other
workers in the affected area of imminent danger at the site of work. Imminent danger is any condition or
practice that poses a danger that could reasonably be expected to cause death or severe physical
hardship before the imminence of such danger could be eliminated through normal procedures.

(2) A contract worker has the right to ask, without reprisal, their onsite management and other workers to
review safe work procedures and consider other alternatives before proceeding with a work procedure.
Reprisal means any action taken against an employee in response to, or in revenge for, the employee
having raised, in good faith, reasonable concerns about a safety and health aspect of the work required
by the contract.

(3) A contract worker has the right to decline to perform tasks, without reprisal, that will endanger the safety
and health of them self or of other workers.

(4) The Contractor shall establish procedures that allow workers to cease or decline work that may threaten
the safety and health of the worker or other workers.

(f) BPA encourages all contractor workers to raise safety and health concerns as a way to identify and control
safety hazards. The Contractor shall develop and communicate a formal procedure for submittal, resolution,
and communication of resolution and corrective action to the worker submitting the concern. The procedure
shall 1.) encourage workers to identify safety and health concerns directly to their supervisor and employer
using the employer’s reporting process; and 2.) inform workers that they may raise safety concerns to BPA or
the State OSHA. Workers may notify the Safety Office at (360) 418-2397 if the employer’s work process does
not resolve the worker’'s safety and health concern. BPA may coordinate the response to a contractor
worker’s health and safety concerns with the State OSHA when necessary to facilitate resolution.

(g) BPA employees may direct the contractor to stop a work activity due to safety and health concerns. The BPA
employee shall notify the Contractor orally with written confirmation, and request immediate initiation of
corrective action. After receipt of the notice the Contractor shall immediately take corrective action to
eliminate or mitigate the safety and health concern. When a BPA employee stops a work activity due to a
safety and health concern the Contractor shall immediately notify the CO, provide a description of the event,
and identify the BPA employee that halted the work activity. The Contractor shall not resume the stopped
work activity until authorization to resume work is issued by a BPA Safety Official. The Contractor shall not be
entitled to any equitable adjustment of the contract price or extension of the performance schedule when BPA
stops a work activity due to safety and health concerns that occurred under the Contractor’s control.

(h) The Contractor shall keep a record of total monthly labor hours worked at the site of work. The Contractor
shall include a separate calculation of the monthly total labor hours for each subcontractor in the contractor’s
monthly data. Upon request by the CO, COTR or BPA Safety Office, the Contractor shall provide the total
labor hours for a completed month to BPA no later than the 15" calendar day of the following month. The
requestor shall identify the required reporting format and procedures.

(i) The Contractor shall include this clause, including paragraph (i) in subcontracts. The Contractor may make
appropriate changes in the designation of the parties to reflect the prime contractor--subcontractor
arrangement. The Contractor is responsible for enforcing subcontractor compliance with this clause.

CONTRACTOR SAFETY AND HEALTH REQUIREMENTS (15-13)
(APR 14)(BPI 15.2.4.1)

(a) The Contractor shall prepare a site specific safety plan (SSSP) and submit the SSSP to the Contracting
Officer (CO) or the CO’s designee. The Contractor is prohibited from performing on site work without written
authorization from the CO. The CO is prohibited from issuing an authorization to proceed with on-site work
until the BPA Safety Office has reviewed the SSSP and any concerns are resolved.

(b) The Contractor shall follow the work procedures provided in the Contractor Safety and Health Requirements
For Prime and Subcontractors. The full text of the Contractor Safety and Health Requirements for Prime and
Subcontractors is available at hitp://www.bpa.gov/Doing%20Business/purchase/Pages/default.aspx.
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(c) The Contractor shall include this clause in all subcontracts.

INSURANCE (16-2)
(APR 14)(BPI 16.3.3)

(a) Before commencing work under this contract, the Contractor shall provide to the Contracting Officer
certificates of insurance from the insurance company, or an authorized insurance agent, stating the required
insurance has been obtained and is in force. The certificate(s) shall identify the Contractor and name BPA as
the named insured as follows:

Bonneville Power Administration
Attention: Contracting Officer — NSSF- Robert Hough

The certificate shall also identify the contract number(s) for which coverage is provided. Should any of the
policies required by this clause be cancelled before the expiration date thereof, notice will be delivered in
accordance with the policy provisions.

(b) Throughout the period of the contract the Contractor shall deliver a new certificate of insurance to the
Contracting Officer prior to existing policy expiration, changes, and changes to insurance providers. The
Contractor shall notify BPA immediately if at any time any one of Contractor’s insurers issues a notice of
cancellation for any reason. The Contractor shall provide proof of replacement insurance prior to the effective
date of cancellation. A certificate of insurance shall be furnished to BPA confirming the issuance of such
insurance prior to Contractor’s continuation of access to the Site of work. If the Contractor's insurance does
not cover the subcontractors involved in the work, the Contractor shall provide the Contracting Officer with
certificates of insurance stating that the required insurance has been obtained by the subcontractors.

(c) The Contractor may, with the approval of the Contracting Officer, maintain a self-insurance program; provided
that, with respect to workers' compensation, the Contractor is qualified pursuant to statutory authority.

(d) The following minimum kinds and amounts of insurance are applicable in the performance of the work under
this contract. All insurance required by this paragraph shall be in a form and amount and for those periods as
the Contracting Officer may require or approve and with insurers approved by the Contracting Officer.

(1) Workers' compensation and employer's liability. Contractors are required to comply with applicable
Federal and State workers’ compensation and occupational disease statutes. Employer's liability
coverage of at least $1,000,000 shall be required. BPA may require Contractors who are individuals
(whether incorporated or not) to carry workers’ compensation to protect agency interests. The
Contracting Officer shall advise the Contractor regarding specific requirements.

(2) Commercial General liability. The contractor shall provide commercial general liability (CGL) insurance
of at least $1,000,000 per occurrence. Any policy aggregate limits which apply shall be modified to apply
to each location and project. The policy shall name BPA, its officials, officers, employees and agents, as
additional insureds with respect to the contractor's performance of services under the contract. The
contractor's policy shall be primary and shall not seek any contribution from any insurance or self-
insurance programs of BPA. The Contractor's CGL policy shall be issued on an occurrence basis.

(3) Automobile liability. The contractor shall provide automobile liability insurance covering the operation of
all automobiles used in performing the contract. Policies shall provide limits of at least $1,000,000 per
accident and include coverage for all owned, non-owned and hired automobiles.

(4) Professional liability. The contractor shall provide professional liability insurance. Coverage shall be at
least $1,000,000 per occurrence for claims arising out of negligent acts, errors or omissions.

NONDISCLOSURE DURING CONTRACT PERFORMANCE (17-22)
(OCT 11)(BPI1 17.6.2.1.1)

(a) During the term of this contract, Contractor may disclose sensitive, confidential or for official use only
information (“Information”), to BPA. Information shall mean any information that is owned or controlled by
Contractor and not generally available to the public, including but not limited to performance, sales, financial,
contractual and marketing information, and ideas, technical data and concepts. It also includes information of
third parties in possession of Contractor that Contractor is obligated to maintain in confidence. Information

Contract 72228 Page 36




may be in intangible form, such as unrecorded knowledge, ideas or concepts or information communicated
orally or by visual observation, or may be embodied in tangible form, such as a document. The term
"document" includes written memoranda, drawings, training materials, specifications, notebook entries,
photographs, graphic representations, firmware, computer information or software, information communicated
by other electronic or magnetic media, or models. All such Information disclosed in written or tangible form
shall be marked in a prominent location to indicate that it is the confidential information of the Contractor.
Information which is disclosed verbally or visually shall be followed within ten (10) days by a written
description of the Information disclosed and sent to BPA.

(b) BPA shall hold Contractor’s Information in confidence and shall take all reasonable steps to prevent any
unauthorized possession, use, copying, transfer or disclosure of such Information. BPA shall give such
Information at least such protection as BPA gives its own information and data of the same general type, but
in no event less than reasonable protection. BPA shall not use or make copies of the Contractor’s Information
for any purpose other than as contemplated by the terms of this contract. BPA shall not disclose the
Contractor’s Information to any person other than those of BPA’s employees, agents, consultants, contractors
and subcontractors who have a verifiable need to know in connection with this contract or as required
pursuant to the Freedom of Information Act (FOIA). BPA shall, by written contract, require each person to
whom, or entity to which, it discloses Contractor’s Information to give such Information at least such protection
as BPA itself is required to give such Information under this contract. BPA’s confidentiality obligations
hereunder shall not apply to any portion of Contractor’s Information which:

(1) has become a matter of public knowledge other than through an act or omission of the BPA,;

(2) has been made known to BPA by a third party in accordance with such third party’s legal rights without
any restriction on disclosure;

(3) was in the possession of BPA prior to the disclosure of such Information by the Contractor and was not
acquired directly or indirectly from the other party or any person or entity in a relationship of trust and
confidence with the other party with respect to such Information;

(4) BPA is required by law to disclose, or is subject to FOIA;

(5) has been independently developed by BPA from information not defined as "Information” in this contract;
or

(6) is subject to disclosure pursuant to the Freedom of Information Act (FOIA).

(c) BPA shall return or destroy at the Contractor's direction, all Information (including all copies thereof) to the
Contractor promptly upon the earliest of any termination of this contract or the Contractor’s written request.

CONTRACTOR USE OF GOVERNMENT-OWNED VEHICLES (19-3)
(SEP 98)(BPI 19.8.1)

In those instances where BPA provides access to sources of Government-owned vehicles for the Contractor's
use, the Contractor agrees to indemnify and save and hold harmless BPA from any and all claims and damages
or other costs where BPA was not at fault.

CONTINUITY OF SERVICES (23-1)
(SEP 98)(BPI 23.1.6.1)

(a) The Contractor recognizes that the services under this contract are vital to BPA and must be continued
without interruption and that, upon contract expiration, a successor, either BPA or another contractor, may
continue them. The Contractor agrees to (1) furnish phase-in training and (2) exercise its best efforts and
cooperation to effect an orderly and efficient transition to a successor.

(b) The Contractor shall, upon the Contracting Officer's written notice, (1) furnish phase-in, phase-out services for
up to 60 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine
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the nature and extent of phase-in, phase-out services required. The plan shall be subject to the Contracting
Officer's approval. The Contractor shall provide sufficient experienced personnel during the phase-in, phase-
out period to ensure that the services called for by this contract are maintained at a high level of proficiency.

(c) The Contractor shall also disclose necessary personnel records and allow the successor to conduct on-site
interviews. If selected employees are agreeable to the change, the Contractor shall release them at a
mutually agreeable date and negotiate transfer of their earned fringe benefits to the successor.

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the
agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not
to exceed a pro rata portion of the fee (profit) under this contract.

KEY PERSONNEL (23-2)
(SEP 98)(BPI 23.1.6.1)

The personnel listed below are considered to be essential to the work being performed hereunder. No diversion
shall be made by the Contractor without the written consent of the Contracting Officer. (List key personnel below)

Consolidated Facilities Manager: Michael Weise
Program Engineer: Stewart McLaughlin
Drawings Manager: Glenn Tyler
Landscape Specialist: Lyle Feilmeier
HVAC Technician(s): Hari Ram

Dan Conroy
Maintenance Supervisor HQ William Peterson
Custodial Supervisor Jody Cotnam
Custodial Lead Carlos Gonzalez
Electrician Jesse Spratt
Maintenance Supervisor Derik Bruhn
VP, Facilities Management Jeff Robertson

SCREENING REQUIREMENTS FOR PERSONNEL HAVING ACCESS TO BPA FACILITIES (23-4)
(DEC 10)(BPI 23.3)

(a) The following definitions shall apply to this contract:

(1) "Access" means the ability to enter BPA facilities as a direct or indirect result of the work required under
this contract.

(2) "Sensitive unclassified information" means information requiring a degree of protection due to the risk and
magnitude of loss or harm that could result from inadvertent or deliberate disclosures, alteration, or
restriction.  Sensitive unclassified information may include, but is not limited to: personnel data
maintained in systems or records subject to the Privacy Act of 1974, Pub. L. 93-579 (5 U.S.C. 552a);
proprietary business data (18 U.S.C. 1905) and the Freedom of Information Act (5 U.S.C. 552);
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(b)

(c)

(d)

(e)

(f)

(9)

unclassified controlled information (42 U.S.C. 2168, DOE Order 471.3), and critical infrastructure
information, energy supply data; economic forecasts; and financial data.

BPA personnel screening activities are based on the Homeland Security Presidential Directive 12 (HSPD-12),
and DOE rules and guidance as implemented at BPA. The background screening process to be conducted
by the Office of Personnel Management is called a National Agency Check with Inquiries (NACI). The results
of the NACI process will provide BPA with information to determine an individual's initial eligibility or continued
eligibility for access to BPA facilities including IT access. Such a determination shall not be construed as a
substitute for determining whether an individual is technically suitable for employment.

The contractor is responsible for protecting BPA property during contract performance, including sensitive
unclassified data. Effective October 27, 2005, all new-hire contract employees expected to work at federal
facilities for six or more consecutive months must be screened according to HSPD-12. To initiate the federal
screening process discussed in paragraph (b) above, the contractor shall ensure that all prospective contract
employees present the required forms of personal identification and complete SF85 - Questionnaire for Non
Sensitive Positions and submit it to BPA for processing. All contract employees on board prior to that date
will be screened in phases according to length of service. Rescreening of longer term contract employees will
occur at periodic intervals, generally of five years.

As part of the NACI, the government’s determination of approval for an individual's access shall be at least
based upon criteria listed below. However, the contractor also has a responsibility to affirm that permitting the
individual access to BPA facilities and/or computer systems is an acceptable risk which will not lead to
improper use, manipulation, alteration, or destruction of BPA property or data, including unauthorized
disclosure. Positive findings in any of these areas shall be sufficient grounds to deny access.

(1) Any behavior, activities, or associations which may show the individual is not reliable or trustworthy;
(2) Any deliberate misrepresentations, falsifications, or omissions of material facts;
(3) Any criminal, dishonest or immoral conduct (as defined by local Law), or substance abuse; or

(4) Any illness, including any mental condition, of a nature which, in the opinion of competent medical
authority, may cause significant defect in the judgment or reliability of the employee, with due regard to
the transient or continuing effect of the iliness and the medical findings in such case.

If the NACI screening process described above prompts a determination to disapprove access, BPA shall
notify the contractor, who will then inform the individual of the determination and the reasons therefore. The
contractor shall afford the individual an opportunity to refute or rebut the information that has formed the basis
for the initial determination, according to the appeal process prescribed by HSPD-12 and supplemental
implementing guidance.

If the individual is granted access, the individual's employment records or personnel file shall contain a copy
of the final determination as described in paragraph (e) above and the basis for the determination. The
contractor shall conduct periodic reviews of the individual's employment records or personnel file to reaffirm
the individual's continued suitability for access. The reviews should occur annually, or more often as
appropriate or necessary. If the contractor becomes aware of any new information that could alter the
individuals’ continued eligibility for approved access, the contractor shall notify the COTR immediately.

If a security clearance is required, then the applicant's job qualifications and suitability must be established
prior to the submission of a security clearance request to DOE. In the event that an applicant is specifically
hired for a position that requires a security clearance, then the applicant shall not be placed in that position
until a security clearance is granted by DOE.
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(h) In addition to the requirements described elsewhere in this clause, all contractor employees who may be

(i)

)

accessing any of BPA's information resources must participate annually in a BPA-furnished information
resources security training course.

The contractor is responsible for obtaining from its employees any BPA-issued identification and/or access
cards immediately upon termination of an employee's employment with the contractor, and for returning it to
the COTR, who will forward it to Security Management.

The substance of this clause shall be included in any subcontracts in which the subcontractor employees will
have access to BPA facilities and/ or computer systems.

ACCESS TO BPA FACILITIES AND COMPUTER SYSTEMS (23-6)
(JUL 15)(BPI 23.4.2)

(a) Contract workers with unescorted physical access to a BPA facility and/ or computer system shall follow the

applicable procedures and requirements:
(1) BPA Policy 434-1: Cyber Security Program
(2) BPA Control Center document, Dittmer Control Center Access — Frequently Asked Questions.

(3) If unescorted access to energized facilities, BPA Substation Operations Rules of Conduct Handbook:
Policies and Procedures, Permits, Energized Access, and Clearance Certifications

(4) Additional requirements and procedures may be included in the statement of work and the technical
specifications.

(b) Notifying BPA of Contractor Personnel Changes:

(1) The Contractor shall notify BPA within four (4) hours when a worker with unescorted physical access to a
BPA facility or computer system is re-assigned to non-BPA work, terminates their employment with the
contractor, or is removed for cause.

(2) The Contractor shall send notification to BPA Security Services by email to Revoke@bpa.gov or call (503)
230-3779 to provide notification.

(3) The Contractor shall provide written notification to the COTR and the CO confirming that notification
required in the above subsection (2) occurred and surrender the physical badge and computer access
assets within 24 hours.

(c) The provisions of this clause shall be included in all subcontracts where workers have unescorted access to

BPA facilities or computer system access.
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A2,

A3.

SECTION I
INTRODUCTION

GOAL OF THIS CONTRACT

The contractor shall perform all operations, maintenance, and repairs necessary to keep the identified BPA Facilities
in Portland, OR and Vancouver, WA in good working order. All work shall be executed in a consistent manner by
individuals who are qualified, careful and efficient in the trade and in strict accordance with prevailing industry
standards, manufacturer’s specifications, local, state, federal laws and regulations and this Statement of Work. The
contractor shall ensure that all work identified and performed herein shall be in accordance with the original
equipment manufacturer (OEM) recommendations and that existing warranties remain valid. In all instances where
industry standards are referenced as a requirement, the contractor shall be able to provide the Quality Assurance
Personnel (QAP) with documentation defining the current industry standard. The Contractor shall provide a full-time,
on-site technical and professional staff.

BACKGROUND

The Bonneville Power Administration (BPA) has a workforce of approximately 4000 of which about 1/2 work in the
Headquarters Building in Portland, Oregon and the other half work at the BPA-Owned Ross Complex as well as
leased spaces near Vancouver Mall in Vancouver, WA.

The General Services Administration (GSA) owns the Headquarters Building and leases it to BPA. The GSA has
delegated full responsibility for the operation and management of this property to BPA and evaluates the BPA's
performance concerning this delegated responsibility. The BPA has chosen to contract for this delegated
responsibility and shall monitor Contractor performance.

The BPA Headquarters Building was completed in 1987 and is highly valued for its design and appearance. The
building was constructed with many energy efficient features; including a computer based building automation system
(BAS) which was upgraded in 2006. The building houses the agency’s accounting, budgeting, payroll, asset
management and other enterprise business functions, as well as a mission critical power generation scheduling center.

GOVERNMENT- FURNISHED PROPERTY OR SERVICES

a. Facilities
(1) Offices from which the Contractor shall conduct the official business of this contract. The Government

may furnish office furniture for certain Government directed activities. Offices provided are:

= Office 161 Manager office on 1* floor with secretary

= Office B124 Shop space , which contains B125-B136 associated internal small offices/store rooms,
conference room and work spaces.

= B139 & B149 Men’s and Women'’s Locker rooms and connected restroom with single shower
(intended contractor use only).

= BI121 Janitorial supply storage

= B123 Store room (office for Janitorial supervisor)

(2) Shop space located at Headquarters for the Contractor's employees including locker, toilet, and shower
facilities.

(3) Space to store an inventory of supplies and equipment required to perform the contract work. The
Contractor shall maintain this space in a neat and orderly condition.

b. One (1) parking space for the Contractor's administrative use at the Headquarters Building and one additional
space for a light freight service vehicle in the Motorpool.

C. Electricity, compressed air, water, and sewer utilities.

d. Electronic office equipment (including desktop PC’s and printers) and two (2) laptop computers for BAS off-
site control, to include BPA network connectivity capability, to be used only for government-directed
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activity. Telephone and two Computer Aided Design (CAD) workstations (Micro Station CAD including
hardware & software). Computerized Maintenance Management System (CMMS), to generate and track
work orders, preventive maintenance, quality assurance, equipment history and management updates.

c. High pressure washer and upholstery cleaning machine at the HQ Building.

f. Use of other Government vehicles for official business (i.e., LPG-fueled forklift) as needed for loading and
off-loading trucks and material.

g. A suitable Hazmat storage room, transportation containers, and labels.

h. Plans, Manuals, and Specifications, The Government will provide the contractor any available “as built
“drawings, and operating and maintenance manuals. Non-availability of plans or manuals shall not relieve
the contractor from performing work. When work performed by other base contract affect the contractor’s
performance under this contract, the Government will furnish the contractor revised plans, specifications, and
schedules to allow the contractor to adjust maintenance and repair operations if required.

B.1. INITIAL DEFICIENCY REPORT
Within forty five (45) days after contract performance start, the contractor shall perform a complete inspection of all
building systems and infrastructures. The contractor shall provide the COTR a detailed written report of deficiencies
to include a complete description of those deficiencies and digital photographs. All items identified as requiring
additional work shall be identified individually and include a price for repairing the item. The contractor shall not
include any items that would be replaced, repaired or adjusted during performance of normal preventive maintenance.
If major systems/equipment (Chillers, Boilers, Air Handler Units, Building Automation Systems, Automatic doors,
etc.) is replaced by BPA during the performance of this contract, the contractor shall have 30 days from the date of
BPA acceptance of that equipment/item to complete an initial inspection and provide a proposal for adding the
equipment to the contract. If a contract price adjustment is required, an equitable adjustment inclusive of warranty
terms shall be negotiated. As additions or deletions are made to the initial inspection/equipment list, the contractor
shall provide the COTR an update showing the changes within 10 days of the change. When equipment replacement is
more cost effective than repair, the contractor shall provide documentation to the CO for approval. When equipment
is replaced, the contractor shall assume responsibility for all subsequent repairs to the equipment and add it to the
equipment list. The contractor shall maintain all Operations and Maintenance Manuals and Warranties on new
equipment,
B.2. REFERENCES
a. All Contract performance shall be in strict accordance with all applicable codes and standards including, but
not limited to:
American Disabilities Act ADA
American National Standards Institute ANSI
ASHRAE ASHRAE
American Society of Mechanical Engineers ASME
Building Owners and Managers Association BOMA
Environmental Protection Act EPA
International Building Code IBC
[llumination Engineering Society of North America IESNA
National Fire Protection Association NFPA
National Electric Code NFPA 70
Life Safety Code NFPA 101
Occupational Safety and Health Act OSHA
GSA Guide - Building Maintenance Management PBS-P5850
GSA Facilities Standards for the Public Buildings PBS-P100
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United States Code — Acquisition, Construction, and 40 USC 33
Alteration

B. 3. FISMA

The data that will be provided to the vendor or the vendor is collecting on BPA’s behalf, has a rating of low under the FIPS 199
Standards for Security Categorization of Federal Information and Information Systems. This requires the vendor to protect
BPA data using the NIST 800-53rev4 Security and Privacy Controls for Federal Information Systems and Organizations for a
low rated system.
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A.

10.

SECTION II

DEFINITIONS

DEFINITIONS

ACCEPTABLE LEVEL OF MAINTENANCE. The level of maintenance that will preserve equipment and systems
in an unimpaired and safe operating condition

APPEARANCE. Maintenance and repair that matches the original finishes with only minor, unobjectionable
deterioration resulting from normal use

BUILDING AUTOMATION SYSTEM (BAS). A computer-based system and associated microprocessor-based
remote field panels capable of stand-alone operation that monitor and administer building operations.

BUILDING OPERATION PLAN- The “building operating plan” is a mandatory plan that the Contractor prepares
for Government approval that describes the Contractor’s program for operating and maintaining the building, to
include both normal circumstances and contingencies.

CAD. A computer aided design system and any associated terminals.

CMMS SYSTEM (Computer Maintenance Management System). The system used to track maintenance, custodial,
and administrative work. The CMMS system is a Government furnished Access-based application designed to be
installed on Government furnished personal computers in the maintenance shop, custodial office, in the supervisory
offices, and in other designated locations. BPA staff shall also have access to the system to monitor activity.

INSECT CONTROL. Includes measures which are necessary to suppress crawling and flying insect populations,
including arachnids, within the building areas covered by this contract

PHYTOTOXIC. Poisonous to plants

RODENT CONTROL. Includes measures necessary to suppress populations of rats, mice, or any other mammal
species that become a pest within or around the building areas covered by this contract

SECURITY CONTROL CENTER. The work station located in the HQ Building lobby controlling building access
and serving as emergency point of contact.
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SECTION III

FACILITIES MANAGEMENT — HEADQUARTERS

Al GENERAL REQUIREMENTS

In alignment with BPA’s Key Performance Indicators (KPI)-- Safety & Environmental Responsibility, Operational
Reliability, Customer/Tenant Satisfaction, and Cost Optimization -- the CFM will be responsible and accountable to
optimize the operations and capability of the buildings equipment and systems in a reliable manner and to provide full
tenant services for the following functions:

Operation and Maintenance of Building Infrastructure, Including
Architectural Systems

Structural Systems

Mechanical Systems and Equipment, Normal and Business Critical
Plumbing and Fixtures

Electrical Systems and Equipment, Normal, Emergency, and Business Critical
Building Automation System

Lighting Systems, Equipment, and Controls

Fire Detection, Alarm, and Suppression Systems

Kitchen Equipment

Elevators

Locksmith Services

CAD Drawings Management

Indoor Air Quality

Custodial Services/Trash Removal

Pest Control

Collection of Recyclables

Landscape and Grounds Maintenance

Alterations

Manage Maintenance-Related Upgrades

Providing Building Systems Expertise for BPA-Managed Projects’ Scoping, Design, Construction, QC,
Inspection, and Commissioning

Provide reports and other data useful to BPA in planning short- and long-term facility capital and expense budgets
related to the above bulleted items.

At the expiration or termination of the contract, all equipment furnished by the contractor and attached to the building
systems equipment or structure shall remain and become the property of the Government.

B.1. SERVICE CALLS/REQUESTS FOR SERVICE

The Contractor shall provide the knowledge/skills to maintain a full service oriented program that allows
tenants of the building to readily contact the Contractor for services. Requests may be received as follows:

(1) Telephone and In-Person Requests from Tenants/Occupants

The Contractor shall establish telephone contact points and "in-person” contact points to be used by
tenants during normal working hours. These contact points may be used:

(a)  To inquire, ask questions, receive information or guidance from the Contractor on services and/or
how to obtain service.

(b)  To report building problems, malfunctions, and breakdowns or file complaints concerning
Contractor services, employees, or safety related issues.
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(2) Written Requests

Tenant requests for service may be submitted by e-mail or on a BPA Form 1400.04, "Office Services
Request." (See Appendix A for sample of BPA Form 1400.04¢, Office Services Request™)

b. Response

The Contractor will receive, log, and track all requests for services, and shall maintain a service call log or
record which contains the following information:

-- Name of the caller

-- Description of the problem

-- Location of the problem

-- Time and date the call was received

-- Time, date, and description of corrective action

The Contractor shall maintain the service call log on the CMMS System. The Contractor shall provide return
notification for all written requests to the requester, indicating the date request was received, the request
number assigned, and where to call or whom to contact regarding action taken. A satisfaction survey shall be
sent with return notification to email, drop box, etc. Logs will be available for COTR review upon request.

The Contractor shall respond to calls in accordance with Paragraphs B.2, B.3, and the following categories:

(a)  Requests which fall into the category of Non-reimbursable (base contract services) shall be
processed within specified time limits and in compliance with other contract specifications.

(b)  Requests which fall into the category of Reimbursable, preauthorized services, shall be processed
within specified time limits and other contract specifications and as directed by the CO.

(c)  Requests which fall into the category of Non-Reimbursable services require CO or COTR
approval prior to any action.

(d)  All requests received by the Contractor not specifically identified in the statement of work as
being pre-authorized for reimbursement or included in the fixed price agreement shall be
forwarded to the COTR for appropriate action.

c. Building Operation Plan - The Contractor shall prepare and submit for approval to the COTR, not later
than the end of the startup or transition phase or by 45 days of award, a building operating plan
outlining their operating and general maintenance procedures for all major building equipment and
systems (See Appendix E). The purpose of the building operating plan is to be a standalone document
that is a vehicle for the Contractor to document their plan for operating and maintaining the building
and it is also a repository for several documents required throughout the Contract.

The building operating plan may be based on, or derived from, the existing Facilities Management Plan,
building operating plan and other existing documents. However, all components shall be reviewed and
updated. Deficiencies in the existing plan do not excuse deficiencies in the new plan.

B.2. SERVICE CALLS/RESPONSE

a. Upon notification, the COTR or Government representative will determine the level of criticality to the contractor.
The required response and completion times, by criticality are as follows:
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B.3.

B.4.

B.S.

Response Time Work Response Time Work
Criticality (Normal Duty Completion (After Duty Hours) Completion
Hours)
Emergency 10 Minutes Continuous 10 Minutes to Continuous
Until Safe Acknowledge Until Safe
1 Hour on Site
Urgent 30 Minutes 1 Business Day | First Hour Next Duty 1 Duty Day
Day
Routine 1 Day 3 Business Days N/A N/A

Emergency responses required after working hours will be covered under the fixed price portion of the
contract up to 24 labor hours annually and shall be tracked in CMMS. Status shall be made available upon
COTR request. Additional emergency response labor will be compensated at a minimum of 4 hours per call.

b. Other requirements. The above standards do not apply to BAS proprietary Front End Computers and Field
Processing Units (FPU’s) if the failed component must be sent to the manufacturer for repairs.

The Contractor shall notify the COTR and the Security Control Center in advance of all outside service calls
to coordinate facility access in compliance with security rules.

Except in emergency conditions, the Contractor shall notify the COTR in advance, in writing, in e-mail, or
using the CMMS system, when maintenance or repair work is to be done which requires opening or
dismantling equipment. Such equipment includes, but is not limited to, cooling towers, generators, pumps,
chiller units, evaporators, hoist motors, motor generator sets, elevators, UPS systems, and such equipment
identified as critical by the COTR. BPA may inspect the equipment before, during, and after any work is
performed.

QUALITY CONTROL

The Contractor shall establish and maintain a comprehensive Quality Control Plan to assure the requirements of the
contract are provided as specified. The Contractor shall provide a Quality Control Plan to the CO within 60 days of
the notice to proceed. An updated copy must be provided to the COTR as changes occur, or at least annually.

SUPERVISION

The Contractor shall provide sufficient on-site supervision as is essential to carry out all the terms and conditions of
this contract. The supervisor(s) or designee shall be available at all time while contract work is in progress to receive
notices, reports, or requests from either the CO or the COTR. Supervisory employees must be able to read, write, and
speak English.

Government employees are NOT authorized to exercise either direct or indirect supervision over the Contractor’s
employees.

The contractor shall focus on providing service to BPA. Marketing for additional work to benefit the contractor's
corporate office shall not be conducted by the facility manager (or staff) without the approval of the CO.

CONTACT AFTER NORMAL HOURS

The Contractor shall provide the COTR with telephone numbers that the Government may use at any time to directly
contact the Contractor, the Program Manager, and the on-site supervisors. After normal work hours, the Program
Manager or one of the on-site supervisors shall be available within one hour at the site. The Contractor will
immediately notify the COTR of any change in these numbers.
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B.6. UNIFORMS

All Contractor employees engaged in nonprofessional (blue collar) occupations under the CFM contract, except
supervisors, shall, during duty hours, wear uniforms which clearly show both the employee's name and the employer's
name. Uniforms shall be kept in serviceable conditions and professional in appearance. Uniforms shall be free of
noticeable stains, not faded, or frayed. The Contractor shall present the proposed uniform to COTR for approval prior
to start of contract.

Contractor employees must be in uniform at the start of the contract. Replacement employees must be in uniform no
later than 10 days after beginning work.

C.1 PREVENTIVE MAINTENANCE REQUIREMENTS

a. The Contractor shall develop and implement a Preventive Maintenance (PM) Program. The Contractor shall
submit to the COTR, within 45 days of the notice to precede, a PM program for the equipment and systems
listed in, but not necessarily limited to, the Equipment Inventory List, Appendix B. The Contractor shall
pr(t)hvide an annual update of the PM Plan within 15 days of the end of Government’s Fiscal Year September
30™.

All equipment shall be maintained at the level necessary to assure that the building(s) is operated in an
efficient manner. The PM program shall include, but shall not be limited to, periodic inspection, testing,
cleaning, lubrication, adjustment, filter cleaning and replacement, and necessary parts and repairs needed to
keep the equipment and systems in optimum operating condition and to prolong useful life.

Equipment under warranty shall be maintained and tracked in accordance with warranty instructions and
conditions.

For each item identified, the Contractor will document the PM frequency, the inspection plan, and the
proposed maintenance work. Is this in a prior section?

b. Prior to the contract start date, the Contractor shall submit an annual schedule for the accomplishment of all
preventive maintenance. The schedule shall state, for each piece of equipment or system, the date for scheduled
maintenance, the equipment number, and the equipment location. The Contractor shall provide an updated
schedule annually within 15 days of the end of the Government’s Fiscal Year September 30

c. The Contractor shall be responsible for maintaining PM records for each piece of equipment or system. The
records shall document periodic maintenance performed, the scheduled and actual completion dates, and any
deficiencies noted and corrected. The Contractor shall update the PM records and repair history on a

monthly basis. These records shall be made available to the COTR upon request.

d. All PM records shall be turned over to the COTR within 30 calendar days prior to contract termination.

D.1. OPERATION REQUIREMENTS

a. The Contractor shall operate, maintain, and repair all mechanical, electrical, plumbing, and utility equipment
and systems installed at the site, including, but not limited to, those listed in Appendix B & C. The
Contractor shall update this list throughout the life of the contract and shall submit a current version to the
COTR annually no later than 60 days prior to the anniversary of the contract award.

The Contractor shall assure that all systems are maintained at an acceptable level of maintenance. The
contractor shall plan, coordinate, and maintain all mechanical, electrical, and utility equipment/systems in
accordance with the manufacturer’s warranties or operating instructions, and industry standards in order to
maximize the life expectancy of the equipment and systems, and to assure the facility is available for its
intended use.

The contractor shall provide all management, supervision, labor, materials, supplies, repair parts, tools and
equipment to ensure the effective and economical operation, maintenance and repair of the facility as part of

Contract 72228 Page 50



the fixed price portion of the (base) contract. The Contractor is responsible for performing scheduled and
unscheduled maintenance and repairs, as necessary, on a 24-hour a day, 365 days per year basis.

The Contractor shall operate all mechanical, electrical, plumbing, and utility systems compatible with the
current Department of Energy (DOE) energy conservation requirements.

On a daily basis, the Contractor shall, in addition to taking necessary corrective action, report to the COTR
the status of any major equipment or systems not operating, or that become non-operational during the
workday. The Contractor shall report any system or equipment, including elevators, not operational at the
start of normal business hours to the COTR by 8 a.m. The Contractor shall immediately report any security
and fire alarm system malfunctions to the Security Control Center.

The Contractor shall notify the COTR at least 24 hours in advance of any work that is to be performed that
would be disruptive to building occupants or that would interfere with normal building operations.

Environmental Standards

The Contractor shall operate the building(s) systems in an energy efficient manner to assist with meeting
several mandates and executive orders.

(1) Building temperature will be maintained at 72 degrees year around. Contractor will be responsible for
addressing any fluctuations noted by building occupants.

(2) The COTR retains the right to adjust set points as necessary.

(3) VAV Boxes (both single and dual duct) shall be kept up to the present air balancing specifications as
listed in the VAV Operating Data binders. The manuals and binders are located in the Contractor
maintenance office.

(4) The Contractor shall use outside air to the maximum allowable limit based upon season conditions
(economizer cycle).

(5) Ventilation shall be as defined in the General Services Administration (GSA) Quality Standards for
Design and Construction Handbook PBS P 3430.1, Appendix 5-R; the Energy and Water Handbook
PBSP 5800.35, Chapter 8-7¢; and in the American Society of Heating, Refrigerating, and Air
Conditioning Engineers Standard 62-1981, and Ventilation for Acceptable Indoor Air Quality (or the
equivalent).

(6) The Contractor shall maintain environmental conditions in special areas such as the health unit,
computer rooms and Duty Scheduling Center to assure the reliable operation of the program equipment
or functional needs in those areas. Special area needs will be directed by the COTR.

The Contractor shall ensure that domestic hot water is provided at 105 degrees Fahrenheit at the point of use.

The normal operating time for building equipment and systems will be considered as the time necessary to
operate the building's heating and air-conditioning equipment to produce the environmental temperatures
mandated by the Government for occupied spaces during the heating and cooling seasons. The Contractor is
responsible for starting and stopping the building HVAC equipment at the appropriate time, based on
weather conditions, which would produce the proper environmental conditions during official business hours.

The Contractor shall perform running tests or checks of large or high-energy use equipment such as chillers,
pumps, air handling equipment, etc., during normal operating hours, provided that such work does not cause
interruption in service. The COTR, upon request, will define periods during which tests or checks are
prohibited.

Clean-Up. The contractor shall keep work areas, electrical rooms, mechanical rooms and the contractor’s
storage areas clean and organized.
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Contractor shall ensure that lighting systems will be maintained to achieve the following average
illumination levels during occupancy unless otherwise directed:

e  Public areas 10 foot candles
e  General work area 30 foot candles
e  Normal work station 50 foot candles
e  Storage arcas 10 foot candles
o  Stairwells 5 foot candles

Lighting necessary for safety and security will remain on during hours of no occupancy.

Personnel responsible for the operation and maintenance of the heating, ventilation, and air conditioning
systems may be required to be available at times earlier or later than specified for start up and shut down of
HVAC equipment in the Building Operating Plans, or at times when requests for additional services are
granted.

The Contractor shall control refrigerants and maintain records in accordance with EPA standards. The
Contractor shall take appropriate immediate action and report leaks to the CO or designee. The Contractor
shall maintain and test annually, refrigerant monitors and alarms as part of the maintenance program.
Testing shall use appropriate media to test sensors as well as alarm circuitry. Refrigerant control logs shall
be updated as required, and be made available to the CO or designee upon request. The Contractor shall also
maintain a set of logs onsite within the Refrigeration Compliance Management Software. The logs shall be
made available to the government upon request.

Contractor employees who come into contact with refrigerants in the course of their duties shall be certified
to handle such refrigerants (EPA Section 608 Technician Certification Program). If equipment containing
chlorofluorocarbon (CFC) or hydro chlorofluorocarbon (HCFC) refrigerants are removed from operation
under this contract, the Contractor shall recover all refrigerant in the equipment, seal it in appropriate storage
containers, reclaim and reuse it as directed by the CO or designee, or dispose of it within EPA guidelines.

E.l. BUILDING EMERGENCY CONDITIONS

In the event of a total building emergency, which shall include but not be limited to, fires, civil
demonstrations, bomb threats, explosions, earthquakes, enemy attacks, hazardous spills or similar
emergencies as determined by the Director of Facilities (DF) or his representative, the Consolidated Facilities
Manager shall be designated as a “Facilities Technical Advisor” (FTA) in accordance with the BPA
Headquarters Emergency Response Plan.

Upon the DF’s, or designated representative, notification of a total building emergency to the Contractor, the
FTA shall immediately, during regular contractor working hours and within one hour during other than
regular contractor working hours, report to the designated command center. The command center shall
initially act as a meeting location for the Damage Control Team to receive and access information regarding
the Total Building Emergency from the DF.

The DF shall direct the activities of the Damage Control Team. The Damage Control Team includes any
Contractor employees under supervision of the FTA who are responsible for providing technical assistance
during the building emergency. The Damage Control Team's responsibility shall include, but not be limited
to, providing assistance to the local fire department and/or other emergency response teams, securing the
perimeter along with mechanical and electrical systems as directed by the DF, verifying the operation and
integrity of the fire protection systems, and providing elevator keys to the fire department for the purpose of
using elevators for emergency evacuation.

The Contractor shall ensure that all of the Contractor’s employees are familiar with any BPA Headquarters
Emergency Response Plan. On a semi-annual basis the Contractor shall conduct training sessions to insure
that the Contractor’s employees are familiar with their assignments as a member of the Damage Control
Team. The Contractor shall submit a written notification to COTR, within five days after completion of each
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training session, to certify that training of all employees has been successfully completed. The Contractor
shall also submit a Disaster Response Plan, a Contractor Chain of Command, and a call back roster for
disaster response, in accordance with Section II.B.5.

F.1. HAZMAT COLLECTION & THE 905 B-1 HAZMAT ROOM

The Contractor shall be responsible for the identification, collection, packaging, and storage of hazardous
waste (hazardous waste includes universal waste, used oil, and similar wastes) generated and left in the
Headquarters Building. In doing so, the Contractor is responsible for compliance with Federal and State
laws, as well as BPA guidelines, as they apply to hazardous waste. The Contractor shall keep any HAZMAT
ROOM in an organized and clean condition. The Contractor shall set up a shipping schedule for removal of
hazardous waste from the 905 building using the IRC Department as the first option.

BPA, through its Office of Pollution Prevention and Abatement (PP&A), will provide technical assistance
and scheduled training as needed to the Contractor in support of Contractor activities related to hazardous

waste management in the Headquarters Building. PP&A will provide technical assistance in the following
arcas of hazardous waste management:

(1) PP&A will provide the Contractor with technical assistance as needed to ensure the Contractor is in
compliance with Federal and State laws and BPA guidelines as they relate to accumulation, packaging,
labeling, and shipping of known hazardous waste.

(2) For unknown waste materials, PP&A will provide for sampling and identification of the material. If the
waste material, when identified, may be safely managed by the Contractor staff at the B-1 Hazmat
Room, PP&A will provide the Contractor information on proper accumulation, packaging, labeling, and
shipping requirements. The Contractor will not be required to handle any waste that may not be safely
managed by the Contractor at the B-1 Hazmat Room.

(3) For spills or other emergency response activities involving hazardous waste, PP&A will provide for
response activities beyond FIRST RESPONDER OPERATIONAL LEVEL either by qualified PP&A
staff or through a qualified emergency response contractor.

Hazmat Operator Qualifications. The Contractor shall have at least two people on staff certified as a FIRST
RESPONDER OPERATION LEVEL. BPA will provide FIRST RESPONDER certification training on an
annual basis. BPA will provide or reimburse the Contractor for all “First Response” materials.

Shipping of Hazardous Waste. The Contractor FIRST RESPONDER will be responsible for packaging,
preparing for shipping, and organizing of all known and identified hazardous waste residing in the
Headquarters Building. Unknown materials will be identified either by BPA or at BPA’s expense. If the
unknown materials present an unusual hazard, disposal will be at BPA’s expense as determined by the
COTR. The FIRST RESPONDER will be responsible for completing the manifest and trip request
paperwork. Before any hazardous waste is shipped from the Headquarters Building, the COTR or
representative will sign the manifest and trip request papers. All hazardous waste, universal waste and used
oil will be shipped to the Hazardous and Toxic Material Storage Facility (HazMat) at the Ross Complex
using BPA transportation services. The COTR or his representative in consultation with HazMat and the
Office of Environment may use an alternate location or transporter only upon specific written direction.

Hazmat Rooms & Supplies. The Government will provide a suitable Hazmat storage rooms, transportation
containers, and labels. The contractor shall furnish personnel, protective equipment, spill containment
materials, and other expendable materials.

Program Oversight and Inspections. The COTR or a designee will inspect the Hazmat room quarterly. The
BPA’s Environmental Office will perform an annual inspection of the Hazmat room and review the Hazmat
program. Other inspections and inspectors may make an appearance as dictated. The Contractor will be
responsible for correcting deficiencies, if any, as indicated by these inspections, within 30 calendar days of
notification.
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g. Records: The Hazmat records will be stored in two locations, the Contractor office and Office Facilities.

Office Facilities will have the original, and the Contractor will have copies.

G.1. ELECTRICAL SYSTEMS REQUIREMENTS

The Contractor shall maintain the building's electrical distribution system, including, but not limited to, 480V
switchboards up to 6,000A, transformers up to 2,500kVA, 480/277V and 208/120V panel boards, power distribution
units (PDU), buss duct, backup and emergency generators, automatic transfer switches (ATS), UPS, programmable
controllers, circuit breakers, fuses, relay logic and microprocessor controls, etc.

a. The Contractor shall subcontract with a specialized firm to annually perform electrical distribution system
inspections, connection tests and torqueing, and thermographic imaging in conformance with the Oct. 1,
2012 GSA PM Guide and provide a related report of findings and recommendations. Work shall be
performed directly by field service engineers who have successfully demonstrated their knowledge and
experience in the field of Electrical Power Distribution Systems Testing. The field service engineer shall be
capable of: 1) Testing, assessing, evaluation, servicing, and reconditioning components; 2) assuring that the
equipment on which work has been performed is safe, reliable and acceptable for its intended purpose; and 3)
identifying defective equipment, and potential safety problems, environmental hazards, or code violations.
The lead Field Service Engineer/Technician must have minimum qualifications as follows:

1.

Current certification by the National Institute for Certification in Engineering Technologies (NICET) or
the National Electrical Testing Association (NETA), plus at least five (5) years of experience in
clectrical switchgear and power distribution systems testing; or

Persons who, by their education, training, and specialized experience can qualify for certification but
who have not yet applied or taken the certification exams. These people must submit three (3)
references on projects of similar size and complexity and demonstrate that they have the required
specialized knowledge and five (5) years experienced in electrical switchgear and power distribution
systems testing; or

Persons with higher qualifications, such as a BS degree in Engineering, provided that they submit three
(3) references on projects of similar size and complexity and demonstrate that they have the acquired
specialized knowledge and five (5) years of experience in electrical switchgear and power distribution
systems testing.

The Contractor shall provide full time on-site Electrician who meets State licensing requirements
applicable to maintaining the building's high and low voltage electrical power distribution systems. The
journeyman Electrician may be assisted by qualified helpers in conformity with local trade practices.

The Contractor shall provide sound engineering analyses to support any changes in the operation, design,
or configuration of the electrical system, with special attention given to the emergency backup systems
(see Section B.3. below). The Contractor shall maintain a record of technical issues, analyses, and
recommended solutions to be available to the COTR upon request.

At the request of the COTR, the Contractor shall provide an official; certified report detailing the items
inspected, results of tests, preventive maintenance adjustments performed, and include a brief
description of any defects found. The report shall also include any equipment observed during the
inspection that may affect the safety of personnel or continuity of service. All main distribution panels
must be inspected and serviced in accordance with GSA Guide Building Maintenance Management PBS
P5850, IB, Appendix J" or the equivalent.

Electrical Safety Program. The Contractor shall establish and maintain an Arc Flash program in
accordance with the provisions of NFPA 70E, or the equivalent, including providing all necessary
personal protective equipment.

H.1. CRITICAL BUILDING EQUIPMENT AND SYSTEMS REQUIREMENTS
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a. The following equipment and systems have been determined to be critical equipment and systems for this
contract and shall be maintained in accordance with the manufacturers' recommendations or the best
practices of the industry, to assure continued operation to the greatest extent possible consistent with uptime
requirements. The Contractor shall give higher priority to the operations and maintenance (including testing)
of these critical systems.

Criteria for critical equipment:

-- If the equipment or system failed, it would cause the facility to be closed to the occupants or could affect
the performance or reliability of another critical piece of equipment or system.

-- If the equipment failed, it could cause a life safety or fire safety hazard.

Examples of Critical equipment include but are not limited to the following:

Automatic Fire Detection Panel

Battery Chargers

BAS and Control Air Compressors

Condensate or Vacuum Pump

Circuit Breaker-Low Voltage, Molded Case
Circuit Breaker-Low Voltage, (Over 50 Amps)
Emergency Engine/Generator Sets

Emergency Power Transfer Switches

Fire Alarm, Detection, and Suppression Systems
Garage Entry Bollard System

HVAC Systems

Lead Acid Battery Banks

Standby and Emergency Generators, ATSs, UPS and PDUs
Uninterruptable Power Supply

b. The Contractor shall prepare an operations and maintenance plan describing the frequency and description of
work for preventive maintenance of these items, consistent with sound electrical engineering practices, and
shall submit the proposed plan to the COTR with 60 days of the notice to proceed.

c. Fire Protection Systems Testing. The Contractor shall maintain all fire protection equipment and systems, in
accordance with NFPA standards and manufacturers’ recommendations. The Contractor shall daily verify
the operational status and condition of all equipment and systems. The Contractor shall maintain detailed
CMMS logs of fire protection system events and make them available to the COTR on request.

L1 HVAC AND OTHER MECHANICAL SYSTEMS REQUIREMENTS

In addition to maintaining mechanical systems in accordance with industry standards and best practices, the
Contractor shall comply with the following special requirements:

a. The Contractor shall install Viledon Bag Filters, or COTR approved equivalent filters, within the main
heating fans — SFH-1, SFH-2, and SFH-3; the main cooling fans — SFC-1/2, SFC 3/4, and SFC 5/6; and the
various air handlers located on the building’s B-1 level — AHU 1/2/3/4/5/6/13C.

b. Unfired Pressure Vessel Inspection. The Contractor shall have all unfired pressure vessels inspected
annually in accordance with the ASME Pressure Vessel Code. Inspections shall be conducted by inspectors
certified by the National Board of Boiler and Pressure Vessel Inspectors and employed by an independent
firm specializing in boiler and unfired pressure vessel inspections. The Contractor shall require the inspector
to use GSA Form 350 (Inspections Report of Unfired Pressure Vessels) for each unfired pressure vessel
inspected. In addition, GSA Form 1034 (Certificate of Inspection of Pressure Vessels) shall be posted on or
near the equipment.

c. Eddy Current Analyses. At intervals of not more than 5 years, the Contractor shall perform eddy analyses on
all chillers as approved by the COTR. The analysis schedule shall be submitted to the COTR for approval.
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The critical system chillers schedule may fluctuate outside the 5 year requirement based upon BPA hydro
water flow.

d. Garage Exhaust CO Detection Systems. The Contractor shall annually test the parking garage carbon
monoxide (CO) exhaust system sensors for proper operation.

c. All HVAC personnel designated to work on, operate, maintain, and (or) repair HVAC equipment or systems
shall maintain a minimum of 16 hours of continuing education annually from a NATE, HVAC Excellence, or
UA Star recognized provider program. This training shall be covered and completed under the base year of
the contract and is not reimbursable.

f. All HVAC personnel designated to work on, operate, maintain, and (or) repair HVAC equipment or systems
shall possess one or more of the following:

1) North American Technician Excellence (N.A.T.E.) HVACR Service Technician Certification
2) HVAC Excellence Professional Level Certification
3) Sufficient education, knowledge, and skills that can be proven from past experience(s)

The EPA Section 608 Certification, commonly known as the Certification for HVAC Specialists, is given to anyone
who has deemed themselves capable of handling, disposing and repairing refrigerants without causing problems in the
environment. Universal Certification — ability to service all types of HVAC units and are capable of providing various
services to them. HVAC technicians shall have 7 years of hands on HVAC or refrigeration experience. EPA
certification is required, NATE certification is preferred. Must have strong troubleshooting and problem solving
skills; uses basic tools and instruments to assemble, adjust, calibrate, repair or test various products.

J.1. WATER TREATMENT REQUIREMENTS

a. The Contractor shall treat water supply systems as needed to maintain water quality that is not detrimental to
equipment or human health.

b. Requirements

(1) The Contractor shall provide equipment, chemicals, and services including application, required to
control corrosion, scale, algae, and slime in all heating and air-conditioning equipment and systems,
chilled water, hot water, and condenser water.

(2) The Contractor shall conduct an initial water analysis and develop an appropriate water treatment
program. The Contractor shall submit the proposed water treatment program to the COTR within 60
days of the notice to proceed. The Contractor shall also submit supplemental reports subsequent to any
changes required in the treatment program. The Contractor shall maintain detailed logs of chemical
usage and make them available to the COTR on request.

(3) The Contractor shall submit information concerning biocide treatment methods, materials, and supply
sources to the COTR for approval before use. To reduce the risk of Legionella Pneumophila (LDB-
Legionella) contamination, at least one EPA-registered cooling tower biocide (example: Quaternary
Ammonium) shall be used as part of the water treatment program.

(4) The Contractor, on a minimum of a quarterly basis, shall have the water tested and analyzed by or under
the supervision of a qualified chemist. The Contractor shall make a copy of the water analysis report

available to the COTR upon request within 10 working days of the analysis.

K.1. BUILDING MANAGEMENT SYSTEM REQUIREMENTS

a. The Contractor shall operate and maintain the computer based Building Automation System (BAS). Only
fully qualified and adequately trained personnel may operate, repair, program, and maintain the system. The
contractor shall maintain the BAS in accordance with the manufacturer's recommendations and warranty
provisions, including the most up-to-date software, replacement hardware, etc.
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The Contractor shall enter into service agreements with subcontractors to perform specialized repair and
maintenance. This includes but is not limited to a Johnson Controls Inc. service agreement for: Primary Air
Conditioning Equipment (Basic); Fire Detection & Management Systems (Premium); Vibration Analysis;
Primary Heating Equipment (Basic); Automatic Temperature Controls (Premium); Training; Metasys
Network Systems(Premium)

Requirements.
The Contractor shall:

(1) Program and maintain the BAS and Lighting control systems to operate equipment according to
schedules established by BPA.

(2) Monitor and control the building operations, including surveillance of fire, lighting, and mechanical
equipment operation, from a central control center and take necessary actions to maintain building
operation according to tenant operations and requirements as listed in Section IV B.1.

(3) Maintain a CMMS acceptable log that contains equipment and operating system conditions. Prepare
reports (example — 5 yr. historical maintenance averages) to be made available upon request from the
COTR.

(4) Prepare written emergency procedures for correcting all alarm situations and provide to the COTR
within 60 days of the notice to proceed. In relation to BAS, operate and maintain the emergency back-
up power system. Monitor the automatic restart of the BAS computer and building systems after a
power failure or any other malfunction. Provide manual operation if required.

(5) Prepare and implement a preventive maintenance plan for the BAS that includes specific maintenance
work as required by the manufacturer’s specifications and maintenance recommendations. Provide to
the COTR within 60 days of the notice to proceed.

(6) Lubricate all BAS equipment and controlled devices as needed to permit bearings, gears, and contact
wearing points to operate freely and without undue wear. Replace worn components with new
components of the same type and manufacturer. Inspect, test, and calibrate cach element of the BAS as
required by the manufacturer to maintain design performance.

(8) Maintain two backup copies of the BAS operating data and instructions. One copy shall contain data
one week old and the other copy shall contain data two weeks old. The Plan shall ensure the continuous
operation and reliability of BAS system.

(9) Prepare energy consumption reports, which at a minimum compare monthly energy consumption with 5-
year historical averages for the same month to be made available to the COTR upon request.

L.1. ARCHITECTURAL AND STRUCTURAL MAINTENANCE REQUIREMENTS

The Contractor shall provide all labor, equipment, and materials necessary to perform all architectural and
structural maintenance and repairs to the interior and exterior of the facility including but not limited to;
exterior walls, roofing, flashing, skylights, chimneys, ventilators (and other items that pierce the roof),
gutters, downspouts, splash blocks, overhangs, windows, doors, sidewalks, driveways, roads, curbing,
parking areas, patios, exterior stairways, interior walls, floor coverings, concrete floors, hardwood flooring,
carpeting, ceramic tile, interior stairways, ceilings and ceiling tile, Venetian blinds and shades, doors,
windows, toilet fixtures, piping systems, electrical components and equipment, and lighting fixtures.

Requirements

(1) The level of maintenance shall ensure that the property is free of missing components or defects which
affect the safety, appearance, or intended use of the facility or would prevent any electrical, mechanical,
plumbing, or structural system from functioning in accordance with the design intent. Connected or
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repaired work shall be carried to completion, including touch-up painting and/or operational checks.

The quality of the work and the repaired areas shall be fully compatible with adjacent surfaces or
equipment. All replacements shall match existing in dimensions, materials, quality of work, finish,
color, and design unless otherwise instructed by the COTR. During and at completion of work, dust and
debris shall not be allowed to spread into adjacent areas nor accumulate in the work area itself. Safe
passage in normal walkways shall be maintained with special attention given to assure that blind persons
are protected from hazard. All such debris, excess material, and parts shall be cleaned up and removed
at the completion of the job and/or at the end of each day while work is in progress. Upon completion of
work, any stains, and other unsightly marks shall be removed.

The Contractor shall notify the COTR 24 hours in advance of any work that is to be performed that
would be disruptive to building occupants or that would interfere with normal building operations.

Locksmith Services.

The contractor shall furnish locksmith services for routine installation and removal of locksets and
tumblers (cores); repair of defective locksets; and opening doors in the event of lost or misplaced keys.
BPA will assign keys to contractor staff as needed to perform their functions.

The Contractor shall maintain a current inventory of key assignments and shall make that inventory
available for Government inspection at any time. BPA’s Office of Security Management is responsible
for key control; for duplicating keys; determining appropriate key assignment; serving as custodian of
master key inventory; core keys, core changing tool, and tumblers; and overseeing changes of
combinations. Additional work beyond the scope, as listed herein, will be reimbursable to the
Contractor.

(a) Requests for locksmith services must be approved by Facilities and Security Management, which
will coordinate with building tenants to determine appropriate action and level of security requested
or required. The Contractor shall be responsible for routine installation and removal of lock -sets
and tumblers; repair of defective lock sets; opening doors in the event of lost or displaced keys. The
Contractor will check out the core changing tool and/or appropriate key from Security Management
as needed for each job.

(b) If the Contractor loses any keys, the Contractor is responsible for changing out or re-tumbling all
affected locks and must provide the appropriate keys at the Contractor’s expense. In the event a
master key in the Contractor’s possession is lost or duplicated, all locks and keys for that system
will be replaced or re-combined so as to be free of all defects and operate in a satisfactory manner.
All new locks shall fit existing master key systems and be keyed to fit existing keys for the locks
being replaced.

Upon request, the Contractor shall assist with space moves, including relocating access holes in the
raised flooring, providing additional circuitry, or minor alterations (see also Section VIII). This
workload has averaged between 200 and 250 incidents per year.

The Contractor shall perform touch-up patching and painting to the interior and exterior of the facility as
required in the accomplishment of maintenance and repair work. The Contractor shall perform these
inspection and repairs monthly. Marring and damage to walls and columns incidental to normal building
use shall be routinely repaired/touched-up as the damage occurs or when found through quality control
inspections. Interior cyclic painting scheduled on a periodic basis is excluded from this section (see
Section VIII). Repairs to wall surfaces that are marred, scratched, or other such damage is non
reimbursable.

The Contractor shall maintain in a safe and usable condition powered doors such as garage and loading
ramp doors, revolving doors, sliding or swinging doors, and adjustable loading ramps/dock levelers.
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Building Signage
The contractor shall provide all labor and materials to maintain all building operations-related signage,
including but not limited to fire exits, emergency phones, lighting control maps, and evacuation maps.

(a) Any outside, non-Contractor, labor and any materials related to signage shall be reimbursable.

(b) The Contractor shall furnish new and revised office identification signboards, sign plaques, bulletin
boards and way finding signage. All signage ordered shall be compatible with existing signage or as
specified by the COTR. Other facility signage shall be provided as a time and materials
reimbursable, as requested by the COTR.

(c) The Contractor shall be responsible for maintaining, repairing, and replacing existing building
markings, number, and identification signage. All signage shall be compatible with existing in
color, appearance, and style in order to provide uniformity throughout the facility as approved by
the COTR where difference may appear or been revised. Work which falls into this category are
space numbers, room numbers, column numbers, parking levels, room names, special room or area
designations, special building instructions, life safety signage, etc.

(8) Directories and Information Kiosks

The Contractor shall maintain and update as requested by the COTR all building directories, bulletin
boards, and information kiosks. All lettering, number, and punctuation pieces shall also be Contractor
furnished and compatible with existing components.

(9) The Contractor will re-stripe and renumber the HQ Building Parking Garage, to include repainting

stripes, directional marking and space identification numerals and letters, as requested by the COTR.
This work will be compensated as reimbursable work.

M.1 ELEVATOR MAINTENANCE REQUIREMENTS

The Contractor shall provide full service maintenance, repair and performance management of the
building(s) elevators, utilizing KONE factory trained and authorized personnel or COTR approved
equivalent.

Requirements

M

@
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The Contractor shall respond immediately to all reports of elevator problems where life or property is
endangered as an emergency service call (see Section III B.2.a.). The Contractor shall complete
corrective action in all cases in the shortest possible time consistent with the nature of the problem and
the best practices of the trade. The Contractor shall accomplish urgent and routine service and repair
calls, as determined by the COTR in accordance with Section I1I B.2).

The Contractor shall maintain the elevators and equipment in a safe and operative condition, in
compliance with the requirements of the latest edition of the American National Standards Institute
(ANSI) Safety Code for Elevators and Escalators, A17.1, and all other applicable laws, regulations,
rules, ordinances, codes, etc.

The Contractor shall maintain the appropriate contact speed for each elevator car, in feet per minute, and
the appropriate performance time, including acceleration and retardation, as designed and installed by
the manufacturer. The Contractor shall perform necessary adjustments as required to maintain the
appropriate door opening and closing time within limits of applicable codes.

The Contractor shall maintain an up-to-date inventory of manufacturers' recommended spare parts. This
inventory shall contain the description and part number of all items. When requested, the parts shall be
made available for inspection by the COTR. The contractor shall maintain the elevators in accordance
with the manufacturer's recommendations including the most up-to-date software.
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(5) The Contractor shall ensure that a complete set of full size, legible schematic wiring diagrams and
related literature are located in each machine room. All wiring diagrams and/or related literature
furnished shall remain the property of the Government.

(6) Administrative Procedures

(a)

(b)

(©)

The Contractor shall provide overtime service calls as needed. Overtime call-back consists of
responding within one (1) hour to requests at any hour not defined as regular service calls, in
accordance with Section 111 B.2.a. Entrapments shall always be treated as an emergency.

The Contractor shall submit to the COTR an annual schedule of all periodic maintenance by dates
and elevators, within 60 days of the notice to proceed. This schedule shall be subject to
modification by the COTR. Any time work is performed, the COTR shall be notified when
elevator mechanic arrives.

All work shall be performed by qualified craftsmen of the elevator trade.

(7) Defects/Normal Wear and Tear

The Contractor shall immediately notify the COTR in writing of the existence or the development of any
defects or repairs required to the elevators which the Contractor believes he is not responsible. The
notice shall include an estimate of the cost to make necessary repairs. The CO reserves the right to make
final determination on responsibility.

(8) Elevator Inspections

(2)

(b)

(©

(d)

(e)

The Contractor shall contract for, schedule, and have performed, periodic safety tests and
inspection of all elevators as required by the latest edition of ANSI/ASME, A-17.1. The
Contractor performing the maintenance is not eligible to perform the safety inspections. The
Contractor shall furnish a copy of the inspection schedule to the COTR. The Contractor shall be
responsible for having elevator inspections accomplished as planned, by a certified independent
inspection firm with staff that have a QEI-NAESA International Certification, showing that they
understand codes and compliance. Testing shall be no less frequent than semi annual; code
compliance shall dictate any change to this schedule.

The Contractor shall provide a qualified elevator mechanic to accompany inspectors during
inspections.

The Contractor shall furnish a written report of each inspection to the COTR. The report shall be
submitted on GSA Form R9-1369 (Elevator Inspection Report), within 10 working days of the
inspection.

The Contractor shall be responsible for obtaining the signed GSA Form 55, (Certificate of Elevator
Inspection) and GSA Form 55A, (Acknowledgment of Elevator Inspection Certification) from the
clevator inspector. A copy of GSA Form 55A shall be provided to the COTR. GSA Form 55 shall
be countersigned by the individual responsible for maintaining the equipment with the original kept
in the Program Manager's office and made available upon request by the COTR.

Contractor shall correct deficiencies identified by inspections within 90 days of the report unless
listed as requiring immediate repair, which shall be repaired accordingly. Contractor shall notify
the COTR, in writing, as the repairs are completed.

N.1. CUSTODIAL SERVICES REQUIREMENTS

a. CLEANING SERVICES
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(1) The Contractor's performance will be evaluated based upon the cleaning quality requirements contained

herein.

(2) The following specifications are minimum requirements that must be met. The Contractor shall furnish
all labor, equipment, supplies, and supervision to ensure an acceptable appearance of specified areas at
all times. Services performed under this Contract shall be subject to inspection and approval by BPA.
In addition to the cleaning requirements outlined below, the contractor shall follow these guidelines:

a.

b.

The Contractor shall turn off lighting when not needed to perform work tasks.

The Contractor is responsible for cleaning and dusting office furniture excluding computers,
monitors, printers, copiers, personal items, and all other IT related equipment.

The Contractor shall use vacuums that are “Green Label” certified by The Carpet and Rug
Institute (CRI). All carpet extractors used shall have the “Seal of Approval” by CRI.

The Contractor shall not use propane type floor machines.
The Contractor shall recycle all waste generated in the performance of this contract, where
possible by local ordinance. The Contractor shall collect sale-able wastepaper (Recycle

Program) and place it as directed by the COTR.

The Contractor shall conform to the safe practices as outlined in current standards, including
ANSI/TWCA 1-14.1, for exterior window cleaning.

The Contractor shall use every effort to eliminate waste and conserve energy.

The Contractor’s employees shall not disturb papers on desks, open desk drawers or cabinets, or
use telephone or office equipment provided for official Government use.

The Contractor shall clean designated computer rooms and personnel offices only when a BPA
employee is present. The COTR will provide any special instructions for cleaning these areas.

(3) The Contractor shall provide a list of proposed cleaning detergents and chemicals to be used during the
course of service prior to the start of the contract work, and update the list annually within 10 days of the
anniversary of the contract award. The Contractor shall maintain current Material Safety Data Sheets
(MSDS) for all materials.

(4) The work described herein shall be performed within the following specified time periods.

a.

Outside areas and garages policing/pickup cleaning may be performed at any time. Use of
hoses or power washing at entries that would interfere with normal building access, and power
sweep/washing of garage floors, which require removal of all vehicles, shall be accomplished
outside of normal business hours.

The definition of “Daily” is building specific. Some buildings operate 6:00 a.m. to 6:00 p.m.
Monday through Friday whereas others operate 24 hours a day, seven days a week. Some of
the areas will require service more than once per day due to a high level of use by construction,
maintenance, or other personnel. Hours for access for cleaning will be designated by the COTR
prior to contract start date.

b. SUPERVISION

The Contractor shall provide an on-site Supervisor who shall have authority to represent the Contractor in day-to-day
dealings with BPA and to ensure performance.

c. CUSTODIAL PLAN
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To facilitate contract administration and inspection by BPA, the Contractor shall:

(1) Prior to the start of work, the contractor shall submit in writing to the COTR the name and credentials of the
lead worker.

(2) Within 60 days of the notice to proceed, submit to the COTR a work schedule showing the specific periods

during which the monthly, quarterly, and semi-annual services will be performed, unless dates are specified
in the Contract.

d. SUPPLIES, MATERIALS, AND EQUIPMENT

(1) Green Cleaning: Low Environmental Impact Cleaning Requirements

The intent is to reduce exposure of building occupants and maintenance personnel to potentially hazardous
chemical, biological and particle contaminants, which adversely impact air quality, health, building finishes,
building systems, and the environment.

2) The Contractor shall use sustainable cleaning systems; sustainable cleaning chemicals that are Green
Seal, EPA, or Third Party certified as being sustainable; appropriate chemical concentrates and dilution
systems; hand soaps that do not contain antimicrobial agents; and cleaning equipment that reduces impacts
on Indoor Air Quality. The Contractor will submit a list of proposed cleaning supplies to the COTR prior to
use.

3) The Contractor shall use:

a.  Vacuum cleaners that meet industry best practice, including the requirements of the Carpet & Rug
Institute “Green Label” Testing Program-Vacuum Cleaner Criteria and are capable of capturing
96% of particulates 0.3 microns in size and operate with a sound level less than 70dBA.

b. Hot water extraction equipment for deep cleaning carpets that is capable of removing sufficient
moisture such that carpets can dry in less than 24 hours and that meet the Carpet and Rug Institute
“Seal of Approval;”

c. Powered maintenance equipment including floor buffers, burnishers, and automatic scrubbers that
are equipped with vacuums, guards and/or other devises for capturing fine particulates, and that

operate with a sound level less than 70dBA.

d. Automated scrubbing machines equipped with variable-speed feed pumps to optimize the use of
cleaning fluids.

e. Battery-powered equipment equipped with environmentally preferable gel batteries; where
appropriate.

f.  Active microfiber technology to reduce cleaning chemical consumption,

g. Powered equipment that is ergonomically designed to minimize vibration, noise, and user fatigue;
and that has rubber bumpers to reduce potential damage to building surfaces.

(4) The Contractor shall maintain a log book for all powered housekeeping equipment, to be available upon
request, which documents the date of equipment purchase and all repair and maintenance activities. The
documentation shall include vendor cut sheets for each type of equipment in use.

(5) The Contractor shall train maintenance personnel in the hazards, use, maintenance, and proper disposal

of cleaning chemicals, dispensing equipment and packaging.

e. SPECIFICATIONS
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(1) Timing of Service

Service Description Standard
(1) Contractor shall primarily service the facility at night between the hours of 1:30 PM

and 10:00 PM

(2) The Contractor shall provide day service between 11:00 AM — 7:30 PM., to provide

extra cleaning of'toilet rooms or other areas as specified in Section B.4.b.(13) below, and

to set up or dismantle meeting rooms as specified in Section B.4.w. below. This requires

one Male and one Female Day Porter and a Utility custodian

b. Toilet Rooms

Service Description Standard
(1) Contractor shall clean and disinfect floors. All floors shall be swept and mopped. Daily
(2) Floor scrubbing shall be performed to maintain a clean, stain-free finish. Monthly
(3) Contractor shall clean and disinfect fixtures. All surfaces, including metal work of Daily
wash basins, water closets, and urinals are free of dust, dirt, spots, and stains.

(4) Contractor shall wash and sanitize water closets, seats, and urinals. Seats shall be left Daily
in a down position. The interior of the water closets and urinals shall be thoroughly

washed inside and out, including the inside rim. Urinal screens shall be free of dust, dirt,

spots, and stains.

(5) Contractor shall wipe and polish mirrors, shelving, dispensers, chromium fixtures, and Daily
exposed piping. Stains shall be removed with a non abrasive cleaner. Metal polish shall

be used on metal work only as directed by BPA.

(6) Contractor shall fill all toilet room supply dispensers with an adequate supply to last Twice Daily
until the next regular service.

(7) Contractor shall empty all toilet room receptacles to include female sanitary napkin Daily
receptacles. Liners shall be clean and free of tears or holes.

(8) Contractor shall insure that all toilet room receptacles are free of dust, dirt, and grime. Daily
Chrome or stainless steel receptacles shall be shined and free of water spots and stains.

(9) Contractor shall collect and remove all waste, debris, garbage, and waste paper from Twice Daily
the building area to designated collection points as specified by BPA.

(10) Contractor shall empty, clean, and disinfect waste and sanitary napkin receptacles. Weekly
(11) Contractor shall damp-wipe the full surface area of all stall partitions, doors, window Quarterly
frames, sills, wastepaper receptacles, and ceramic tiles and grout around toilets and urinals

using a multipurpose (disinfectant) cleaner.

(12) Contractor shall wash the inside and outside of all waste receptacles. Quarterly
(13) Contractor shall provide a male and female custodian, beginning at 11 am, to inspect Daily

and clean toilet rooms during the day as toilet rooms may not be closed during the day for
servicing, except in case of emergency. They will replenish supplies and remove trash as
needed.
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(14) Contractor shall not close toilet rooms in the evening shift until after 4:00 p.m. and Daily
both sets of rooms, on each floor, shall not be closed at the same time for cleaning.

c. Shower & Exercise Rooms
Service Description Standard

(1) Contractor shall thoroughly clean all interior shower surfaces with non abrasive Daily
cleaners to maintain a stain free finish. Cleaned surfaces shall be free of mold, mildew,
and soap films.

(2) Contractor shall clean floor drains and covers to keep them free of soap, sealer/finish, Daily
and other encrustations to four inches below floor level. Drains shall be maintained free
from odors. Drain trap problems shall be reported to the COTR within 2 hours.

(3) Contractor shall damp wipe and polish dry all mirrors, shelving, dispensers, chromium Daily
fixtures, and exposed piping. Stains shall be removed with a non-abrasive cleaner. Metal
polish shall be used on metal work only as directed by the COTR.

(4) Contractor shall spray shower walls and floor surfaces with cleaner/disinfectant and Every 2 Weeks
hose rinse with hot water (high pressure nozzles shall not be used, low water pressure
only). Floors shall not be spray buffed.

(5) Contractor shall power scrub shower tile floors with cleaner / disinfectant and Monthly
thoroughly vacuum all carpeted areas. All horizontal surfaces shall be dusted except
exercise equipment. Walls and locker fronts shall be damp wiped.

(6) Contractor shall collect and remove all trash, debris, garbage, and waste paper to Daily
designated collection points as specified by BPA.

(7) Contractor shall spot clean wall surfaces, partitions, doors, and waste receptacles. Monthly

d. Office Areas

Service Description Standard
(1) Contractor shall collect and remove all trash, debris, garbage, recycle containers, and Daily/
waste paper from designated collection areas and common use areas, and deposit in Weekly

designated collection points as specified by BPA (Daily). Wastebaskets in individual
cubicles/offices are to be emptied at the end of the space occupant’s workweek or as
required to keep wastebaskets from overflowing.

(2) Contractor shall keep waste collection containers in designated areas free of debris and Daily
residue. Trash liners shall be used in all receptacles. Liners shall be replaced when soiled
or damaged.

(3) Contractor shall keep floor surfaces free of spots, stains, obvious dirt, dust and other 3X/Week
debris. Main traffic and common use areas, with the exception of individual offices, shall (Mon, Wed
be mopped and / or vacuumed. All other areas shall be spot vacuumed / mopped &Thur.
(4) Contractor shall damp-mop resilient flooring in, passenger elevator, office areas, file Weekly

rooms, and spray buffing will not be allowed.
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(5) Contractor shall dust utilizing a process that collects and removes the dust on
horizontal surfaces of desks, tables, chairs, other furniture, and equipment (excluding
computer key boards) if the areas are clear of papers, folders, etc. Dusted items shall be
free of streaks. Washing and drying shall be performed to remove spills and stains to
maintain a clean surface. Glass desktops shall be dried with an untreated cloth. Desk and
work surface items shall not be moved unless requested.

Every 6 weeks

(6) Contractor shall remove spots, smudges, or other foreign markings on wall and door
surfaces without causing unsightly discoloration to the adjacent wall surfaces.

Quarterly

(7) Contractor shall keep upholstered furniture free of dirt, dust, and other debris.
Furniture bases, arm rests, and other non-upholstered areas shall be free of dirt, dust, and
scuff marks. Stained or spotted upholstery shall be reported to Custodial Supervisor.
Upholstery extraction shall be a reimbursable service.

Every 6 weeks

(8) Contractor shall disinfect and polish all drinking fountains, water coolers, and sinks
keeping them free of mineral deposits and stains.

Daily

(9) Contractor shall clean Dry Marker boards. Only BPA-approved cleaner shall be used.

Quarterly — spot
check daily

(10) Contractor shall clean and polish interior windows on both sides.

Annually — spot
check daily

(11) Contractor shall wash the inside and outside of all waste receptacles.

Semi-Annually

(12) Contractor shall thoroughly dust all horizontal, vertical, and under surfaces
approximately 70 inches and below.

Every 6 weeks

(13) Contractor shall clean (by dusting and / or vacuuming) all surfaces and objects in the
building, approximately 70 inches or more from the floor. This includes, but is not limited
to, walls, Venetian blinds, door-checks, transoms, clocks, exposed pipes, duct work, high
files, ledges, molding, tops of partitions, lockers, pictures, plaques, ventilating and air
conditioning outlets, return grills, and ceiling areas.

Annually

(14) Contractor shall thoroughly vacuum upholstery and dust and / or damp clean non-
upholstered parts.

Every 6 Months

(15) Contractor shall clean executive furniture in accordance with manufacturer's
recommendations including wall mounted whiteboard cabinet/ frame. Contractor shall
clean both sides of glass tables and glass desktops. (Executive furniture includes all wood
furniture in private offices and conference rooms.)

Annually

(16) Contractor shall spot clean carpets. There shall be no evidence of fuzzing caused by
harsh rubbing or brushing. When spot cleaned, areas shall blend with the adjacent areas of
the carpet. The Contractor shall report damaged carpet to the COTR for repair or
replacement.

Every 6 months

(17) Contractor shall extract clean carpets.

Annually

(18) Contractor shall thoroughly vacuum all carpeted surfaces.

Every 6 Weeks

(19) Contractor shall spot clean all wall surfaces (including doors) and report damaged
walls to the COTR for repairs.

Quarterly
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e, Conference Rooms

Service Description Standard
(1) Contractor shall check, collect and remove all recycle, trash, debris, garbage, and Daily
waste paper to designated collection points as specified by BPA.

(2) Contractor shall keep wastebaskets free of debris and residue. Trash liners shall be Daily

used in all receptacles. Liners shall be replaced when soiled or damaged.

(3) Contractor shall keep floor surfaces free of spots, stains, obvious dirt, dust and other
debris. Main traffic and use areas, with the exception of individual offices, shall be
mopped and / or vacuumed. All other areas shall be spot vacuumed / mopped as needed.

3X/Week Mon,
Wed & Thurs.

(4) Contractor shall return furniture to a standard layout, unless it is obvious that a
scheduled conference is to be continued into the next day. Whiteboards shall be wiped free
of accumulated markings, however, boards containing writing or formulas shall not be
disturbed without consulting BPA. Only BPA approved cleaner shall be used on
whiteboards.

Daily

(5) Contractor shall clean and polish interior windows on both sides.

Annually

(6) Contractor shall wash the inside and outside of all waste receptacles.

Every 6 months

(7) Contractor shall thoroughly dust all horizontal, vertical, and under surfaces
approximately 70 inches and below.

Every 6 Weeks
*

(8) Contractor shall clean (by dusting and / or vacuuming) all surfaces and objects in the Annually

building, approximately 70 inches or more from the floor. This includes, but is not limited

to, walls, Venetian blinds, door-checks, transoms, clocks, exposed pipes, duct work, high

files, ledges, molding, tops of partitions, lockers, pictures, plaques, ventilating and air

conditioning outlets, return grills, and ceiling areas.

(9) Contractor shall spot clean all wall surfaces (including doors and door frame) and Quarterly

report damaged walls to the COTR for repairs.

(10) Contractor shall extract clean carpets. Quarterly

Service Description Standard

(1) Contractor shall collect and remove all trash, debris, garbage, and waste paper to Daily

designated collection points as specified by BPA.

(2) Contractor shall keep wastebaskets free of debris and residue. Trash liners shall be Daily

used in all receptacles. Liners shall be replaced when soiled or damaged.

(3) Contractor shall keep floor surfaces free of spots, stains, obvious dirt, dust and other Daily

debris. Main traffic and use areas, with the exception of individual offices, shall be

mopped and / or vacuumed. All other areas shall be spot vacuumed / mopped.

(4) Contractor shall damp mop and buff resilient flooring in main and secondary corridors. 3X/Week *
(* 4-29-08)

(5) Contractor shall provide floor mats and will place them in entranceways and lobbies As Needed

during inclement weather.

(6) Contractor shall keep floor mats clean and free of dirt, grime, stains, and excessive Daily

build-up or crusted material.
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(7) Contractor shall restock plastic umbrella bag holders. As Needed
(8) Contractor shall keep metal and brass surfaces (kick plates, push plates, push bars, and Daily
doorknobs) free of smears, smudges, or stains. They shall be clean, bright, and polished to

a uniform luster.

(9) Contractor shall clean glass surfaces and thresholds so that they are free of dust, Daily
smudges, or spots.

(10) Contractor shall keep marble walls and stone wainscoting surfaces clean and free of Monthly
smudges, dust, and stains.

(11) Contractor shall disinfect and polish all drinking fountains, keeping them free of Daily
mineral deposits and stains.

(12) Contractor shall wash the inside and outside of all waste receptacles. As Needed
(13) Contractor shall machine scrub and topcoat existing floor finish. Contractor shall also Annually

strip and apply at least | coat of floor seal and 2 coats of floor finish when floor finish is
diminished enough that top coating is not an option.

(14) Contractor shall extract clean carpets.

Every 6 Months

(15) Contractor shall clean door thresholds. Annually
g. Stairways, Landings and Treads

Service Description Standard
(1) Contractor shall keep floor surfaces free of spots, stains, obvious dirt, dust and other Daily
debris. Main traffic and use areas shall be mopped and / or vacuumed. All other areas

shall be spot vacuumed / mopped as needed.

(2) Contractor shall keep railings, ledges, grilles, fire apparatus, and doors free of dust and Daily
foreign substances.

(3) Contractor shall keep glass surfaces clean and free of obvious dust, smudges, or spots. Daily
(4) Contractor shall keep metal surfaces free of smears, smudges, or stains. The surfaces Weekly
shall be clean, bright, and polished to a uniform luster.

(5) The Contractor shall keep floor surfaces on interior use, non-standard, carpeted Weekly
staircases free of spots, stains, obvious dirt, dust and other debris. Glass surfaces shall be

clean and free of obvious dust, smudges, or spots. Chrome railings, ledges, mullions, and

doors shall be free of dust and foreign substances.

(6) Disinfect all door knobs and push plates Daily
h. Passenger and Freight Elevators

Service Description Standard
(1) Contractor shall keep floor surfaces free of spots, stains, obvious dirt, dust and other Daily
debris. Main traffic and use areas shall be mopped and / or vacuumed. All other areas

shall be spot vacuumed / mopped as needed.

(2) Contractor shall damp mop and buff resilient flooring in secondary corridors, and Weekly

passenger and freight elevators.
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(3) Contractor shall keep vertical, horizontal, and door surfaces clean and free of dirt, dust,

and smudges.

Daily

(4) Contractor shall keep metal surfaces free of smears, smudges, or stains. The surfaces Weekly
shall be clean, bright, and polished to a uniform luster.

(5) Contractor shall keep floor tracks free of dirt, smudges / marks, or other matter. Weekly
(6) Contractor shall thoroughly vacuum out grilles. Monthly

(7) Contractor shall damp clean grilles.

Every 2 Months

(8) Disinfect all call buttons Daily
i. Exterior Cleaning

Service Description Standard
(1) Contractor shall police grounds and sidewalk areas to ensure they are free of paper, Weekly

trash, bottles, and other discarded materials.

(2) Contractor shall wash / wipe down granite and marble bordering sidewalks and
entrances to remove accumulation of dust/dirt. Surfaces shall be clean and free of streaks,
smudges/marks, and stains.

Every 2 Months

(3) Contractor shall clean and polish all chrome and bright work, including railings, so
surfaces are free of dirt, smudges, stains, grime, and other matter and left bright in
appearance.

Every 2 Months

(4) Contractor shall clean painted metal surfaces so they are free of dirt smudges, stains,
grime, and other matter.

Every 2 Months

(5) Contractor shall wash down and clean ledges and vertical exterior wall surfaces to Annually
height of Ist floor windowsills.
(6) Contractor shall wash down and clean the entire dark marble/granite cladding to 18~ Annually

above the top of the window frame, or to the white marble above the Ist floor windows.

(7) Contractor shall clean tables and chairs on terraces in warm weather months.
Contractor shall clean cafeteria patio furniture all year round, if applicable.

Every 2 Months

(8) Clean and disinfect all entrance and exit push pads Daily
(9) Clean and disinfect west entry gate handles and crash bars Daily
(10) Empty and clean ashtrays Weekly
j. Windows and Glass

Service Description Standard
(1) Contractor shall clean windows inside and out, encompassing spandrel glass, glass Monthly

over and in vestibule doors, and all plate glass around entrances, lobbies and vestibules,
including both sides of glass on the 2 guard’s booths at the top of the garage ramp.
Windows shall be free of dirt, grime, streaks, and moisture and shall not be cloudy.

(2) Contractor shall clean the inside surfaces of external windows. Window sashes, sills,
woodwork and other surroundings of interior glass shall be wiped free of drippings and
other watermarks. Both sides of windows on all interior offices and conference rooms on
the 1™ floor HCM area. All cafeteria chrome window frames, cladding and cladding on all

Every 6 Months
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8 pillars in the café. All exterior terrace windows. Marble planters on the Southside of the
building will be cleaned after Southside exterior 1™ floor windows are cleaned.

(3) Contractor shall damp wipe / vacuum window coverings fabricated of individual
metal, plastic, vinyl, fabric, or wooden slats, and associated hardware. Window blinds
shall be free of all cobwebs, dirt, dust, lint, and tape residue, spots, stains, streaks, and
cleaning film/marks, and feel free of film and residue.

Every 6 Months

(4) Contractor shall wash the exterior side of cafeteria windows,

Monthly

(5) Contractor shall wash both sides of all Interior office windows, to include glass
partitions, and conference room relights. Both sides of interior stairwell windows for
floors 3 & 4 and 5 & 6. All basement elevator lobbies on levels B2 & B3 will have
windows cleaned.

Annually

(6) Clean Exterior High Rise windows utilizing the approved provided Pro-Bell Fall
Arrest system that includes anchors, davit arms, swing arms and outriggers. A swing Stage
must be used and provided by contractor. As part of annual cleaning, the window alcoves
on the west side of the building must be cleaned and free of dirt and debris from cleaning
above.

Annual

(7) Clean all marble and chrome on guard’s booths at top of garage ramp to include roof
tops.

Annual

8) Wash exterior side of windows in west entry on Ist and 2nd floor

Every 6 months

k. Fitness Facility

Service Description

Standard

(1) Contractor shall follow the same service requirements as the Toilet Room and Shower
sections outlined above in section b.

See
Requirements
Above (section

b.)
(2) Contractor shall clean and disinfect lockers. Annually
(3) Contract shall extract carpets. Quarterly

(4) Contractor shall clean shower ceilings.

Every 6 Months

|. Cafeteria - Seating Area

Service Description

Standard

(1) Contractor shall clean and polish bright work including railings and trim. All bright
work shall have a polished, stain and streak free, lustrous appearance.

Semi-Annual

(2) Contractor shall clean air diffusers and return air grilles (exposed surfaces) and lighting
fixtures in lower ceiling. Grilles and diffusers shall be clean and free of dirt, dust, grime,
and removable stains.

Every 4 months

(3) Contractor shall clean furniture in seating area. Furniture shall be clean and free of
dirt, dust, and other debris.

Semi- Annual
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(4) Extract Carpets — Thorough vacuuming is part of this assignment. Café staff'to
inform when spot extraction is necessary.

Semi-Annual

m. Cafeteria - Kitchen, Serving, Scullery and Dishwashing Areas

Service Description

Standard

(1) Contractor shall keep, air diffusers, and return air grills clean and free of grease, dust,
dirt, and grime, and shall be free of streaks, cloudy appearance, and water spots. The
surface shall be restored to original condition free of stain/discoloration.

Every 4 months

(2) Contractor shall power scrub floors so that they are free of grease, grime, dirt, and
other debris. Areas behind/under equipment shall be clean and free of grease, grime, dirt,
and other debris.

Every 4 Months

(3) Contractor shall clean ceilings and all wall surfaces above 5 feet to remove grease, Annually

dust, and any accumulation of material necessary to restore to condition free of

stain/discoloration.

n. Office Kitchen and Vending Areas

Service Description Standard

(1) Contractor shall damp mop and buff resilient flooring in vending rooms. Daily,

Scrubbing =

Quarterly

(2) Contractor shall clean microwave and toaster oven interior of food spatter, etc., with a Daily

mild detergent in warm water applied with a soft sponge or cloth, or in accordance with

manufacturers’ recommendations.

(3) Contractor shall clean the microwave and toaster oven exterior with a soft sponge or Daily

cloth with mild sudsy warm water. Abrasive substances will not be used.

(4) Stock Paper towels and green works detergent Daily

(5) Contractor shall, after close of business hours each Friday, remove refrigerator Weekly

contents and clean inside and outside of refrigerator with warm sudsy water applied with

soft cloth or sponge, removing flood spills and foreign matter. Abrasive substances will

not be used.

(6) Contractor shall ensure that sinks, countertops, and cabinets are clean and bright, free Daily

of dust, food stains and streaks.

(7) Empty trash, compost and recycle bins Daily

0. Ramps, Driveways, Parking Garage, Trash Compactor, and Loading Dock Area

Service Description Standard

(1) Contractor shall pick up trash and other debris in heavily used areas, especially around Daily

the trash compactor.
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(2) Contractor shall inspect for grease tar and oil, and shall clean up any spills Weekly
immediately. The Contractor shall clean oil slicks using an absorbent material that is
disposed of properly.

(3) Contractor shall thoroughly power sweep and power clean all parking levels. Quarterly

(4) Contractor shall thoroughly sweep and damp mop loading dock area. Monthly

p. Lighting

Service Description Standard

(1) Contractor shall re-lamp, as needed, with new light tubes or bulbs provided by the As described in

Government, all light fixtures in the areas covered by this contract. Maintenance
section.

q. JTS gJoim Tenant Space/Computer) Rooms

Service Description Standard
(1) Quality Requirements in JTS room space shall be the same as Office area cleaning weekly
except that mop buckets shall be kept outside of room and mops shall be thoroughly rung
to avoid excess moisture. All water shall be kept outside of the room except for damp

mops.
(2) Contractor shall keep floor surfaces clean and free of debris or foreign matter. Walls, weekly
baseboards, and other surfaces including equipment shall be free of splashing and

markings.

3 Cardboard designated as recycle shall be removed to the designated recycle area Daily
r. Health Unit

Service Description Standard
(1) Contractor shall thoroughly clean exam rooms, including tables and counter tops and daily

cabinet fronts, with cleaner/disinfectant. Otherwise quality requirements are same as room
and toilet room cleaning.

(2) Contractor shall keep floor surfaces clean and free of debris or foreign matter. Walls, daily
baseboards, and other surfaces including equipment shall be free of material splashes and

markings.

3 Empty all trash Daily
4 Contractor shall Extract clean all carpets Annually
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s. Bicvele Lockers

Service Description Standard
(1) Contractor shall clean and disinfect bicycle lockers inside and out. They shall be free Annually
of odors, dirt, dust, grime, and other debris.

t. Utility Work (Miscellaneous Custodial Work)

Service Description Standard

(1) Contractor shall provide special cleaning in high use public areas as well as other
occupied and parking garage/loading dock areas.

Quarterly (or
as required)

(2) Contractor shall clean up following construction (alteration, remodeling, repair, and
maintenance) activities to restore area to dust free level of cleanliness.

Daily

(3) Contractor shall mop and perform other clean up work necessary to restore toilet
rooms and other spaces having sinks and drains that may back up and overflow.

Quarterly (or
as required)

u. Terrace Cleaning

Service Description

Standard

(1) Requirements for terraces are the same as those for exterior cleaning with inclusion of
patio furniture which shall be washed / wiped down to remove accumulation of dust, dirt,
and other debris. Terrace furniture shall be stacked and placed abreast of walls during
inclement weather.

Quarterly

Standard

(1) Contractor shall provide services to set up and dismantle furniture arrangements for
meetings, in accordance with procedures established by the COTR. The set-up service
shall be available for from 7:00 a.m. to 4:00 p.m. .

As Requested

(2) Contractor shall provide full service Setup Services for Conference Rooms, Lobby,
and Other General/Common Use Areas.

As Requested

(3) Contractor shall not be responsible for reservation and / or setup and operation of
audio / visual equipment other than any BPA-provided sound systems.

As Requested

(4) Contractor shall provide all set up and breakdown support for large conference
rooms including the Off-Site Hearings Room. This support includes set up of specialized
tables and placement of Audio-Visual equipment throughout the space.

Daily

(5) To minimize downtime, or less than optimum level of operation of the audio visual
(AV) systems in the Rates Hearing Room (RHR), Contractor to enter into a Service
Agreement with the vendor that installed the AV systems to service and maintain the AV
communication systems. The BPA approved vendor is Spectrum Systems Design.

Annual

(6) The Contractor is to subcontract with the AV services vendor that BP A has chosen to
provide site AV services during meetings in the RHR. The BPA approved vendor is Think
AV. These services are reimbursable to the Contractor.

As Requested
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w. Motor Pool Office — 911 basement

Service Description Standard
(1) Cleaning shall be the same as office area cleaning (section d) All sections apply See section
d.

0.1. GROUNDS MAINTENANCE SERVICES

a. The Contractor’s performance will be evaluated based upon the landscaping quality requirements contained
herein.

b. The following specifications are minimum requirements that must be met. The Contractor shall furnish all labor,
equipment, supplies, and supervision to ensure an acceptable appearance of specified areas at all times. Services
performed under this Contract shall be subject to inspection and approval by BPA. In addition to the landscaping
requirements outlined below, the Contractor shall follow these guidelines:

(1) The Contractor shall be responsible for replacement of all plants, trees, shrubs, etc. unless the damage is

caused by acts beyond the control of the contractor (weather, acts of God, etc.).

(2) The Contractor shall submit a proposal to BPA for approval before proceeding with the replacement of

plants.

(3) Annual plants/flowers (if directed by BPA) shall be provided at the Government's expense.

(4) During warm summer months, the Contractor shall not use power equipment during declared “Clean Air

Action Days”.

(5) The Contractor shall request for the use of herbicides in writing to the COTR for approval and shall

(6)

(M
(8)

)

indicate:

(a)  Herbicide to be used.

(b)  Location, rate, and time of proposed application.
(c)  Method and extent of application.

(d)  Type of equipment to be used.

(e)  Qualifications of the applicator.

The Contractor shall employ the following procedures when applying herbicides

(a)  All personnel involved in apply herbicides under this contract shall possess a valid license
(pesticide operator or applicator) as required by the State in which the application is performed.

(b)  The use of high-pressure, orchard-type spray nozzles will not be permitted.

(c)  The Contractor shall follow all label directions when applying any herbicide product.

The Contractor shall replace trees, or shrubs damaged from the application of herbicides at no cost to
BPA.

The Contractor shall plant any plant material provided by the government using the best local
horticultural requirements, including minimizing irrigation requirements. Seasonal plant color spot
materials will be reimbursed by the Government.

The Contractor shall be responsible for repairing damage to plants or building when caused by careless
handling of sprinkling equipment. Sprinklers shall not be set in such a position as to hinder access to
buildings, throw water into doorways, windows, porches, parked cars, or onto parking areas.
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(10) Water for irrigating other than that used through underground irrigation systems shall be drawn only
from designated hose bib or stand pipes. The introduction of the new rainwater collection systems in the
lower parking garage area should offset use of traditional underground irrigation systems.

(11) All efforts must be made to promote environmental stewardship by employing sustainable and
environmentally friendly practices.

(12) Only landscapers approved by BPA may be used at BPA facilities.

c. GROUNDSKEEPING PLAN

(1) The Contractor shall submit a Landscape Maintenance Plan to the COTR within 45 days following the
notice to proceed. The plan shall describe the approach for maintaining any existing ornamental
plantings in a way that preserves their health and visual appeal. The contractor may propose alternative
plantings that require less maintenance or less water, based on current best practices for landscape
design. The Contractor shall submit an updated landscape maintenance plan to the COTR 60 days prior
to the anniversary of the contract award.

(2) The plan shall list all trees, shrubs, and foliage by species, and include:
a. Schedule of tasks.
b. Frequency of tasks.
c. A procedure to notify the COTR of completion of tasks
d. Background information on any sub-contractors that will be leveraged.

(3) The Contractor shall provide a list of all chemicals and their product data sheets with the Landscape
Maintenance Plan. The Contractor shall update the listing when changes occur, or at least annually.

(4) For the purpose of maintaining security, the Contractor shall, prior to performance start date, provide the
COTR with a list of all employees (including subcontractors, if any) who will perform under this
contract. Ata minimum, the Contractor shall provide information required for BPA security purposes
before any employee may start work.

(5) Government use of grounds areas and adjacent facilities is anticipated while the work required under this
contract is being performed. The Contractor shall plan and accomplished the specified work so that
there will be a minimum of interference and inconvenience to occupants and agencies in the vicinity and
to other craftsmen who may have to do work in these areas. The Contractor shall be responsive to
changing situations prompted by such activities.

d. RESPONSE TIMES

(1) The COTR may request additional landscaping services from the contractor, such as the replacement of
trees, shrubs or the spreading of bark. Such work will be documented via an OSR (Office Service
Request, BPA Form 1400.04¢).

(2) The contractor shall respond verbally within four (4) hours and/or physically within twenty-four (24)
hours, to any service requests by BPA.

e. INDOOR PLANT MAINTENANCE

Contractor shall provide care of approximately 150 BPA-owned decorative plants at the BPA HQ building. All
supplies and services necessary to maintain indoor plants shall be provided by the contractor.

Contract 72228 Page 74



Care and maintenance shall include: Water and misting plants at appropriate intervals, removing dead, damaged or
unsightly foliage, trimming and pruning services, rotating plants based on sunlight needs, inspecting plants to make
sure they are free of insect or disease.

Any plants found in need of special attention above what is listed above should be brought to the attention of the
COTR and any treatments needed to revive should be discussed and approved by the COTR. Any and all pesticide
applications shall be performed by employees certified by the State of Oregon as authorized to apply commercial
pesticides

Contractor will be provided and expected to maintain a comprehensive inventory for all plants on-site and of all

container and saucer sizes for replacement purposes. See appendix F

f.  SPECIFICATIONS
Landscape Maintenance
Service Description Standard
Twice per

(1) Contractor shall pick up and dispose of all debris, rocks, and litter on all grounds. Week

Litter includes paper, plastic, bottles, cans, cardboard, rags, and other foreign material.

Litter, debris, and rocks shall be transported to the BPA-furnished dumpsters located on

the grounds or hauled off site.

(2) Seasonally, contractor shall remove fallen leaves and small limbs from all areas Every other

including adjacent roads, walkways, parking areas, and storm drains. The Contractor week

shall transport the leaves and debris to a designated dumping location.

(3) Contractor shall eradicate and remove weeds on building grounds and vegetative Monthly

roofs in order to present a neat, well maintained appearance at all times. Weeds shall be

eradicated from cracks in sidewalks and terrace pavers.

(4) Contractor shall apply an organic slow release fertilizer with no phosphorus bed to 3 times per

landscape beds to sustain healthy plant growth and uniform color three times per year in | year as

QOct, Mar and July directed

b. Tree and Shrub Maintenance

Service Description Standard

(1) Contractor shall accomplish all work necessary to maintain trees, shrubs, hedges, Monthly

roses, and ground covers located on grounds and vegetative roofs. The replacement of

trees, shrubs or the spreading of bark may be added via an Office Services Request.

Materials and plantings shall conform to industry standards as outlined in American

Standards for nursery stock.

(2) Contractor shall prune shrubs and vines to retain their natural shape, to promote Twice per

bloom, and to meet accepted horticultural practices. Contractor shall keep growth from | year

encroaching on signs, walkways, driveways, signs, windows, and ventilation units.

Contractor is responsible for pruning trees up to 15” tall.

(3) Contractor shall shear all formal hedges to maintain desired shape and height. Annually
As needed

(4) Contractor shall remove dead or damaged portions of plants.

C. Insect, Pest, and Disease Control

Service Description Standard

(1) Contractor shall develop and implement a control program, which is preventive as Three times

well as remedial. Contractor shall be liable for all phototoxic reactions. Insecticides, per year

fungicides and herbicides shall conform to all local, state and federal regulations. And

shall apply as needed to maintain a healthy landscape

(2) Contractor shall control s]ugs. As needed
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d.  Ground and Cover Beds

Service Description

Standard

(1) Contractor shall replenish mulched areas and keep them level with adjacent
sidewalks.

Twice per
year

(2) Contractor shall treat mulched areas with pre-emergence and post-emergence
chemicals to control weeds. Weeds more than 27 tall may be removed by hand and
disposed of. Weeds less than 27 tall may be treated with approved post-emergence
herbicides.

Quarterly

e lrrigation

Service Description

Standard

(1) Contractor shall inspect, test and insure proper time clock operations. This includes
monitoring the irrigation sprinkler system to insure that watering times are properly set
to maintain vegetation using the least amount of water necessary throughout the year.
The controllers shall be programmed according to seasonal requirements and to insure
that all sprinkler heads are adjusted properly to maximize effective use of water on
landscaping and to minimize overflow of water onto sidewalks, walkways, driveways,
and buildings. Water collections cisterns shall be maintained according to industry
standards.

Monthly

(2) Contractor shall open sprinkler system in the spring and close it in the fall.
Contractor shall shut off sprinkler systems and winterize by injecting air pressure into
headers, opening the automatic control valves one at a time until all water is removed.
Damage to sprinkling systems caused by the Contractor or failure to properly winterize
systems shall be promptly repaired by the Contractor at their expense.

Annually
(spring & fall
cycle)

Service Description

(3) Contractor shall water all vegetation in terrace planters using the rainwater As Needed
collected in the parking garage storage tanks.

As Needed
(4) Contractor shall water all planters that do not have irrigation systems by hand
(5) Contractor shall initiate, check and adjust sprinklers, sprinkling systems and/or Weekly
timers to maintain proper coverage and operation. The Contractor shall arrange for any
needed repairs to irrigation system.
f.  Snowand Ice Removal

Standard

(1) Contractor shall remove snow and ice from all entrance steps and landings,
sidewalks, driveways, parking areas, and approaches before the building occupants
report for work and on a continuous basis thereafter when accumulations of snow reach
two inches (2") or any ice exists on walkways. Deicing chemical compounds, not
detrimental to the walkway surface or the environment, may be used where practical.

BP A-directed
On-
call/response
plan will be
activated
during
predicted
weather
emergency to
assure

building
access.
(2) Contractor shall continue to provide snow and ice removal throughout the workday As Needed
and weekends as necessary for accessibility and/or to eliminate hazards.
Pressure Washin
Service Description | Standard
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P.1.

Q.1

R.1

S.1

(1) Contractor shall pressure wash concrete and masonry landscaping features, such as | Simi
terrace pavers, curtain wall, side walks, and planter boxes. All pressure washing to be Annually
done after normal business hours. Pressure washing of sidewalks shall not leave spray
patterns from improper tip sizing.

Service Description

(1) Contractor shall employ or contract for the services of'a Landscape Specialist. The
Landscape Specialist must have a minimum of an Associates Degree specializing in
horticulture or a trade school degree / certificate in the landscaping / grounds
maintenance trades. Standard

RATES HEARING ROOM AV
Any Audio Visual services in the Rates Hearing Room provided by sub-contractor will be reimbursable on a time and
materials basis.

PARTS AND MATERIALS:

The contractor shall be responsible for all corrective, preventive, routine and emergency repairs and maintenance
including parts and materials. The contractor shall be responsible for labor, parts and materials up to and including
$3000 per job order. When parts and materials are expected exceed $3000 the contractor shall submit a quote to the
COTR and/or CO for approval to include competitive documentation to determine price fair and reasonable. After the
approval, the contractor shall perform the work and bill the Government for the remaining cost of the repair less the
$3000t. All parts and materials shall be of equal or better quality than the items being repaired or replaced and that
energy conservation and accreditation standards have been considered.

SECURITY SYSTEMS MAINTENANCE REQUIREMENTS

The Security Management Office will maintain all building security systems, including the access control and closed
circuit TV systems. The contractor will be reimbursed for any support provided to the buildings security systems at
the request of the Security Management Office.

MISCELLANEQUS SERVICES

a. Miscellaneous services include facilities services not listed elsewhere and requiring less than two person
hours to accomplish (not to exceed 240 hours per year) tracked and documented by log or in CMMS.
Miscellaneous services include hanging of bulletin boards, framed pictures, photographs, charts, and similar
items; revising building directories; and other activities incidental to normal office operations.

b. Miscellaneous services in excess of 240 hours per year will be reimbursed in accordance with the Schedule
of Prices.

T. 1. PROJECT PLANNING & MANAGEMENT

a. GENERAL REQUIREMENTS

(1) The Contractor shall provide support to BPA in planning and managing facility-related projects not otherwise
covered in this contract.
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) Contractor shall provide all the supervision, materials, labor, planning, and coordination necessary to plan
and manage projects as directed by the CO on a FFP or T&M Basis. This Line Item will be on a NTE basis.

3) The contractor will be expected to team with BPA personnel to provide preliminary analysis, equipment and
facility specifications, estimates and document development for construction projects that are solicited
outside of this contract through BPA in-house contracting procedures. This work will require site visits and
facility walk-throughs to view existing conditions and answer questions related to all construction projects
requiring solicitation.

b. PROJECT PLANNING AND REVIEW

) Upon request from the COTR, the Contractor shall provide a project plan to include, at a minimum, the
following:

Description of project requirements, including sketches and equipment specifications, if applicable.

®

b.  Review of technical specifications and drawings for accuracy, quality, and feasibility.

°

Engineering analysis to include the following:
1. Potential project impacts on facility systems, operations, and occupancy.
2. Calculations of energy usage changes, if any.
3. Feasibility analysis and summary of alternatives.

d. Recommended subcontracting sources.

e. Schedule, including key project milestones.

f. Estimated reimbursable labor hours of Contractor personnel, identified in appropriate price schedule.
Pricing shall indicate regular or overtime hours. The hourly rates will be divided into the following
basic work elements:

1. HVAC (includes pipe fitting, steam fitting, air conditioning/refrigeration),

2 Electrical,

3. Carpentry (includes woodworking, drywall work, plasterwork, and painting), and
4

Utility Helper (includes non-journey level work supervised by journey level staff).

g. The contractor shall provide a Firm Fixed Price or Time & Materials proposal as requested by the
COTR.

h. BPA reserves the right to perform or to contract the planning or management of any alteration work, in
which case the Contractor shall assure effective coordination with BPA or the contracted project team.

c. AUTHORIZATION AND NOTICE TO PROCEED

(1)  With the exception of Paragraph A.2.(b) below, the Contractor shall not perform any reimbursable work for
planning or managing building alterations under this contract until after receipt of approval issued by the CO.
BPA has no obligation to reimburse work performed by the Contractor prior to issuance of this approval.

(2) The COTR may grant written approval for projects not exceeding $5,000 by either e-mail or OSR (Office
Service Request, BPA Form 1400.04¢).

(3) GENERAL REQUIREMENTS.

(4) During the course of work on projects, the Contractor shall perform the following:
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a. Track and monitor project schedules and budget. For any project exceeding $20,000 in subcontractor
costs or as otherwise directed by the COTR, submit monthly progress updates in Gantt chart format to
the COTR.

b. Ensure safe work conditions. Prepare a site safety plan for each project and submit to COTR prior to
start of work. Conduct site safety meetings as necessary. Provide immediate response to and correction
of unsafe work conditions and inform the COTR of condition and actions taken. Inform the COTR
immediately of any accidents, injuries or death.

c. Review submittals, change requests, and invoices. Provide recommendations for approval of these
documents to the COTR.

d. Coordinate work with engineers, architects, or designers.
e. Establish and implement cost control measures to obtain best value for BPA.
f.  Ensure work quality in accordance with applicable regulations and standards.

g. Maintain the architectural, electrical, mechanical, structural, and plumbing "as-built" drawings to reflect
current building conditions, in accordance with Section V, Drawings Management.

%) The Contractor shall oversee projects as necessary to assure timely and effective outcomes. The Contractor
shall:

a. Coordinate all work to assure least interruption to building occupants and business functions.
Coordinate the work with others using the premises, including Government agencies, the COTR, and
other contractors.

b. Coordinate with the COTR on procedures concerning on-site supervision of the project, delivery or
storage of materials, use of approaches, corridors, stairways, and elevators; location of partitions; eating
spaces for the Contractor's employees, etc.

¢. Coordinate and receive material deliveries. Ensure use of delivery points, routes and load limits as

approved by the COTR. Ensure minimal disruption to BPA operations and personnel. Review delivered
materials to recommend acceptance to COTR.

d. DRAWINGS MANAGEMENT

(1)  GENERAL

The Contractor shall provide services of qualified personnel Drawings Manager as noted in Section III,
Facilities Management, B.11, to perform CAD operations and maintain building drawings in support of BPA
facility planning, construction and building maintenance activities in the Headquarters Building.

(2)  CAD SERVICES

a. General

The Contractor shall use the BPA-provided CAD system Bentley MicroStation and Bentley ProjectWise
to organize, manage, and update building drawings and various project plans including, all panel,
furniture, electrical, and signal cabling, reflective ceiling, HVAC and mechanical plans. Plans and
drawings so prepared will be used by the various entities responsible for office moves, construction and
maintenance projects.

(3) Plan Production Development
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U.l
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The Contractor shall be responsible for the conversion of original drawings into electronic (CAD) form.
Drawing conversion services shall be performed as time permits and as a secondary function to building
construction, operations, and maintenance support services.

The Contractor shall develop and implement CAD standards; organize CAD environment utilizing established
standards, practices, and procedures. Develop leveling standards, standard cell libraries, and file organizational
structure. Work directly with IT support to troubleshoot technical issues and outline improved file management
procedures. Initiate project- and task-related work orders and maintain status updates within a computerized
maintenance management system (CMMS), maintain CAD document archive and retrieval for projects,
including transmit building section and detail drawings submissions for maintenance and building systems
upgrades projects; interact on project standards coordination with clients.

The Contractor will work closely with architects, engineers, project managers, and construction project managers
to facilitate design and construction projects, coordinate drawing completion schedules and clean- up CAD files
for project closeouts.

The Contractor will create work orders in CMMS to track and manage work.
All drawings shall comply with GSA standards.

(4) Electronic Files - Records Management
The Contractor shall maintain electronic approximately 10,000 records of design files for all CAD drawings for
the Headquarters Building, which includes updating record-set drawings. The Contractor will be responsible for
updating drawing files to reflect as-built conditions following completion of all space planning, construction,

and building operations or maintenance projects prepared on the CAD as well as alterations made from sketches
and hand drawings which affect various data bases filed in the CAD. This is non reimbursable.

The Contractor shall provide drawing backup management, archive completed projects, collect and shred old
drawings and paperwork, and update building drawings with as-built drawings received from construction
contractors, field verify existing construction/conditions as required.

(5) Drawings Reproduction

The Contractor shall provide to the COTR up to four full size (1/8 inch scale) CAD produced drawings from the
data files within four workdays of request.

(6) Building and Signage Management
The Contractor shall insure signage vendor management, provide estimates and place orders for all signage

items, work closely with end users and clients for signage design, create and maintain building signage
standards.

SPECIALIZED TECHNICAL SERVICE REQUIREMENTS

To assure safety and maximize operational efficiency and reliability, the Contractor shall sub-contract with Johnson
Controls Inc. and other specially trained technicians who maintain their knowledge, skills, and abilities through the
continuous performance of their specific duties. Such specialized subcontractors shall service, inspect, test, and
maintain the listed building systems and equipment in Appendix G.

TRAINING AND ASSOCIATION MEMBERSHIP

All technical trade positions, particularly HVAC technicians require the minimum annual and continued industry
training requirements per this statement of work.
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The following is a list of organizations that BPA has recognized as being appropriate and effective for the Contractors
staff professional development:

BOMA - Building Owners and Managers Institute

IFMA — International Facilities Management Association

BOC Levels I and II — Building Operator Certification

NFPA — National Fire Protection Association

SFPE — Society of Fire Protection Engineers

RSES — HVACR Training Authority

NREP — National Registry of Environmental Professionals

ASHRAE — American Society of Heating, Refrigerating, and Air Conditioning Engineers

R N
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FACILITIES MANAGEMENT — VAN MALL FACILITIES
OBJECTIVES

The One Park Place, Two Park Place and 4400 buildings are located in Vancouver, WA, approximately 12 miles from
the BPA Headquarters building. These 3 buildings are leased and house approximately 700 people. In alignment
with BPA’s Key Performance Indicators (KPI)-- Safety & Environmental Responsibility, Operational Reliability,
Customer/Tenant Satisfaction, and Cost Optimization -- the CFM will be responsible and accountable to optimize the
operations and capability of the buildings equipment and systems in a reliable manner that are not covered by the
Lessor’s building maintenance requirements and to provide full tenant services.

GENERAL REQUIREMENTS —

The contractor shall provide General Maintenance worker(s) (GMW)) and they shall perform general maintenance
and repair of equipment and buildings requiring practical skill and knowledge in such trades as painting, carpentry,
plumbing masonry, and electrical work. Work involves a variety of the following duties: Replacing electrical
receptacles, wires, switches, fixtures, and motors; using plaster or compound to patch minor holes and cracks in wall
and ceilings; repairing or replacing sinks, water coolers, and toilets; painting structures and equipment; repairing or
replacing concrete floors, steps, and sidewalks; replacing damaged paneling and floor tiles (carpet tile included);
hanging doors and installing door locks; replacing broken window panes; and performing general maintenance on
equipment and machinery.

The Contractor is not responsible for operation, maintenance, or repair of occupant agency program equipment,
including, but not limited to:

Computers, printing plant equipment or other leased equipment, security systems, office machines, laboratory
equipment, mail handling equipment and personally-owned appliances.

Work duties and tasks will be assigned by BPA’s Building Management Specialist and maintenance call center from
Headquarters. Being leased facilities, this position will require constant collaboration and coordination with the
building owner or their representative to address any and all building related issues or concerns.

This GMW at this location is unsupervised with expectations of independent decision authority and the responsibility
of acting as the liaison between building occupants, BPA Facilities and the landlord.
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SECTION V
FACILITIES MANAGEMENT — ROSS FACILITY — BPA HANGAR
OBJECTIVES

The Ross Complex is located in Vancouver, WA, approximately 10 miles from the BPA Headquarters building. The
complex is 280 acres with 60+ buildings. The BPA Hangar located at the Portland Airport is considered a part of the
Ross Complex. In alignment with BPA’s Key Performance Indicators (KPI)-- Safety & Environmental
Responsibility, Operational Reliability, Customer/Tenant Satisfaction, and Cost Optimization that contractor shall
provide on-site personnel to perform general maintenance related work. BPA is requiring a total of four full time
General Maintenance Worker (GMW) personnel, one (1) GMW Maintenance Supervisor and three (3) General
Maintenance Workers be assigned. Work duties and tasks shall be assigned by the contractor’s Maintenance
Supervisor. BPA Facilities Operations Specialists and maintenance call center will forward work requests through the
Maintenance Supervisor for assignment.

The Maintenance Supervisor shall also be responsible for prioritizing work for the GMW s, quality assurance checks,
process safety training and corrective actions as required.

BPA will provide sufficient work space, tools, equipment, vehicles, materials and supplies needed to adequately
perform this service.

All personnel shall have a valid driver’s license to drive BPA provided equipment or vehicles.
Personnel shall be certified in the use of BPA provided: Bobcat Skid Steer, Scissor Lift and Truck Mounted Aerial
Man lift (Boom Truck). Personnel shall be trained and certified in BPA’s Non-Electric Space Access.

Contractor shall provide two (2) personnel certified as Class 111 Asbestos Worker. The Maintenance Supervisor may
be included in the two (2).
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UNIT 4 — WAGE DETERMINATIONS

WD 05-2441 (Rev.-17) was first posted on www.wdol.gov on 01/05/2016
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REGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR

THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION
WASHINGTON D.C. 20210

Wage Determination No.: 2005-2441
Revision No.: 17
Date Of Revision: 12/29/2015

Daniel W. Simms Division of
Director Wage Determinations

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.15 for
calendar year 2016 applies to all contracts subject to the Service Contract
Act for which the solicitation was issued on or after January 1, 2015. If this
contract is covered by the EO, the contractor must pay all workers in any
classification listed on this wage determination at least $10.15 per hour (or
the applicable wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar year 2016. The EO
minimum wage rate will be adjusted annually. Additional information on
contractor requirements and worker protections under the EO is available at
www.dol.gov/whd/govcontracts.

States: Oregon, Washington

Area: Oregon Counties of Clackamas, Clatsop, Columbia, Gilliam, Hood River,
Marion, Multnomah, Polk, Sherman, Tillamook, Wasco, Washington, Yamhill
Washington Counties of Clark, Cowlitz, Klickitat, Pacific, Skamania, Wahkiakum

**Fringe Benefits Required Follow the Occupational Listing**
OCCUPATION CODE - TITLE FOOTNOTE
01000 - Administrative Support And Clerical Occupations

01011 - Accounting Clerk I

01012 - Accounting Clerk IT

01013 - Accounting Clerk III

01020 - Administrative Assistant

01040 - Court Reporter

01051 - Data Entry Operator I

01052 - Data Entry Operator II

01060 - Dispatcher, Motor Vehicle

01070 - Document Preparation Clerk

01090 - Duplicating Machine Operator

01111 - General Clerk I

01112 - General Clerk II

01113 - General Clerk III

01120 - Housing Referral Assistant

01141 - Messenger Courier

01191 - Order Clerk I

01192 - Order Clerk II

01261 - Personnel Assistant (Employment) I
01262 - Personnel Assistant (Employment) II
01263 - Personnel Assistant (Employment) III
01270 - Production Control Clerk
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01280 - Receptionist
01290 - Rental Clerk
01300 - Scheduler, Maintenance
01311 - Secretary I
01312 - Secretary II
01313 - Secretary III
01320 - Service Order Dispatcher
01410 - Supply Technician
01420 - Survey Worker
01531 - Travel Clerk I
01532 - Travel Clerk II
01533 - Travel Clerk III
01611 - Word Processor I
01612 - Word Processor II
01613 - Word Processor III
05000 - Automotive Service Occupations
05005 - Automobile Body Repairer, Fiberglass
05010 - Automotive Electrician
05040 - Automotive Glass Installer
05070 - Automotive Worker
05110 - Mobile Equipment Servicer
05130 - Motor Equipment Metal Mechanic
05160 - Motor Equipment Metal Worker
05190 - Motor Vehicle Mechanic
05220 - Motor Vehicle Mechanic Helper
05250 - Motor Vehicle Upholstery Worker
05280 - Motor Vehicle Wrecker
05310 - Painter, Automotive
05340 - Radiator Repair Specialist
05370 - Tire Repairer
05400 - Transmission Repair Specialist
07000 - Food Preparation And Service Occupations
07010 - Baker
07041 - Cook I
07042 - Cook II
07070 - Dishwasher
07130 - Food Service Worker
07210 - Meat Cutter
07260 - Waiter/Waitress
09000 - Furniture Maintenance And Repair Occupations
09010 - Electrostatic Spray Painter
09040 - Furniture Handler
09080 - Furniture Refinisher
09090 - Furniture Refinisher Helper
09110 - Furniture Repairer, Minor
09130 - Upholsterer
11000 - General Services And Support Occupations
11030 - Cleaner, Vehicles
11060 - Elevator Operator
11090 - Gardener
11122 - Housekeeping Aide
11150 - Janitor
11210 - Laborer, Grounds Maintenance
11240 - Maid or Houseman
11260 - Pruner
11270 - Tractor Operator
11330 - Trail Maintenance Worker
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11360

Window Cleaner

12000 - Health Occupations

12010 - Ambulance Driver

12011 - Breath Alcohol Technician

12012 - Certified Occupational Therapist Assistant

12015 - Certified Physical Therapist Assistant

12020 - Dental Assistant

12025 - Dental Hygienist

12030 - EKG Technician

12035 - Electroneurodiagnostic Technologist

12040 - Emergency Medical Technician

12071 - Licensed Practical Nurse I

12072 - Licensed Practical Nurse II

12073 - Licensed Practical Nurse III

12100 - Medical Assistant

12130 - Medical Laboratory Technician

12160 - Medical Record Clerk

12190 - Medical Record Technician

12195 - Medical Transcriptionist

12210 - Nuclear Medicine Technologist

12221 - Nursing Assistant I

12222 - Nursing Assistant II

12223 - Nursing Assistant III

12224 - Nursing Assistant IV

12235 - Optical Dispenser

12236 - Optical Technician

12250 - Pharmacy Technician

12280 - Phlebotomist

12305 - Radiologic Technologist

12311 - Registered Nurse I

12312 - Registered Nurse II

12313 - Registered Nurse II, Specialist

12314 - Registered Nurse III

12315 - Registered Nurse III, Anesthetist

12316 - Registered Nurse IV

12317 - Scheduler (Drug and Alcohol Testing)
13000 - Information And Arts Occupations

13011 - Exhibits Specialist I

13012 - Exhibits Specialist II

13013 - Exhibits Specialist III

13041 - Illustrator I

13042 - Illustrator II

13043 - Illustrator III

13047 - Librarian

13050 - Library Aide/Clerk

13054 - Library Information Technology Systems

Administrator

13058 - Library Technician

13061 - Media Specialist I

13062 - Media Specialist II

13063 - Media Specialist III

13071 - Photographer I

13072 - Photographer II

13073 - Photographer III

13074 - Photographer IV

13075 - Photographer V

13110 - Video Teleconference Technician
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14000 -

Information Technology Occupations

(see
(see
(see
(see
(see
(see
(see

14041 - Computer Operator I
14042 - Computer Operator II
14043 - Computer Operator III
14044 - Computer Operator IV
14045 - Computer Operator V
14071 - Computer Programmer I
14072 - Computer Programmer II
14073 - Computer Programmer III
14074 - Computer Programmer IV
14101 - Computer Systems Analyst I
14102 - Computer Systems Analyst II
14103 - Computer Systems Analyst III
14150 - Peripheral Equipment Operator
14160 - Personal Computer Support Technician
15000 - Instructional Occupations
15010 - Aircrew Training Devices Instructor (Non-Rated)
15020 - Aircrew Training Devices Instructor (Rated)
15030 - Air Crew Training Devices Instructor (Pilot)
15050 - Computer Based Training Specialist / Instructor
15060 - Educational Technologist
15070 - Flight Instructor (Pilot)
15080 - Graphic Artist
15090 - Technical Instructor
15095 - Technical Instructor/Course Developer
15110 - Test Proctor
15120 - Tutor
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations
16010 - Assembler
16030 - Counter Attendant
16040 - Dry Cleaner
16070 - Finisher, Flatwork, Machine
16090 - Presser, Hand
16110 - Presser, Machine, Drycleaning
16130 - Presser, Machine, Shirts
16160 - Presser, Machine, Wearing Apparel, Laundry
16190 - Sewing Machine Operator
16220 - Tailor
16250 - Washer, Machine
19000 - Machine Tool Operation And Repair Occupations
19010 - Machine-Tool Operator (Tool Room)
19040 - Tool And Die Maker
21000 - Materials Handling And Packing Occupations
21020 - Forklift Operator
21030 - Material Coordinator
21040 - Material Expediter
21050 - Material Handling Laborer
21071 - Order Filler
21080 - Production Line Worker (Food Processing)
21110 - Shipping Packer
21130 - Shipping/Receiving Clerk
21140 - Store Worker I
21150 - Stock Clerk
21210 - Tools And Parts Attendant
21410 - Warehouse Specialist
23000 - Mechanics And Maintenance And Repair Occupations
23010 - Aerospace Structural Welder
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23021

- Alrcraft Mechanic I

23022 - Aircraft Mechanic IT

23023 - Aircraft Mechanic III

23040 - Aircraft Mechanic Helper

23050 - Aircraft, Painter

23060 - Aircraft Servicer

23080 - Aircraft Worker

23110 - Appliance Mechanic

23120 - Bicycle Repairer

23125 - Cable Splicer

23130 - Carpenter, Maintenance

23140 - Carpet Layer

23160 - Electrician, Maintenance

23181 - Electronics Technician Maintenance I
23182 - Electronics Technician Maintenance II
23183 - Electronics Technician Maintenance IITI
23260 - Fabric Worker

23290 - Fire Alarm System Mechanic

23310 - Fire Extinguisher Repairer

23311 - Fuel Distribution System Mechanic
23312 - Fuel Distribution System Operator
23370 - General Maintenance Worker

23380 - Ground Support Equipment Mechanic
23381 - Ground Support Equipment Servicer
23382 - Ground Support Equipment Worker

23391 - Gunsmith I

23392 - Gunsmith IT

23393 - Gunsmith IIT

23410 - Heating, Ventilation And Air-Conditioning
Mechanic

23411 - Heating, Ventilation And Air Contditioning

Mechanic (Research Facility)

23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Instrument Mechanic
23465 - Laboratory/Shelter Mechanic
23470 - Laborer
23510 - Locksmith
23530 - Machinery Maintenance Mechanic
23550 - Machinist, Maintenance
23580 - Maintenance Trades Helper
23591 - Metrology Technician T
23592 - Metrology Technician IT
23593 - Metrology Technician IIT
23640 - Millwright
23710 - Office Appliance Repairer
23760 - Painter, Maintenance
23790 - Pipefitter, Maintenance
23810 - Plumber, Maintenance
23820 - Pneudraulic Systems Mechanic
23850 - Rigger
23870 - Scale Mechanic
23890 - Sheet-Metal Worker, Maintenance
23910 - Small Engine Mechanic
23931 - Telecommunications Mechanic I
23932 - Telecommunications Mechanic II
23950 - Telephone Lineman
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23960

- Welder, Combination, Maintenance

23965 - Well Driller
23970 - Woodcraft Worker
23980 - Woodworker
24000 - Personal Needs Occupations
24570 - Child Care Attendant
24580 - Child Care Center Clerk
24610 - Chore Aide
24620 - Family Readiness And Support Services
Coordinator
24630 - Homemaker
25000 - Plant And System Operations Occupations
25010 - Boiler Tender
25040 - Sewage Plant Operator
25070 - Stationary Engineer
25190 - Ventilation Equipment Tender
25210 - Water Treatment Plant Operator
27000 - Protective Service Occupations
27004 - Alarm Monitor
27007 - Baggage Inspector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter
27101 - Guard I
27102 - Guard II
27131 - Police Officer I
27132 - Police Officer II
28000 - Recreation Occupations
28041 - Carnival Equipment Operator
28042 - Carnival Equipment Repairer
28043 - Carnival Equpment Worker
28210 - Gate Attendant/Gate Tender
28310 - Lifeguard
28350 - Park Attendant (Aide)
28510 - Recreation Aide/Health Facility Attendant
28515 - Recreation Specialist
28630 - Sports Official
28690 - Swimming Pool Operator
29000 - Stevedoring/Longshoremen Occupational Services
29010 - Blocker And Bracer
29020 - Hatch Tender
29030 - Line Handler
29041 - Stevedore I
29042 - Stevedore II
30000 - Technical Occupations
30010 - Air Traffic Control Specialist, Center (HFO)
30011 - Air Traffic Control Specialist, Station (HFO)
30012 - Air Traffic Control Specialist, Terminal (HFO)
30021 - Archeological Technician I
30022 - Archeological Technician IT
30023 - Archeological Technician III
30030 - Cartographic Technician
30040 - Civil Engineering Technician
30061 - Drafter/CAD Operator I
30062 - Drafter/CAD Operator II
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30063 - Drafter/CAD Operator III
30064 - Drafter/CAD Operator IV
30081 - Engineering Technician I
30082 - Engineering Technician II
30083 - Engineering Technician III
30084 - Engineering Technician IV
30085 - Engineering Technician V
30086 - Engineering Technician VI
30090 - Environmental Technician
30210 - Laboratory Technician
30240 - Mathematical Technician
30361 - Paralegal/Legal Assistant I
30362 - Paralegal/Legal Assistant II
30363 - Paralegal/Legal Assistant III
30364 - Paralegal/Legal Assistant IV
30390 - Photo-Optics Technician
30461 - Technical Writer I
30462 - Technical Writer II
30463 - Technical Writer III
30491 - Unexploded Ordnance (UXO) Technician I
30492 - Unexploded Ordnance (UXO) Technician II
30493 - Unexploded Ordnance (UXO) Technician III
30494 - Unexploded (UXO) Safety Escort
30495 - Unexploded (UXO) Sweep Personnel
30620 - Weather Observer, Combined Upper Air Or (see 2)
Surface Programs
30621 - Weather Observer, Senior (see 2)
31000 - Transportation/Mobile Equipment Operation Occupations
31020 - Bus Aide
31030 - Bus Driver
31043 - Driver Courier
31260 - Parking and Lot Attendant
31290 - Shuttle Bus Driver
31310 - Taxi Driver
31361 - Truckdriver, Light
31362 - Truckdriver, Medium
31363 - Truckdriver, Heavy
31364 - Truckdriver, Tractor-Trailer
99000 - Miscellaneous Occupations
99030 - Cashier
99050 - Desk Clerk
99095 - Embalmer
99251 - Laboratory Animal Caretaker I
99252 - Laboratory Animal Caretaker II
99310 - Mortician
99410 - Pest Controller
99510 - Photofinishing Worker
99710 - Recycling Laborer
99711 - Recycling Specialist
99730 - Refuse Collector
99810 - Sales Clerk
99820 - School Crossing Guard
99830 - Survey Party Chief
99831 - Surveying Aide
99832 - Surveying Technician
99840 - Vending Machine Attendant
99841 - Vending Machine Repairer
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99842 - Vending Machine Repairer Helper 16.94

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:
HEALTH & WELFARE: $4.27 per hour or $170.80 per week or $740.13 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 5 years, and 4 weeks after 15 years. Length of service
includes the whole span of continuous service with the present contractor or
successor, wherever employed, and with the predecessor contractors in the
performance of similar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther
King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor

Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day. (A
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.) (See 29 CFR 4174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1) COMPUTER EMPLOYEES: Under the SCA at section 8(b), this wage determination does
not apply to any employee who individually qualifies as a bona fide executive,
administrative, or professional employee as defined in 29 C.F.R. Part 541. Because
most Computer System Analysts and Computer Programmers who are compensated at a rate
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per
week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541.
400) wage rates may not be listed on this wage determination for all occupations
within those job families. In addition, because this wage determination may not
list a wage rate for some or all occupations within those job families if the survey
data indicates that the prevailing wage rate for the occupation equals or exceeds
$27.63 per hour conformances may be necessary for certain nonexempt employees. For
example, if an individual employee is nonexempt but nevertheless performs duties
within the scope of one of the Computer Systems Analyst or Computer Programmer
occupations for which this wage determination does not specify an SCA wage rate,
then the wage rate for that employee must be conformed in accordance with the
conformance procedures described in the conformance note included on this wage
determination.

Additionally, because job titles vary widely and change quickly in the computer
industry, job titles are not determinative of the application of the computer
professional exemption. Therefore, the exemption applies only to computer employees
who satisfy the compensation requirements and whose primary duty consists of:

(1) The application of systems analysis techniques and procedures, including
consulting with users, to determine hardware, software or system functional
specifications;

(2) The design, development, documentation, analysis, creation, testing or
modification of computer systems or programs, including prototypes, based on and
related to user or system design specifications;

(3) The design, documentation, testing, creation or modification of computer
programs related to machine operating systems; or
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(4) A combination of the aforementioned duties, the performance of which
requires the same level of skills. (29 C.F.R. 541.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you
work at night as part of a regular tour of duty, you will earn a night differential
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
If you are a full-time employed (40 hours a week) and Sunday is part of your
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered
overtime work) .

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials. This
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder

and photoflash powder. All dry-house activities involving propellants or explosives.
Demilitarization, modification, renovation, demolition, and maintenance operations
on sensitive ordnance, explosives and incendiary materials. All operations

involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that
represents a low degree of hazard when working with, or in close proximity to
ordance, (or employees possibly adjacent to) explosives and incendiary materials
which involves potential injury such as laceration of hands, face, or arms of the
employee engaged in the operation, irritation of the skin, minor burns and the
like; minimal damage to immediate or adjacent work area or equipment being used.

All operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition. These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract
(either by the terms of the Government contract, by the employer, by the state or
local law, etc.), the cost of furnishing such uniforms and maintaining (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage
determination. The Department of Labor will accept payment in accordance with the
following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an
adequate number of uniforms without cost or to reimburse employees for the actual
cost of the uniforms. In addition, where uniform cleaning and maintenance is made
the responsibility of the employee, all contractors and subcontractors subject to
this wage determination shall (in the absence of a bona fide collective bargaining
agreement providing for a different amount, or the furnishing of contrary
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day). However, in
those instances where the uniforms furnished are made of "wash and wear"

materials, may be routinely washed and dried with other personal garments, and do
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
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there is no requirement that employees be reimbursed for uniform maintenance costs.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations", Fifth Edition, April 2006,

unless otherwise indicated. Copies of the Directory are available on the Internet. A
links to the Directory may be found on the WHD home page at http://www.dol.
gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at
http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage
determination), be classified by the contractor so as to provide a reasonable
relationship (i.e., appropriate level of skill comparison) between such unlisted
classifications and the classifications listed in the wage determination. Such
conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by
the contractor prior to the performance of contract work by such unlisted class(es)
of employees. The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C) (vi)}
When multiple wage determinations are included in a contract, a separate SF 1444
should be prepared for each wage determination to which a class(es) is to be
conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed
occupation(s) and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order
proposed classification title(s), a Federal grade equivalency (FGE) for each
proposed classification(s), job description(s), and rationale for proposed wage
rate(s), including information regarding the agreement or disagreement of the
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves. This report should be submitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (See section 4.6 (b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or
disapproves the action via transmittal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to process
the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.
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Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of
Occupations" (the Directory) should be used to compare job definitions to insure
that duties requested are not performed by a classification already listed in the
wage determination. Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination.
Conformances may not be used to artificially split, combine, or subdivide
classifications listed in the wage determination.
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The provisions of CBA-2015-8244 does not extend to this contract in regards
to the following areas:

1. Seniority

2. Grievance Procedures
3. Work Rules

4. Overtime
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REGISTER OF WAGE DETERMINATION UNDER
THE SERVICE CONTRACT ACT
By direction of the Secretary

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION

|
|
|
of Labor | WASHINGTON D.C. 20210
|
|
|
| Wage Determination No.: CBA-2015-8244
Diane Koplewski Division of | Revision No.: O
Director Wage Determinations| Date Of Last Revision: 11/17/2015
|

State: Oregon

Area: Multnomah

Employed on Bonneville Power Administration contract for Custodial Services.

Collective Bargaining Agreement between contractor: Centerra Integrated Facilities Services, and
union: Service Employees International Union Local 49, effective 4/1/2014 through 3/31/2017.

In accordance with Section 2(a) and 4(c) of the Service Contract Act, as amended, employees
employed by the contractor(s) in performing services covered by the Collective Bargaining
Agreement(s) are to be paid wage rates and fringe benefits set forth in the current collective
bargaining agreement and modified extension agreement(s).
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REGISTER OF WAGE DETERMINATION UNDER
THE SERVICE CONTRACT ACT
By direction of the Secretary

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION

|
|
|
of Labor | WASHINGTON D.C. 20210
|
|
|
| Wage Determination No.: CBA-2015-8245
Diane Koplewski Division of | Revision No.: O
Director Wage Determinations| Date Of Last Revision: 11/17/2015
|

State: Washington

Area: Clark

Employed on Bonneville Power Administration contract for Custodial Services.

Collective Bargaining Agreement between contractor: Centerra Integrated Facilities Services, and
union: Services Employees International Union Local 49, effective 4/1/2014 through 3/31/2017.

In accordance with Section 2(a) and 4(c) of the Service Contract Act, as amended, employees
employed by the contractor(s) in performing services covered by the Collective Bargaining
Agreement(s) are to be paid wage rates and fringe benefits set forth in the current collective
bargaining agreement and modified extension agreement(s).
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Appendix B

EQUIPMENT LIST BUILDING STANDARD

A/V System RHR (1201 Lloyd Blvd., Suite 200)

ATS-EG-ESS-B1 ([N] SWBD-B1C DS-B1C06, [E] SWBD-EG-ESS-PH, B-1L5/6, )
ATS-EG-ESS-EDP ([N] DS-PHA02 SWBD-PHA [E] SWBD-EG-ESS-PH, 805)
ATS-EL-B2 Garage Lights ([N] MCC-B1A, [E] EL-B1-A 80A bkr 17/21/23)
ATS-ESDP ([N] DS-PHA03 SWBD-PHA [E] SWBD-EG-ESS-PH, ATS-2, Elevators)
ATS-Fire Pump ([N] SWBD-MDP [E] SWBD-EG-ESS-PH)

BALER Cardboard

BENCH GRINDER

Body Flush Station Mail Screening (B-1K16)

Body Rescue Hooks

Boiler-4 (911)

Boiler-5 (911)

Boiler-6 (911)

Boiler-7 (911)

Boiler-8 DHW Gas-Fired (Aerco Benchymark, MCC-B1B)

Boilers Heating HW Gas-Fired 4/5/6/7 (911)

BPA SIGN

BPC-SWITCH-B1A (2,500A, Pringle, SWBD-MDP, B158)

BPC-SWITCH-B1B (1,600A, Pringle, SWBD-MDP, B158)

BPC-SWITCH-B1C (1,600A, Pringle, SWBD-MDP, B158)

BPC-SWITCH-PHA (1,600A, Pringle, SWBD-MDP, B158)

BPC-SWITCH-PHB (1,600A, Pringle, SWBD-MDP, B158)

Breaker ATS-EG-ESS-B1 (600A, 480V, SWBD-EG-ESS-PH, Penthouse 805)
Breaker ATS-EG-ESS-EDP (300A, 480V, SWBD-EG-ESS-PH, PH 805)

Breaker ATS-ESDP (300A, 480V, SWBD-EG-ESS-PH, PH 805)

Breaker ATS-FirePump (150A, 480V, SWBD-EG-ESS-PH, PH 805)

Breaker Bollards (30A, 480V, SWBD-EG-ESS-B1, B-1L6, B103)

Breaker DS-EDP01 Panel EL-PH (150A, 480V, EG-ESS-EDP, ckt 1/3/5, PH 805)
Breaker DS-EDP02 Pnl EL-B1-A (100A, 480V, EG-ESS-EDP, ckt 2/4/6, PH 805)
Breaker DS-EDPO03 Elevators (Not Used, 480V, EG-ESS-EDP, ckt 7/9/11, PH 805)
Breaker DS-EDP04 MW Room (60A, 480V, EG-ESS-EDP, ckt 13/15/17, PH 805)
Breaker DS-EDPOQ5 SF-2 (15A, 480V, EG-ESS-EDP, ckt 14/16/18, PH 805)
Breaker DS-EDP06 SF-3 (15A, 480V, EG-ESS-EDP, ckt 19/21/23, PH 805)
Breaker EG-ESS-B1 Main (600A B103 SWBD-EG-ESS-B1)

Breaker EG-ESS-LoadBank (800A, EG-ESS, Penthouse 805)

Breaker EG-ESS-Output (800A, EG-ESS, Penthouse 805)

Breaker EL-B1-B (100A, 480V, SWBD-EG-ESS-B1, B-1L6, B103)

Breaker JTS-1/3/4 (300A, Panel LB1-JTS, B157a)

Breaker JTS-5/6/7 (200A, Panel LB1-JTS, B157a)

Breaker L-B1-B (100A, L-B1-A 26/28/30, B158)

Breaker MCC-EF-B1 (400A B103 SWBD-EG-ESS-B1)

Breaker Meter LB1-JTS (15A, Panel LB1-JTS, B157a)

Breaker Spare SWBD-EG-ESS-B1 (25A, 430V, B-1L6 B103)

Breaker Spare SWBD-EG-ESS-PH (300A, 480V, PH 805)

BussDuct

BussDuct-1 (6,000A, 3P, 4W)

BussDuct-2 (6,000A, 3P, 4W)

BussDuct-B1A (2,500A, 3P, 4W, Westinghouse Pow-R-Way, B158)
BussDuct-B1B (1,600A, 3P, 4W, Westinghouse Pow-R-Way, B158)
BussDuct-PHA (1,600A, 3P, 4W, Westinghouse Pow-R-Way, B158)
BussDuct-PHB (1,600A, 3P, 4W, Westinghouse Pow-R-Way, B158)

CAFE CHAIRS & TABLES
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CARPET

CARPET EXTRACTION - GENERAL
CARPET EXTRACTION/BONNET - PERIODIC
CARPET SPOT CLEANING

Ceiling Exterior Café

Ceiling System Integrated

Centerra 2007 Jeep Grand Cherokee

Centerra 2008 Chrysler Town & Country Van
Centerra Confined Space Entry Safety Program
Centerra Policy Statements

Centerra Training

CH-1 (325 Ton, York MaxE Centrifugal YKDQDSQ5-CJG, 8N20)
CH-1/2 (325 Ton, York MaxE Centrifugal YKDQDSQ5-CJG, 8N20)
CH-2 (325 Ton, York MaxE Centrifugal YKDQDSQ5-CJG, 8N20)
Charger EPJ-CGR (Pallet Jack)
CHEM-TREAT

CHROME BARREL LIGHTS

CHROME HAND RAILS / EAST

CHROME HAND RAILS / WEST

Cigarette Receptacle

CLEANING AIR DIFFUSER/RETURN GRILL
CMMS

Condenser-1

Condenser-2

Condenser-3

Condenser-4 (B-1K16, Scotsman Ice Maker)
Condenser-5

Control AC3-5TH (Liebert, JTS-5)

Control AC3-6TH (Liebert, JTS-6)

Control Actuator-PB (Maintenance)

Control BAS NCU (B-1M5)

Control BAS-METASYS (JCI)

Control NCU-01

Control NCU-02

Control NCU-03

Control NCU-04

Control NCU-05

Control NCU-06

Control NCU-07

Control NCU-08

Control NCU-09

Control NCU-11

Control OWS-1

Control OWS-2

Control OWS-3

Control OWS-4

Control OWS-5

Control OWS-B1

Control SITESCAN-CC

Control-AHU2 (Maintenance, Metasys)
COOL-1 (Drinking Fountain Cooler)
COOL-1C (Drinking Fountain Cooler)
COOL-1E (Drinking Fountain Cooler)
COOL-1W (Drinking Fountain Cooler)
COOL-3C (Drinking Fountain Cooler)
COOL-3E (Drinking Fountain Cooler)
COOL-3W (Drinking Fountain Cooler)
COOL-5C (Drinking Fountain Cooler)
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COOL-5E (Drinking Fountain Cooler)

COOL-5W (Drinking Fountain Cooler)

COOL-7C (Drinking Fountain Cooler)

COOL-7E (Drinking Fountain Cooler)

COOL-7W (Drinking Fountain Cooler)

COOL-B1 (Drinking Fountain Cooler)

Cooling Tower CT-1

Cooling Tower CT-2

COOP Electrical (Continuity of Operations)

DAMPERS

DATA COOLING SYSTEMS

DISH NETWORK

Dock Levelers

DOOR THRESHOLDS

DRAIN

DRAINS-AREA

DRAINS-CC

DRAINS-KITCHEN

DRAINS-ROOF

DRAINS-SHOWER

DRINKING FOUNTAIN

DS-B1A01 East Riser (800A 480V SWBD-B1A)
DS-B1A02 Center Riser (600A 480V SWBD-B1A)
DS-B1A03 West Riser (800A 480V SWBD-B1A, B158)
DS-B1A04 Spare SWBD-B1A (800A 480V, B158)
DS-B1A05 Spare SWBD-B1A (600A 480V, B158)
DS-B1A06 Panel LB!-JTS (600A 480V SWBD-B1A, B158)
DS-B1B01 Fountain (200A, SWBD-B1B, B158)
DS-B1B02 MCC-B1A (400A, SWBD-B1B, B158)
DS-B1B03 Graphics Transformer (400A, SWBD-B1B, B158)
DS-B1B04 Spare SWBD-B1B (200A, B158)

DS-B1BO05 Kitchen Panel KDP (800A, SWBD-B1B, B158)
DS-B1B06 Panel LB-1-A (200A, SWBD-B1B, B158)
DS-B1B07 Electric Vehicle Charger (100A, SWBD-B1B, B158)
DS-B1B08 Spare SWBD-B1B (100A, B158)

DS-B1B09 Panel SL-B1 (100A, SWBD-B1B, B158)
DS-B1B10 Transformer P-B1-N16 (100A, SWBD-B1B, B158)
DS-B1B11 Spare SWBD-B1B (100A, B158)

DS-B1CO01 (Spare 400A 480V SWBD-B1C)

DS-B1C02 (Spare 400A 480V SWBD-B1C)

DS-B1C03 (Spare 400A 480V SWBD-B1C)

DS-B1C03 (Spare 400A 480V SWBD-B1C)

DS-B1C04 (Spare 400A 480V SWBD-B1C)

DS-B1C05 (MCC-B1B 400A 480V SWBD-B1C)
DS-B1C06 (ATS-ESS-B1 600A 480V SWBD-B1C)
DS-B1C07 (EWH-6 400A 480V SWBD-B1C)

DS-EL9-1 Freight (400A, 480V, Pnl ESDP, Elev Equip Room 802)

DS-ELEV1 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV2 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV3 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV4 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV5 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV6 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEV7 (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-ELEVS (100A, 480V, Pnl ESDP, Elev Equip Room 802)
DS-Main (Fused, S&C Type SM-40, 300E, Pacific Power)
DS-MCC-EF (Penthouse)

DS-PB Fan (30A 480V B-1L23 Maintenance)
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DS-PB Pump (30A 480V B-1L23 Maintenance)
DS-PHA01 MCC-PHA (800A, SWBD-PHA, Westinghouse)
DS-PHA02 ATS-EDP (400A, SWBD-PHA, Westinghouse)
DS-PHA03 ATS-ESDP (600A, SWBD-PHA, Westinghouse)
DS-PHAOQ4 Panel L-PH (60A, SWBD-PHA, Westinghouse)
DS-PHAOQ5 Spare (60A, SWBD-PHA, Westinghouse)
DS-PHAOQ6 Spare (800A, SWBD-PHA, C-H)
DS-PHBO1 (CH-1 400A 480V Westinghouse)
DS-PHBO02 (CH-2 400A 480V Westinghouse)
DS-PHB03 (MCC-PHB 600A 480V Westinghouse)
DS-PHB04 (MCC-PHC 400A 480V Westinghouse)
DS-Pump-8 (Boiler DHW, B103)

DS-Spare (400A 480V B-1L23 Maintenance)
DS-Spare SWBD-B1C (800A, 480V)
DS-VFD-Fan-CT-1 (480V, MCC-PHC, 8N/Q16)
DS-VFD-Fan-CT-2 (480V, MCC-PHC, 8N/Q16)
DS-VFD-SCHWP-1 (480V, MCC-PHC, 8N/Q16)
DS-VFD-SCHWP-2 (480V, MCC-PHC, 8N/Q16)
DUSTING - GENERAL

DYSON Hand Dryers

E/G-ESS (Caterpillar 3412, 500 kW, 749 HP, 7/21/11 UL FE-300246 5NA10782)
E/G-TOUR

EARTHQUAKE

ELECTRIC TOOLS & EQUIPMENT

ELECTRIC WALKIE PALLET JACK

Electrical Circuit Overload

Electrical Distribution

Electrical Energized Work Safety Program

Electrical Safety Program

ELEV-FULL LOAD TEST, 5 YEAR
ELEV-INSPECTION, ANNUAL

ELEV-NO LOAD TEST, ANNUAL

ELEVATOR GRILLS - DAMP CLEAN
ELEVATOR GRILLS - VACUUM

ELEVATOR-1 (40 HP, Montgomery)

ELEVATOR-2 (40 HP, Montgomery)

ELEVATOR-3 (40 HP, Montgomery)

ELEVATOR-4 (40 HP, Montgomery)

ELEVATOR-5 (40 HP, Montgomery)

ELEVATOR-6 (40 HP, Montgomery)

ELEVATOR-7 (40 HP, Montgomery)

ELEVATOR-8 (40 HP, Montgomery)

ELEVATOR-9 FREIGHT (100 HP, Montgomery)
ELEVATOR-KIT

ELEVATORS

EMERGENCY RESPONSE PLAN

Energy Management

ENVR-101

ENVR-301

ENVR-302

ENVR-401

ENVR-402

ENVR-403

ENVR-701

ENVR-702

ENVR-PH3

ENVR-PH4

EV Charging Station 240V
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EWH-6 (144 kW, 225 gal., PVI Model 740 N 225A-E, DS-B1C-07, B-1M2, B103)

EXTENSION CORDS
EXTERIOR CHROME HANDRAILS
EXTERIOR PLANTER MARBLE
EYEWASH SELF-CONTAINED
EYEWASHES

FALL ARREST EQUIPMENT
Fall Arrest System (Roof-Terraces)
Fan ACU-4 (BMS Room)

Fan ACU-5 (BMS Room)

Fan AHU-01

Fan AHU-02RF (B-1L23 Maintenance)
Fan AHU-02SF (B-1L23 Maintenance)
Fan AHU-03 (Print Services)

Fan AHU-04 (PerSec, VTR, B193)
Fan AHU-05 (Cyber)

Fan AHU-06 (Telephone Office)
Fan AHU-07 (Café)

Fan AHU-08 (Kitchen)

Fan AHU-09 (Elev Equip Room)
Fan AHU-10 (Center Ventilation)
Fan AHU-11 (East Ventilation)
Fan AHU-12 (West Ventilation)
Fan AHU-13 (Telephone Switch)
Fan AHU-14 (Records)

Fan AHU-15 (BC Office B104)
Fan AHU-16 (Kitchen Office)

Fan AHU-17 (CSOAC)

Fan AHU-18 (Motor Pool Office)
Fan CUH-1

Fan CUH-2

Fan EF-01

Fan EF-02

Fan EF-03

Fan EF-04

Fan EF-05

Fan EF-06

Fan EF-07

Fan EF-08

Fan EF-09

Fan EF-10

Fan EF-11

Fan EF-12

Fan EF-13

Fan EF-14

Fan EF-15

Fan EF-16

Fan EF-17

Fan EF-18 (UP-PHA, Penthouse)
Fan EF-92

Fan EF-HAZMAT

Fan EF-Mail Screening (B-1K12)
Fan EF-TELE-1

Fan EF-TELE-1/2/3/4/5/6/7

Fan EF-TELE-2

Fan EF-TELE-3

Fan EF-TELE-4

Fan EF-TELE-5
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Fan EF-TELE-6

Fan EF-TELE-7

Fan REF-1

Fan REF-2

Fan REF-3

Fan REF-4

Fan RF-6

Fan RF-7

Fan RF-8

Fan SEF-1

Fan SEF-2

Fan SF-1

Fan SF-2

Fan SF-3

Fan SFC-1

Fan SFC-1/2

Fan SFC-3

Fan SFC-3/4

Fan SFC-5

Fan SFC-5/6

Fan SFH-1

Fan SFH-2

Fan SFH-3

Fan SFK-4

Fan SFK-5

Fan SFK-6

Fan VF-1

Fan VF-2

Fan VF-5

Fan VF-CONSOLE

Fan Welder Exhaust (B-1K23)
Fire Alarm System (IFC-3030)
Fire Bells

Fire Central Station Monitoring (Tyco)
Fire Door

Fire Dry Pipes

Fire Dry Valve

Fire Exhood-K01

Fire Exhood-K02

Fire Exhood-K03

Fire Exhood-K04

Fire Exit Signage

Fire Extinguishers

Fire Intercoms

Fire lonization Detectors
Fire Isolation Damper -1C
Fire Isolation Damper-1E
Fire Isolation Damper-1W
Fire Isolation Damper-2C
Fire Isolation Damper-2E
Fire Isolation Damper-2W
Fire Isolation Damper-3C
Fire Isolation Damper-3E
Fire Isolation Damper-3W
Fire Isolation Damper-4C
Fire Isolation Damper-4E
Fire Isolation Damper-4W
Fire Isolation Damper-5C
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Fire Isolation Damper-5E

Fire Isolation Damper-5W

Fire Isolation Damper-6C

Fire Isolation Damper-6E

Fire Isolation Damper-6W

Fire Isolation Damper-7C

Fire Isolation Damper-7E

Fire Isolation Damper-7W

Fire Isolation Dampers

Fire Jockey Pump

Fire Preaction PSC (5th Floor)

Fire Preaction Systems

Fire Protection Plan

Fire Pull Stations

Fire Pump

Fire Sprinkler Systems

Fire Stop

Fire Strobes

Fire Tamper Switches

Fire Tamper-PB (Paint Booth, B124)
Fire Valves

FLAG POLE

Flush Valve

Forklift

Fuel Daytank EG-ESS
FURNITURE

GARAGE

GFCI

Gloves, Insulated Electrical

H/C DOOR OPENER

H/C-TELE

HAND SANITIZER DISPENSER
Hand Tools

HARD FLOOR CLEANING - GENERAL
HARD FLOOR CLEANING - RESTROOMS
HazMat Spill Kits

Heat Exchanger HX-1 (DHW, B103)
Heat Exchanger HX-2 (DHW, B103)
Heater IR Personnel

Hilti Cartridge Tool

HOIST

Hood-Mail (B-1K16, Screening)
Hotwork Permit Safety Program
INSECT/ RODENT

Irrigation System

Irrigation System Controller (B-1L5)
Kitchen BRAISING PAN

Kitchen Conveyor-Dish

Kitchen DISHWASHER

Kitchen DISPOSER-K01

Kitchen DISPOSER-K02

Kitchen DISPOSER-K03

Kitchen Equipment

Kitchen FREEZER-K01

Kitchen FREEZER-K02

Kitchen FREEZER-K03

Kitchen French Fryer FF-1

Kitchen French Fryer FF-2
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Kitchen GRIDDLE

Kitchen Heat Lamp HL-K01
Kitchen Heat Lamp HL-K02
Kitchen Heat Lamp HL-KO03
Kitchen Heat Lamp HL-K04
Kitchen Heat Lamp HL-K05
Kitchen Heat Lamp HL-K06
Kitchen Heat Lamp HL-K07
Kitchen Heat Lamp HL-K08
Kitchen Ice-Water Dispenser
Kitchen ICEM-K01

Kitchen ICEM-K02

Kitchen ICEM-K03

Kitchen ICEM-K04

Kitchen ICESB-KO01

Kitchen ICESB-K02

Kitchen Mechanical

Kitchen NU-VU PROOFER
Kitchen OVEN CLEANING
Kitchen OVEN DOUBLE CONV ELEC
Kitchen P&SKW-1

Kitchen P&SKW-2

Kitchen PW-K01

Kitchen PW-K02

Kitchen PW-K03

Kitchen Range Flat Top
Kitchen RANGE-K01
Kitchen RANGE-KO02
Kitchen REFRIG-KO01
Kitchen REFRIG-KO02
Kitchen REFRIG-KO03
Kitchen REFRIG-K04
Kitchen REFRIG-K05
Kitchen REFRIG-K06
Kitchen REFRIG-K07
Kitchen REFRIG-K08
Kitchen REFRIG-K09
Kitchen REFRIG-K10
Kitchen REFRIG-K11
Kitchen Salad Bar

Kitchen Steam Kettle SK-K01
Kitchen Steam Kettle SK-K02
Kitchen Steam Kettle SK-K03
Kitchen Steam Table ST-K01
Kitchen Steam Table ST-K02
Kitchen Steam Table ST-K03
Kitchen Steam Table ST-K04
Kitchen Steam Table ST-K05
Kitchen Steam Table ST-K06
Kitchen STEAMER/KETTLE COMBO
Kitchen WO-K01

Kitchen WO-K02

Kitchen WO-K03

Kitchen Yogurt Dispenser
LADDERS

LANDSCAPE

LIFE SAFETY SYSTEMS
LIGHTING
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Lighting DCP-1E

Lighting DCP-1W

Lighting DCP-2E

Lighting DCP-2W

Lighting DCP-3E

Lighting DCP-3W

Lighting DCP-4E

Lighting DCP-4W

Lighting DCP-5E

Lighting DCP-5W

Lighting DCP-6E

Lighting DCP-6W

Lighting DCP-7E

Lighting DCP-7W

Lighting Emergency (Bug Eyes)

Lighting EXT-LIGHTS (OUTSIDE LIGHTING)

Lighting Full Spectrum

Lighting, Guthrie Plaza

LIGHTING-Basement

LIGHTING-Cafeteria

LIGHTING-COMPUTER

LINAK Desks

LOCKERS B1 EXERCISE FACILITY

LOCKERS BICYCLE

Lockout/Tagout Safety Program

LOOP-CHW-1/2

LOOP-HW

MAINTENANCE SHOP CLEANUP

MCC-B1A

MCC-B1B (600A, 480V, 3P, 4W, Westinghouse, B-1M4/5, B103)
MCC-EF-B1

MCC-EF-PH (600A 208V 859 TRNS-EF Westinghouse)
MCC-K

MCC-PHA (800A 480V 8M14 SWBD-PHA Westinghouse)
MCC-PHB (600A 480V 8L/M16/19 SWBD-PHB Westinghouse)
MCC-PHC (600A 480V 8N/Q16 SWBD-PHB Westinghouse)
MCC-SP

Meter 4-Way Gas

Meter LB1-JTS (Eaton 1Q100, B157a)

Meters Electrical

Meters Gas Heating DHW / Bldg

Meters Kitchen

Meters Towers

MICROWAVE CLEANING

MICROWAVE OVENS

MotorController-AHU-10 (480V, MCC-PHA, 8M14)
MotorController-AHU-11 (480V, MCC-PHB, 8L/M16/19)
MotorController-AHU-12 (480V, MCC-PHA, 8M14)
MotorController-AHU-9RF (480V, MCC-PHB, 8L/M16/19)
MotorController-AHU-9SF (480V, MCC-PHB, 8L/M16/19)
MotorController-CMPR-C1 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-CMPR-C2 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-EF-11 (480V, MCC-PHB, 8L/M16/19)
MotorController-EF-12 (480V, MCC-PHA, 8M14)
MotorController-EF-13 (480V, MCC-PHB, 8L/M16/19)
MotorController-EF-14 (480V, MCC-PHA, 8M14)
MotorController-EF-92 (208V, MCC-EF-PH, 8S9)
MotorController-HWP-1 (480V, MCC-B1B, B-1M4/5, B103)
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MotorController-HWP-2 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-IR Heat Ramp (480V, MCC-B1B, B-1M4/5, B103)
MotorController-P-P1-B (480V, MCC-B1B, B-1M4/5, B103)
MotorController-PCHWP-1 (480V, MCC-PHC, 8N/Q16)
MotorController-PCHWP-2 (480V, MCC-PHC, 8N/Q16)
MotorController-Pump-8 Boiler DHW (480V, MCC-B1B, B-1M4/5, B103)
MotorController-REF-4 (480V, MCC-PHB, 8L/M16/19)
MotorController-RF-6 (480V, MCC-PHA, 8M14)
MotorController-RF-7 (480V, MCC-PHB, 8L/M16/19)
MotorController-RF-8 (480V, MCC-PHA, 8M14)
MotorController-RHWP-1 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-RHWP-2 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-SCHWP-3 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-SCHWP-4 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-SEJP/STEP B-4 (480V, MCC-B1B, B-1M4/5, B103)
MotorController-SFC-1 (480V, MCC-PHA, 8M14)
MotorController-SFC-2 (480V, MCC-PHA, 8M14)
MotorController-SFC-3 (480V, MCC-PHB, 8L/M16/19)
MotorController-SFC-4 (480V, MCC-PHB, 8L/M16/19)
MotorController-SFC-5 (480V, MCC-PHA, 8M14)
MotorController-SFC-6 (480V, MCC-PHA, 8M14)
MotorController-SFH-1 (480V, MCC-PHA, 8M14)
MotorController-SFH-2 (480V, MCC-PHB, 8L/M16/19)
MotorController-SFH-3 (480V, MCC-PHA, 8M14)

PA SYSTEM

PAINT BOOTH

Panel EL-B1-A (100A, 480V, EG-ESS-EDP, B158)

Panel EL-B1-B (100A, 480V, SWBD-EG-ESS-B1, B-1M4, B103)
Panel EL-PH (225A, 208/120V, EG-ESS-EDP DS-EDP-01, 8M14)
Panel EP-B1-A (50A, 208V, ETR-B1-A, B158)

Panel EP-B1-B (250A, 208/120V, ETR-B1-B, B-1M4, B103)

Panel EP-B1-C (100A, 208V, ETR-B1-C, B158)

Panel EP-B1-C (B104 BC Monitoring Room)

Panel EP-PH (50A, 208/120V, ETR-PH, 8M14)

Panel ESDP (600A, 480V, 3P, 3W, Westinghouse, Elev Equip Room 802)
Panel L-B1-A (225A, 480/277V, DS-B1B06 SWBD-B1B, B158)
Panel L-B1-B (100A, 480/277V, L-B1-A 100A bkr 26/28/30, B158)

Panel L-B1-JTS (800A, 480/277V, DS-B1A06 SWBD-B1A, B157a, Challenger)

Panel L-PH (100A, 480/277V, Westinghouse, SWBD-PHA, Penthouse)
Panel MP (Motorpool 120V PCBB 18-20-22)

Panel P-B1 (208/120V, TR-B1-A, B158)

Panel P-B1-B (50A, 208/120V, TR-B!-B, B-1M4, B103)

Panel P-B1-C (100A, 208/120V, TR-B1-C, B158)

Panel P-B1-N16 (TR-PB1-N16, B158)

Panel P-PH (50A, 208/120V, Westinghouse, Penthouse)

Panel SL-B1 480V (Maintenance)

Panel SPA-B1 120V (Maintenance)

Panel SPC-B1 120V (Maintenance)

Panel SWBD-EG-ESS-EDP (600A, 480V, 3P, 4W, RMS SYM Amps 22,000, PH 805)

Parking GATE-ENTRY
Parking GATE-EXIT
PDU CPC

PLUMBING CHASES
Pneumatic AIRD-1
Pneumatic AIRD-2
Pneumatic AIRD-3
Pneumatic AT-1
Pneumatic AT-2
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Pneumatic CMPR-C1

Pneumatic CMPR-C2

Pneumatic CMPR-IND1
Pneumatic CMPR-IND2

PPE HQ Custodial

PPE HQ Maintenance Electrician/HVAC Personnel
PPE HQ Maintenance Fall Arrest Equipment
PPE HQ Maintenance General Use
PPE HQ Maintenance LOTO Locks
PPE HQ Maintenance Penthouse
PPE HQ Maintenance Personnel
PPE HQ Maintenance Welding
PPE Van Mall Maintenance
PPEHQ Maintenance Compressed Air Stations
PRESSURE WASHER

Pump CDP-1

Pump CDP-2

Pump HWP-1

Pump HWP-2

Pump HWP-3

Pump HWP-6

Pump HWP-7

Pump HWP-8

Pump PCHWP-1

Pump PCHWP-2

Pump PCHWP-6

Pump PMP-1 (Rainwater Cistern )
Pump RHWP-1

Pump RHWP-2

Pump RHWP-3

Pump RHWP-4

Pump RHWP-6

Pump RHWP-7

Pump RHWP-8

Pump SCHWP-1

Pump SCHWP-2

Pump SCHWP-3

Pump SCHWP-4

Pump SCHWP-6

Pump SCHWP-7

Pump SCHWP-8

Pump SEJP-1/2

Pump SEJP-3

Pump STEP-1/2

Pump TP-ESS-M1 (Fuel)

Pump TP-ESS-M2 (Fuel)

Pump-8 DHW Gas-Fired (MCC-B1B)
Pump-Fuel-ESS-1
Pump-Fuel-ESS-2

PV INSPECTION

REFRIG-101

REFRIG-201

REFRIG-301

REFRIG-401

REFRIG-501

REFRIG-502

REFRIG-601

REFRIG-701
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REFRIG-B01

REFRIG-B02

Refrigerant Management Program

Refrigerant Monitoring Penthouse (Chillgard RT, 8N20)
REFRIGERATOR CLEANING

Repeater (G4S Radio)

RESTROOMS - DAMP WIPE

RESTROOMS - GENERAL

ROOF

ROSS FALL ARREST EQUIPMENT

Ross Maintenance PPE

RUDOOR-BL (Blind Stand)

RUDOOR-CAFE

RUDOOR-ENTRY (B-1 Ramp, 9th Ave.)
RUDOOR-EXIT (B-1 Ramp, 9th Ave.)
RUDOOR-MAIL-CORR

RUDOOR-MAIL-DOCK

RUDOOR-TR (Trash Compactor)

SAFETY INSPECTION

SAND/OIL SEPARATOR

Security Access Control (ProWatch)

Security AHSS (Air Hazard Shutdown Switch)

Security BOLLARDS

Security BOLLARDS-ENTRY

Security BOLLARDS-EXIT

Security CAMERAS

Security GATE-ENTRANCE

Security GATE-EXIT

Security Gunnebo Entry

Security Gunnebo Exit

Security OMNILOCK

Security Turnstiles ES880-N5 Optical

SHOWER ROOMS

SIDEWALKS

Split System (CSOAC)

Split System (Film Cooler)

Split System (Kitchen Office)

Split System (Motor Pool)

STAIRWELL CLEANING

STAIRWELLS

STONEWORK

SWBD-B1A

SWBD-B1B

SWBD-B1C (1,600A, 480V, 3P, 4W)
SWBD-E/G-ESS-B1 (B-1L5/6 B-1 Mech, ATS-EG-ESS-B1)
SWBD-E/G-ESS-PH (800A, 480V, GE AV-Line SCP Plus, Penthouse 805)
SWBD-MDP (480/277V, 6,000A, 3P, 4W, 100kAIC)
SWBD-PHA (1600A 480V 8M14 Westinghouse)
SWBD-PHB (1600A 480V 8N16/19 Westinghouse)
SWEEP_SCRUB

Tank DHWT-1 (150 gal., Niles Steel Tanks, Upper Floors)
Tank DHWT-2 (250 gal., Niles Steel Tanks, Lower Floors)
Tank DHWT-3 (250 gal., Niles Steel Tanks, Lower Floors)
Tank DHWT-4 (250 gal., Niles Steel Tanks, Lower Floors)
Tank DHWT-5 (250 gal., Niles Steel Tanks, Lower Floors)
Tank ET-1

Tank ET-2

Tank ET-3
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Tank ET-4

Tank ET-5

TERRACES 3-7

Tour B-1 Mechanical

TOUR-1

TOUR-2

TOUR-3

TOUR-4

TOUR-5

TOUR-6/PH

TOUR-7/HU

TOUR-CHILLER

TOUR-GROUNDS

TOUR-HQ

TOUR-SIDEWALKS

Transformer 1 (2.5MVA, 6.2%Z, 11.7kV, 480/277V)
Transformer 2 (2.5MVA, 6.2%Z, 11.7kV, 480/277V)
Transformer EF (480/208V, L-PH, 8S9, Penthouse)
Transformer ETR-B1-A (15 KVA, 480/208V, EL-B1-A, B158)
Transformer ETR-B1-B (480/208V, EL-B1-B, B-1M4, B103)
Transformer ETR-B1-C (480/208V, EL-B1-A, B158)
Transformer ETR-PH (480/208V, L-PH, 8M14, Penthouse)
Transformer P-B1-N16 (SWBD-B1B, B158)
Transformer TR-B1-A (480/208V, L-B1-A, B158)
Transformer TR-B1-B (480/208V, DS-P-B1-B MCC-B1B, B-1M4, B103)
Transformer TR-B1-C (480/208V, L-B1-A, B158)
Transformer TR-PH (480/208V, L-PH, 8M14, Penthouse)
Transformer TR-Shop (480/120V, Maintenance)

TRASH - GENERAL

TRASH - RECEPTACLE CLEANING

TRASH CANS, EAST

TRASH CANS, TERRACES

TRASH CANS, TERRACES

TRASH CANS, WEST

TRASH CHUTE DOORS

TRASH-COMPACTOR

TV System

TVSS-SWBD-B1C (B-1M5 Current Technology TG100)
UH-1

UH-2

UH-3

UH-4

UH-5

UH-6 (B-1L23, Paint Storage)

UPHOLSTERY CLEANING

UPS-BMS

VACUUMING - GENERAL

VACUUMING - THOROUGH

Valve Mixing Fitness

Valve Mixing Upper Floors

Valve Mixing UPS Body Washes

Valves - Water Isolation

Valves Air Bleed

Valves DCBPV (Double Check Backflow Preventer)
VAV UNITS

Vehicles - Official Use

VFD-AHU2RF (B-1L23 Maintenance, Rittal ISG)
VFD-AHU2SF (B-1L23 Maintenance, Rittal ISG)
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VFD-AHU4RF (B-1V4 Cyber Security, Rittal ISG)
VFD-AHU4RF (B-1V4 Cyber Security, Rittal ISG)
VFD-HWP-1 (B-1 Mech, 10 HP)

VFD-HWP-2 (B-1 Mech, 10 HP)

VFD-SCHWP-1 (480V, Penthouse)
VFD-SCHWP-2 (480V, Penthouse)

WALL SPOT CLEANING

WALL/CEILING CLEANING

WINCH - Miller Manhandler

WINDOW CLEANING

WINDOWS

WOOD FLOOR CLEANING

Xybix Tables
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Appendix C

Business Critical Equipment

Important note: highlighted components service and maintenance performed by other service provider but still require
CFM contractor first response. All other non highlighted components are CFM maintenance and first responder
responsibility.

Business Critical General Equipment (CFM contract responsibility)
Critical Chilled Water side System

System “A”

BC Pump CDP-A (EA-MCC-B1, B103)

BC Pump PCHWP-A (EA-MCC-B1, B103)

BC Pump SCHWP-A (EA-MCC-B1, B103)

BC Pump CWP-A (CT-A, EA-EDM-PH, Penthouse)

BC Cooling Tower CT-A (Evapco, Penthouse)

BC Fan-CT-A (EA-EDM-PH, Penthouse)

BC Control Fan/Pump-CT-A (UP-PHA ckt. 11, Penthouse)

BC HX-CT-A (NB 203238, Plate & Frame, Bell & Gossett, Penthouse)
BC Sump Heater-CT-A (EA-EDM-PH, Penthouse)

BC Pump CDP-3 (7.5 HP, EA-MCC-PH, Penthouse)

System “B”

BC Pump CDP-B (EB-MCC-B1, B103)

BC Pump PCHWP-B (EB-MCC-B1, B103)

BC Pump SCHWP-B (EB-MCC-B1, B103)

BC Pump CWP-B (CT-B, EB-EDM-PH, Penthouse)

BC Cooling Tower CT-B (Evapco, Penthouse)

BC Fan-CT-B (EB-EDM-PH, Penthouse)

BC Control Fan/Pump-CT-B (UP-PHB ckt. 11, Penthouse)

BC HX-CT-B (NB 203237, Plate & Frame, Bell & Gossett, Penthouse)
BC Sump Heater-CT-B (EB-EDM-PH, Penthouse)

BC Pump CDP-4 (7.5 HP, EB-MCC-PH, Penthouse)

DX system

BC Cooling Tower CCC-1 (Evapco LSW29C, Penthouse)
BC Pump CCC-1 (1/2 HP, EC-CCC1-PH, Penthouse)

BC Fan CCC-1 (15 HP, EC-CCCL1-PH, Penthouse)

BC Sump Heater-CCC-1 (EC-CCC1-PH, Penthouse)

Domestic Water System
BC Pump DWBP (Triplex, Paco 50 GPM, 118 TDH, 3 HP Baldor, B103)

Chemical Treatment System

BC Chemical Treatment Chilled Water Loops

BC Chemical Treatment Condenser Closed Loops
BC Chemical Treatment Towers

Critical Air Side System
System “A”

BC ENVR-001 (EA-EL-B1)
BC ENVR-003 (EA-EDP, Loop CHW-A)
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BC ENVR-005 (EA-EDP, Loop CHW-A)

BC ENVR-201 (EA-ED2, ckt 1/3/5)

BC ENVR-205 (UA-CP2 bkr 310)

BC ENVR-207 (EA-ED2, ckt 13/15/17)

BC ENVR-501 (EA-ED2, ckt 2/4/6)

BC ENVR-601 (EA-ED2, ckt 8/10/12)

BC Fan SF-7 (1/3 HP, EA-MCC-PH, Penthouse 5/6 Ventilation)
BC Heater-SF-7 (EA-EDL-PH, Penthouse)

BC-EF-UPS-A (b105a)

System “B”

BC ENVR-002 (EB-EL-B1)

BC ENVR-004 (EB-EDP, Loop CHW-B)
BC ENVR-006 (EB-EDP, Loop CHW-B)
BC ENVR-202 (EB-ED2, ckt 1/3/5)

BC ENVR-204 (UB-CP2 bkr 410)

BC ENVR-208 (EB-ED2, ckt 13/15/17)
BC ENVR-502 (EB-ED2, ckt 2/4/6)

BC ENVR-602 (EB-ED2, ckt 8/10/12)

BC Fan SF-8 (1/3 HP, EB-MCC-PH, Penthouse 5/6 Ventilation)
BC Heater-SF-8 (EB-EDL-PH, Penthouse)
BC-EF-UPS-B (b105b)

System “A/B”

BC ENVR-203 ("A" EA-ED2 ckt 7/9/11; "B" EB-ED2 ckt 14/16/18)
BC ENVR-206 ("A" EA-ED2 ckt 14/16/18; "B" EB-ED2 ckt 7/9/11)
BC ENVR-209 (EC-ED-JTS2 bkr 4, Dev Lab)

BC ENVR-210 (EC-ED-JTS2 bkr 5, Dev Lab)

Humidification

BC Humidifier 1

BC Humidifier 2

BC Humidifier 3

BC Humidifier 4

BC Humidifier RO System

Critical Mechanical/Electrical System

BC VFD-CWP-A (CT-A, EA-EDM-PH, Penthouse)
BC VFD-FAN-CT-A (EA-EDM-PH, Penthouse)
BC VFD-SCHWP-A (EA-MCC-B1, B103)

BC VFD-ENVR-501 (JTS-5)

BC VFD-CWP-B (CT-B, EB-EDM-PH, Penthouse)
BC VFD-FAN-CT-B (EB-EDM-PH, Penthouse)
BC VFD-SCHWP-B (EB-MCC-B1, B103)

BC VFD-ENVR-502 (JTS-5)

BC Fan EF-19 (Penthouse)

Fan AHU-15 (BC Office B104)

BC Moisture Detection JTS-2 & Dev Lab (2N6, Raychem TraceTek TTDM)
BC Refrigerant Monitoring (B-1 Mech, B-1L5)

BC Pump-Fuel-A

BC Pump-Fuel-B

Critical Area’s Fire Protection Systems

BC Fire FM200 System
BC Fire Preaction JTS-2 (2.5" Sensor Line)
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BC Fire Preaction Tele (B101f)
BC Fire SubPanel JTS-2 (2N6, Panel EP-2 ckt 12))
BC Fuel Systems

Critical Area’s General Systems

BC Lighting
BC Lighting JTS-2 & Dev Lab (EC-EL-JTS2 ckt 7)

BC Eyewash A (B105a)

BC Eyewash B (B105b)

BC Body Flush Station A (B105a)
BC Body Flush Station B (B105b)
BC Mixing Valve Body Flush

BC Chiller/Controls Equipment (CFM Sub contract Johnson Controls)

BC CH-A (240 Ton, York MaxE Centrifugal YKDRDRQ4-CNGS, B103)
BC CH-B (240 Ton, York MaxE Centrifugal YKDRDRQ4-CNGS, B103)
BC - JCI Controls (Chiller Lead/Lag Control)

BC - JCI Critical metsys alarms

BC - Control sitescan (JTS-5)

BC Generation Equipment (CFM Sub contract)

BC E/G-1 (750 kW, 1,141 HP, Caterpillar C27, Penthouse)
BC E/G-2 (750 kW, 1,141 HP, Caterpillar C27, Penthouse)
BC E/G-3 (750 kW, 938 kVA, Caterpillar 3412, Penthouse)
BC E/G-Parallelling Control (SWBD-GEN, Penthouse)

BC Critical Emergency Electrical Equipment, Critical Facilities Team responsibility (CFT)

Emergency Bus System “A”

BC SWBD-EA-EDP (B105a)

BC Panel EA-EL-B1 (B104)

BC Panel EA-TELE-B1 (B101b)

BC DS-ENVR-001 (B101b)

BC Panel EA-ED2 (JTS-2)

BC Panel EA-EDL-PH (Penthouse)

BC Panel EA-EDM-PH (Penthouse)

BC Panel EA-EDP-PH (Penthouse)

BC Transformer-EATR-TELE-B1 (B101, 480/120V)
BC Transformer-EA-EDX-PH (Penthouse)

Emergency Bus System “B”

BC SWBD-EB-EDP (B105b)

BC Panel EB-ELB1 (B104)

BC Panel EB-TELE-B1 (B101b)

BC DS-ENVR-002 (B101b)

BC Panel EB-ED2 (JTS-2)

BC Panel EB-EDL-PH (Penthouse)

BC Panel EB-EDM-PH (Penthouse)

BC Panel EB-EDP-PH (Penthouse)

BC Transformer-EBTR-TELE-B1 (B101f, 480/120V)
BC Transformer-EB-EDX-PH (Penthouse)

Emergency Bus System “A/B”
BC Panel EC-EL-TELE (B104)
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BC Panel EP-TELE2 (B101d)

BC Panel EC-EL-B1 (B014)

BC Panel EC-EL-B1A (B104)

BC Panel EC-ELX-B1 (B104)

BC Panel EC-EL-JTS2 (JTS-2)

BC Panel EC-EL-JTS5 (JTS-5)

BC Panel EC-ED-JTS2 (Dev Lab)
BC Panel EC-CCC1-PH (Penthouse)

BC Manual Transfer Switch EC-MTS-PH (Penthouse)
BC Transformer-EC-ELX-B1 (480:480V, B104)
BC Transformer-EC-EPX-B1 (480:208V, B104)
BC Transformer-ETR-TEL2 (480/120V, B101d)

BC Loadbank (Rooftop)
BC Loadbank (Water Cooled)

BC Critical UPS Electrical Equipment (CFT)

UPS Output Bus System “A”
BC Panel UA-CP2 (JTS-2)

BC Panel UA-CP5 (JTS-5)

BC Panel UL-B1-A

BC Panel UP-B1-A

BC Panel UP-B1-A2 (B101b)
BC Panel UP-5-A (JTS-6)

BC Panel UL-6-A (JTS-6)

BC Panel UP-6-A (JTS-6)

BC Panel UL-PH-A (Penthouse)
BC Panel UP-PH-A (Penthouse)
BC PDU UA-PDU-1 (JTS-2)
BC PDU UA-PDU-2 (JTS-2)
BC PDU UA-PDU-3 (JTS-2)
BC PDU UA-PDU-4 (JTS-2)
BC PDU UA-PDU-5 (JTS-2)
BC PDU UA-PDU-6 (JTS-2)
BC PDU-5A (JTS-5)

BC PDU-6A (JTS-6)

BC Transformer-UTR-6-B, (JTS-6)
BC Transformer-UTR-PH-B, (Penthouse)
UPS Output Bus System “B”
BC Panel UB-CP2 (JTS-2)

BC Panel UB-CP5 (JTS-5)

BC Panel UL-B1-B

BC Panel UP-B1-B

BC Panel UP-B1-B2 (B101b)
BC Panel UP-5-B (JTS-6)

BC Panel UL-6-B (JTS-6)

BC Panel UP-6-B (JTS-6)

BC Panel UL-PH-B (Penthouse)
BC Panel UP-PH-B (Penthouse)
BC PDU UB-PDU-1 (JTS-2)
BC PDU UB-PDU-2 (JTS-2)
BC PDU UB-PDU-3 (JTS-2)
BC PDU UB-PDU-4 (JTS-2)
BC PDU UB-PDU-5 (JTS-2)
BC PDU UB-PDU-6 (JTS-2)
BC PDU-5B (JTS-5)

BC PDU-6B (JTS-6)

BC Transformer-UTR-6-B, (JTS-6)
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BC Transformer-UTR-PH-B, (Penthouse)

UPS Output Bus System “C”
BC PDU UC-PDU1 (JTS-2, DevlLab)
BC PDU UC-PDU2 (JTS-2, DevlLab)

BC Critical Electrical Equipment (CFT Contracted maintenance)

Utility/Generation System

BC SWBD-NRM (B103)

BC SWBD-EMG (B103)

BC SWBD-GEN (Penthouse)

BC SWBD-ES-LDBP (Penthouse)

Emergency Bus System “A”

BC Auto Transfer EA-ATS (B103)

BC SWBD-EA-EDS (B103)

BC MCC EA-MCC-BL1 (600A 480V, EA-EDS, C-H Freedom 2100)
BC MCC EA-MCC-B1-1A (B103)

BC MCC EA-MCC-PH (Penthouse)

Emergency Bus System “B”

BC Auto Transfer EB-ATS (B103)
BC SWBD-EB-EDS (B103)

BC MCC EB-MCC-B1 (B103)

BC MCC EB-MCC-B1-1B (B103)
BC MCC EB-MCC-PH (Penthouse)

Emergency Bus System “A/B”
BC ATS EC-ATS-B1 (B103)

BC ATS-DWBP (B1)

BC ATS EC-ATS-PH (Penthouse)

Emergency Bus Duct System

BC BussDuct-E1 (2,500A, 3P, 3W, Penthouse SWBD-GEN - SWBD-EMG B103)
BC BussDuct-E2 (2,500A, 3P, 3W, Penthouse SWBD-GEN - SWBD-EMG B103)
BC BussDuct-E3 (2,500A, 3P, 3W, SWBD-EMG - SWBD-EA-EDS A-ATS, B103)
BC BussDuct-E4 (2,500A, 3P, 3W, SWBD-EMG - SWBD-EB-EDS B-ATS, B103)
BC BussDuct-N1 (2,500A, 3P, 3W, SWBD-MDP B158 - SWBD-NRM B103)

BC BussDuct-N2 (2,500A, 3P, 3W, SWBD-NRM - SWBD-EA-EDS A-ATS, B103)
BC BussDuct-N3 (2,500A, 3P, 3W, SWBD-NRM - SWBD-EB-EDS B-ATS, B103)

Critical Power Monitoring

BC PEMS Foreseer

BC PEMS Foreseer Panel (B-1M6)
BC PEMS MOXA (B-1M6)

BC Critical UPS Equipment (CFT Contracted maintenance)

UPS System “A”

BC UPS-A (MGE EPS 8000, UA-UPS, B105a, B-1J/K5/6)

BC DS-BATT-A (B105a, B-1J/K5/6, 500VDC, 1600A, Square D)
BC SWBD-BATT-DSA (B105a, C-H, 1600A, 480V)

BC BATT-UA-UPS (B105a, B-1J/K5/6, C&D 60x4 Cells)

UPS System “B”
BC UPS-B (MGE EPS 8000, UB-UPS, B105b, B-1J/K5/6)
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BC DS-BATT-B (B105b, B-1J/K5/6, 500VDC, 1600A, Square D)
BC SWBD-BATT-DSB (B105b, C-H, 1600A, 430V)

BC SWBD-BUSSTIE (B105a, C-H, 1600A, 480V)

BC BATT-UB-UPS (B105a, B-1J/K5/6, C&D 60x4 Cells)

UPS System “C”
BC UPS UC-UPS (DevLab, MGE Galaxy 5000, Schneider Electric)

72228 SOW, Appendix C, Critical Systems Page 6
Contract 72228






Custom House, and 511 Federal Building in Portland and the Vancouver Federal Building in
Vancouver, Washington.

Historic Considerations: Due to it's age, this building is not yet eligible for historic status and has not
been evaluated.

Performance Measures And Financial Status

The BPA Building has consistently had healthy funds from operations (FFO). It has also earned a Tier 1
status every year since the beginning of the tiering initiative until the end of FY 08 when it became Tier
2A. That was due to the lowering of the threshold in the tiering guidelines from a 30

percent reinvestment value to 10 percent. Return on equity (ROE) of the facility is expected to be over
11 percent thru FY13 since the occupancy agreement was renewed at a higher shell rate in FY11. A
hundred percent of the building is occupied. Since it is a delegated building, it is not part of the regular
schedule of customer surveys but tenant satisfaction is known to be high.

Tenants

The only office tenant of the building is the Bonneville Power Adminstration whose occupancy
agreement was renewed for five years in FY11. The agency is fully committed to staying in the facility
for the foreseeable future and has been one of the primary drivers in planning the reinvestment in the
building. The 431 inside parking spaces are shared on a pro-rata basis with the two primary tenants of
the 911 Building: Fish and Wildlife Service and Bureau of Indian Affairs.

Operations

The efficient operation of the building by the BPA is expected to continue under the delegations
agreement. The BPA has identified a number of infrastructure and maintenance items requiring a
significant reinvestment in the building. GSA worked with the agency to develop a prospectus study in
2006 to bundle this work with that of the 911 Building. However, limitations in expected funding
availability has prevented us from submitting it as part of our capital reinvestment plan. In the interim,
a recovery act limited scope project 1s being accomplished in 2011 to replace selected building systems
with the highest potential for energy savings.
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MARK IV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC # BONNEV, CUST # G4S  *+

Page 1

04/20/15
EQ # DESCRIPTION TYPE MANUFACTURER MODEL SERIAL # WARRANTY TYPE
-00 NEW INVENTORY 4/08 REVISED 7/13
-01 WATER SOURCE Restrooms/Kitchens S on all floors near elevators
-02 MOSS TYPE Green
001 BASEMENT Bl Elevator Area LALO REPL 2/10; 4/14 10" Aspidistra
002 AC12 12" AC Black Gloss
0020 B-1 INSIDE OFFICE JO10 Good 10" JC Compacta Lost 1 cane 0001
0021 AC12 12" AC Black Gloss 12" plexi 0001
0022  B-1 INSIDE OFFICE PR1D Good 10" Rhapis Palm 0001
0023 AC12 12" AC Black Gloss 0001
003 BASEMENT Room B120 JB08 REPL 7/12 08" Janet Craig Bush
004 AC14 14" AC White
005 BASEMENT Room B120 G510 REPL 11/13 10" Silver Queen
006 AC12 12" AC White Tall
007 BASEMENT Room 8120 LS10 Good 10" Spathiphy1lum
008 AC12 12" AC White Tall
009 BASEMENT Room B120 JB10 Good 10" Janet Craig Bush
010 ACI4 14" AC White
0100 First Floor WATER SOURCE: Back  Door of Library Entrance
011 LOBBY ELEVATOR AREA S008 DUST WEEKLY 10" Silk Grass (4)  QTY 4 (do not water) 0001
012 AC12 12" AC Bk Gloss (4) 0001
015 NORTH ENTRY TO HALL R SIDE F§12 Excellent/Good 12" Ficus Column 0001
016 AC16 16" AC Black Gloss 0001
017 NORTH ENTRY TO HALL L SIDE F§12 Excellent/Good 12" Ficus Column 0001
018 ACL6 16" AC Black Gloss 0001
019 BY CAFETERIA (3/4 bucket each) PR17 Good; Mealy 17" Rhapis Palm 0001
020 AC20 20" AC Black Gloss 0001
021 BY CAFETERIA (3/4 bucket each) PR17 Good; Mealy 17" Rhapis Palm 0001
022 AC20 20" AC Black Gloss 0001
023 CAFETERIA ENTRY PK12 Good 12" Kentia Palm 0001
024 Ground cover BMOB 12 week rotation 06" Bromeliad 0005
025 Ground cover 1A06 Good 06" Algerian Ivy 0001
026 AC20 20" AC Black Gloss 0001
027 CAFETERIA ENTRY PK12 Good 12" Kentia Palm 0001
028 Ground cover BMOG 12 week rotation 06" Bromeliad 0005
029 Ground cover TA0B Good 06" Algerian Ivy 0001
030 AC20 20" AC Black Gloss 0001
031 SOUTH ENTRY TO HALLWAY FS12 Good 12" Ficus Column 0001
032 AC16 16" AC Black Gloss 0001
033 SOUTH ENTRY TO HALLWAY Fs12 Good 12" Ficus Column 0001
034 ACl6 16" AC Black Gloss 0001
035 MAIN ENTRANCE JB10 REPL 2/11 10* Janet Craig Bush 0001
036 AC12 12" AC Black Gloss 0001
037 MAIN ENTRANCE JB10 REPL 2/11 10" Janet Craig Bush 0001
038 AC12 12" AC Black Gloss 0001
039 WEST ENTRY GE12 REPL 2/10 12" Emerald Beauty 0001
040 ACI6 16" AC Black Gloss 0001
041 WEST ENTRY JC10 Excellent 10" Janet Craig Cane
042 AC16 16" AC Black Gloss 0001
043 CORNERS BY LIBRARY $008 DUST WEEKLY 17" Silk Kentia Palm 0001
044 AC24 24" AC Black Gloss 0001
045 CORNERS BY LIBRARY 5008 DUST WEEKLY 17" Silk Kentia Palm 0001
046 AC24 24" AC Black Gloss 0001
047 LIBRARY ENTRY JC10 REPL 4/09 10" Janet Craig Cane 0001
048 AC12 12" AC Black Gloss 0001
049 LIBRARY ENTRY $008 Dust Weekly 10" SILK GRASS (1)  QTY 1 (Do Not Water) 0001
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MARK IV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC # BONNEV, CUST # G4S

wk

Page 2
04/20/15

EQ #  DESCRIPTION TYPE MANUFACTURER MODEL SERIAL # WARRANTY TYPE
050 AC12 12" AC Black Gloss 0001
0500  LIBRARY ENTRY S008 Dust weekly 10" SILK GRASS DO NOT water 0001
0501 AC14 14" AC Black Gloss 0001
051 N20 LIBRARY GE10 REPL 11/09 10" Emerald Beauty
052 AC12 12" AC Gold
053 INSIDE LIBRARY BY ROOM 1204  JC10 REPL 9/14 10" Janet Craig Cane
054 AC16 16" AC Orange/Gold
055 LIBRARY JB10 REPL 8/10; 9/14 10" Janet Craig Bush 0001
056 AC12 12" AC Black Gloss 0001
0560  LIBRARY DM10 Fair: Aged 10" Massangeana Cane
0561 AC12 12" AC White
057 CORNER BY ELEVATOR LAl4 REPL 7/13 14" Aspidistra 0001
058 In same container VP08 REPL 2-4/12;1-1/13 08" Pothos (3) QUANTITY 3 PLANTS 0001
059 In same container GS08 REPL 1-4/12; 1-1/13 08" Silver Queen (3) QUANTITY 3 PLANTS 0001
060 MS36 36" Flowerbowl Black 0001
061 CORNER BY ELEVATOR LA14 REPL 7/13 14" Aspidistra 0001
062 In same container VPO8 REPL 3/11; 1-1/13 08" Pothos (3) QUANTITY 3 PLANTS 0001
063 In same container GS08 REPL 1-12/08;1-1/13 08" Silver Queen (3) QUANTITY 3 PLANTS 0001
064 MS36 36" Flowerbowl Black 0001
0640  Room 152 Human Capital Management
065 RM 152 OUTSIDE CONF RM 188 GE14 REPL 9/11 14" Emerald Beauty 0001
066 ACl6 16" AC Black Gloss 16" Plexi 0001
067 RM 152 QUTSIDE QFFC 192 V5 Pol JL1O NEW 11/08 09" JC Lisa Cane 0001
0670 AC14 14" AC Black Gloss 14" Plexi 0001
0671 RM 152 HHO6 REPL 1/13 06" Cordatum 0001
0672 MG08 08" MG Fiberglass  Blk Glss (4" Cork) 0001
J673  RM 152 2110 NEW 11/08 10" IZ Plant 0001
1674 ACl4 147 AC Black Gloss  14° Plexi 0001
J675  RM 152 GEDG Good 06" Emerald Beauty 0001
1676 MGO8 08" MG FIBERGLASS  BLK GLSS (4" Cork) 0001
168 RM 152 PN10O REPL 1/10 10" Neanthe Bella
1680 AC14 14" AC Black 0001
)681 OUTSIDE RM 152 JLI1O REPL 9/14 09" JC Lisa Cane
1682 ACI2 12" AC Black Gloss
1700 Second Floor - Go North WATER: Restrooms/ Kitchen South near elevators
71 SECOND FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass (4)  QTY 4 (do not water) 0001
172 AC14 14" AC White (4)

173 BY RM 208 N POLE L19 BY STAIRS DMI10 Good 10" Massangeana Cane One Cane
74 AC1Z 12" AC Black Gloss

75 K19 N ACCT CUBICLE OUTSD 2145 JCl0 Good 10" Janet Craig Cane

76 AC18 18" AC White

77 RM 224 NORTH POLE K23 FL1O Good 10" Ficus Lyrata

78 ACl4 14" AC White

780 Follow along windows South

79 RM 253 SOUTH POLE 019 1S14 Excellent/Good 14" Spathiphy1lum

80 ACle 16" AC White

81 RM 254 SOUTH POLE 019 $510 Good 10" Sansevieria

82 AC12 12" AC White

83 RM 254 SOUTH POLE Q19 GE10 Good 10" Emerald Beauty

34 AC12 12" AC White Tall

35 INSIDE RM 255 SOUTH POLE Q19  GE10 REPL 2/11 10" Emerald Beauty

36 MS14 14" Varig Ceramic

37 BY RM 252 SOUTH POLE Q19 LA10 REPL 10" Aspidistra

8 AC16 16" AC White Tall

380 QUTSIDE ROOM 298 Juio NEW 3/11 10" Warneckei Bush 0001
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MARK IV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC # BONNEV, CUST # G45  **

Page 3
04/20/15

EQ # DESCRIPTION TYPE MANUFACTURER MODEL SERIAL # WARRANTY TYPE
0881 MS14 14" EU Fiberqlass Black Gloss 0001
0as2 OUTSIDE ROOM 298 JC10 REPL 3/11 10" Janet Craig Cane 0001
0883 MS14 14" EU Fiberglass  Black Gloss 0001
0884 ROOM 298 PNO6 NEW 2/12 06" Neanthe Bella 0001
0885 MSO7 07" EU Fiberglass  Black Gloss 0001
0886 ROOM 298 JL10 NEW 2/12 09" JC Lisa Cane 0001
0887 Ms12 12" EU Fiberglass  Black Gloss 0001
0900  Third Floor Contact: Samuel Cannely (Pole K19)

091 THIRD FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass 4TY 4 (do not water) 0001
092 ACl4 14" AC White (4)

093 N SIDE-TURN R OF ELEVATOR GE10 REPL 3/12 10" Emerald Beauty

094 ACl4 14" AC White

095 OUTSIDE CUBE N K16 L510 Good 10" Spathiphyllum

096 AC14 14" AC White

097 K16/H19 CHIEF RISK CUBE window FF12 Good/Fair: Aged 12" Ficus Benj

098 ACIE 16" AC White

099 NORTH HI9 BY WINDOWS Jul4 Good 14" Warneckei LL

100 AC16 16" AC Black Gloss

101 OUTSIDE ROOM 321 LS10 Good 10" Spathiphy1lum

102 ACI2 12" AC Gold

103 NORTH K23 RM 322 MT10 REPL 6/07; Good 10" Staggered Marg

104 AC16 16" AC White

105 OUTSIDE RM 324 NORTH L23 FF14 Good 14" Ficus Benj Std

106 AC14 14" AC White

107 OUTSIDE RM 324 NORTH L23 Cs10 Fair 10" Schefflera

108 AC14 14" AC White

109 ROCM 324 LSI10 Good/Fair 10" Spathiphyllum

110 AC12 12" AC White

111 ROOM 324 PB10 REPL 7/12 10" Bamboo Palm 0001
112 AC12 12" AC White

113 N20 SOUTH BY WINDOWS FS12 fair; Aged 12" Ficus Column

114 AC18 18" AC White

115 S (016 - S14 WINDOWS WZ10 Good 10" WZ Laurel

116 AC12 12" AC White

119 S14 WINDOW FAl4 REPL 1/13 14" Ficus Alii

120 AC16 16" AC White

1200 Q14 $510 10" Sansevieria

1201 AC16 16" AC White

1209 Fourth Floor

121 FOURTH FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass (4) QTY 4 (do not water) 0001
122 ACl4 14" AC White (4)

123 HALLWAY BY EXIT STAIRS JC10 REPL 1/13 10" Janet Craig Cane Low Light

124 AC14 14" AC White

125 HALLWAY BY EXIT STAIRS JC10 REPL 1/13; 2/14 10" Janet Craig Cane Low Light

126 ACl8 18" AC White

127 NORTH OUTSIDE RM 411 FF12 Good 12" Ficus Benj Std

128 AC20 20" AC Gold

1280 NORTH OUTSIDE CUBE K14 RI10 Excellent 10" Song of India

1261 AC14 14" AC White

129 RM 410 N POLE K19 Julo REPL 9/14 10" Warneckei Bush

130 AC1Z2 12" AC Gold

131 RM 424 N POLE HZ23 Jo10 REPL 2/11 10" JC Compacta

132 AC12 12" AC Brown

133 SEATING AREA RM 424 N POLE H23 LSIO Good 10" Spathiphyllum

134 AClE 16" AC White
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MARK TV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC f BONNEV, CUST # G4S  **

Page 4

04/20/15
EQ # DESCRIPTION TYPE MANUFACTURER MODEL SERIAL # WARRANTY TYPE
135 SEATING AREA BY RM 424 FF10 Fair; Aged 10" Ficus Std
136 ACI2 12" AC Gold
137 SEATING AREA BY RM 424 DM10 Excellent/Good 10" Massangeana Cane
138 ACl4 14" AC White
141 L23 BY WINDOWS L510 Good 10" Spathiphy1lum
142 AC14 14" AC White
143 POLE 019 SOUTH BY WINDOWS LS10 Good 10" Spathiphy1lum
144 ACLH 16" AC White
145 POLE S14 SOUTH BY WINDOWS Fs12 Good 12" Ficus Column
146 AClb 16" AC White
1460 Fifth Floor
147 FIFTH FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass (4) QTY 4 (do not water) 0001
148 AC14 14" AC White (4)
149 NORTH ELEVATOR AREA BY STAIRS LAl4 REPL 11/11; 5/12 14" Aspidistra
150 AC18 18" AC White
1500  BY STAIRWAY JL10 REPL 10/08 10" JC Lisa Cane
1501 AC12 12" AC White
151 POLE N20 SOUTH BY WINDOWS Ju10 REPL 3/11 10" Warneckei LL
152 AC12 12" AC White
153 POLE N20 SOUTH BY WINDOWS NP10 Good 10* Podocarpus
154 ACl4 14" AC White
155 POLE Q19 SOUTH BY WINDOWS Fs12 Fair; Aged 12" Ficus Column
156 AC16 16" AC White
157 POLE 05 NORTH LS10 Good 10" Spathiphyllum
158 AC12 12* AC White
159 POLE 05 NORTH JC10 Fair 10" Janet Craig Cane
160 ACI2 12" AC White
161 POLE V4 SOUTH CAl0 Good; Aged 10" Arboricola Std
162 AC14 14" AC White
1620  Sixth Floor
163 SIXTH FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass (4) QTY 4 (do not water) 0001
164 AC14 14" AC White (4)
165 N OF ELEVATOR BY STAIRS L16 GEI0 REPL 6/10 10" Emerald Beauty
166 ACl8 18" AC White
167 N POLE Ll6 JC10 REPL 9/14 10" Janet Craig Cane
168 AC12 12" AC Gold
169 N POLE L16 JB14 REPL 6/08 14" Janet Craig Bush 0001
170 AClE 16" AC White
171 N POLE L16 GS10 Good 10" Silver King
172 AC12 12" AC Brown
173 RM 610 N POLE K19 DM10 Good; 1 Cane 10" Massangeana Cane
174 AC14 14" AC White
175 RM 610 N POLE K19 WR10 Good 10" Croton Heavy drinker
176 AC12 12" AC Brown
177 RM 611 N POLE K19 RR10 REPL 9/14 10" Reflexa Bush
178 AC12 12" AC Brown
179 BY RM 614 N POLE K19 FALD Good 10" Ficus Alii
180 AC12 12" AC Yellow
181 S POLE N20 BY WINDOW JBl4 REPL 1/09 14" Janet Craig Bush
182 AC20 20" AC White
1820 S POLE N20 BY WINDOW Cs10 Good 10" Schefflera
1821 ACl6 16" AC White
183 S POLE S14 CS10 Good 10" Schefflera
184 AC16 16" AC White
185 POLE S12 BY WINDOWS PB14 Good; Scale 14" Bamboo Palm Spider mite 0001
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MARK IV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC # BONNEV, CUST # G4S  **

Page 5
04/20/15

(0 # DESCRIPTION TYPE MANUFACTURER MODEL SERTAL # WARRANTY TYPE
186 AClH 16" AC Black Gloss 0001
1880 Seventh Floor WATER: Exec office water near Conf room kitchen
189 SEVENTH FLOOR ELEVATOR 5008 DUST WEEKLY 10" Silk Grass (4) QTY 4 (do not water) 0001
190 ACl4 14" AC BTk Gloss (4)

191 N OUTSIDE RM 706 R OF ELEVATOR JCIO Good 10" Janet Craig Cane
192 ACl6 16" AC Black Gloss

193 RM 706 N GSI0 REPL 1/13 10" Silver Queen
194 AC14 14" AC White
195 OFFICE 708 N FR14 Good; Scale 14" Ficus Braid
196 AC18 187 AC White
1969 Seventh Floor Administration
197 HALL OUTSIDE AOMIN RM 717 S008 DUST WEEKLY 4 ft Replica Lyrata 0001
1970 AC12 12" AC Black Gloss
1972 ROOM 717 ADMIN ENTRANCE JADS NEW 7/13 08" Warneckei LL Cne 0001
198 MS12 12" EU Fiberglass  Black Gloss 0001
199 ROOM 717 ADMIN ENTRANCE JAO8 NEW 7/13 08" Warneckei LL Cne 0001
200 MS12 12" EU Fiberglass Black Gloss 0001
203 SEATING AREA LS10 Good 10" Spathiphy1lum 0001
204 MS12 12" EU Fiberglass Black Gloss 0001
205 SEATING AREA LS10 Good 10" Spathiphy1lum 0001
206 Ms12 12" EU Fiberglass  Black Gloss 0001
207 SEATING AREA LU10 Good 107 Spath Supreme 0001
208 MS14 . 14" EU Fiberglass  Black Gloss 0001
209 ROOM 718 N EXEC OFFICE PF10 Good; Scale 10" Fishtail Palm
210 ACl12 12" AC White
211 CONFERENCE ROOM 719 CC14 NEW 7/13 14" Schefflera Amate 0001
212 MS16 16" EU Fiberglass Black Gloss 0001
213 SANDY'S AREA LS08 NEW 7/13 08" Spathiphy1llum 0001
214 MS12 12" EU Fiberglass  Black Gloss 0001
215 SANDY'S AREA LS08 NEW 7/13 08" Spathiphyllum 0001
216 MS12 12" EU Fiberglass  Black Gloss 0001
217 2nd SEATING AREA vo1z Good 12" Pole Pothos
218 Ms12 12" EU Fiberglass  Black Gloss 0001
221 CEO RM 724 BILL'S OFFICE GE10 REPL 5/12; Good 10" Emerald Beauty 0001
222 M512 12" EU Fiberglass Black Gloss 0001
223 RM 724 Cv10 Personal: Guaranteed 10" Var. Arb Bush 0002
224 MS14 14" EU Fiberglass  Black Gloss 0001
225 RM 724 FB10 Personal; Guaranteed 10" Ficus Benj Std 0002
226 MS14 14" EU Fiberglass  Black Gloss 0001
231 RM 724 LNOB Good; Personal 06" Anthurium GUARANTEED 0002
232 MS07 07" Ceramic Cylinder Blue
233 VP RM 723 ELLIOT'S OFFICE JC10 Good; Fair 10* Janet Craig Cane 0002
234 AC14 14" AC Black Gloss
243 SECRETARY DESK N ¥23 JBl4 Good 14" Janet Craig Bush 0001
244 AC16 16" AC Black Gloss 0001
2480 QUTSIDE RM 746 LS10 10" Spathiphy1lum
2481 AC12 12" AC Black Gloss
2482 OUTSIDE RM 746 LS10 REPL 10/10; 2/14 10" Spathiphy1lum
2483 AC12 12" AC Black Gloss
249 OUTSIDE RM 746 Jclo Good 10" Janet Craig Cane
250 ACl6 16" AC Black Gloss
2500 RM 745 LEGAL SERVCS/RECEPTION JL12 NEW 12/10 12" JC Lisa Cane 0001
2501 AC18 18" AC Black Gloss
2502 INSIDE RM 752 LEGAL SERVICES FLI10 Good 10" Ficus Lyrata
2503 ACL4 14" AC White
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MARK IV ENTERPRISES, INC.

** LOCATION EQUIPMENT, LOC # BONNEV, CUST # G4S  **

Page 6
04/20/15

EQ # DESCRIPTION TYPE MANUFACTURER MODEL SERIAL # WARRANTY TYPE
251 QUTSIDE RM 752 LEGAL SERVICES MT10 REPL 3/12 10" Staggered Marg
252 AC12 12" AC Black Gloss
255 BY RM 796 S POLE V4 WINDOWS GE10 REPL 3/11 10" Emerald Beauty
256 AC12 12" AC Brown
257 OUTSIDE RM 796 POLE v4 CAL0 Good 10" Arboricola Bush
258 AC14 14" AC White
259 ROOM 798 VP06 NEW 8/12 06" Jade Pothos 0001
260 MS07 07" EU Fiberglass Black Gloss 0001
261 ROOM 798 GE10 NEW 8/12 10" Emerald Beauty 0001
262 MS12 12" EU Fiberglass Black Gloss 0001
263 ROOM 798 D410 NEW 8/12 10" Mass Cane 4-3-2 0001
264 M514 14" EU Fiberglass  Black Gloss 0001
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Appendix G
Specialized Subcontractor Requirement

Kone - Elevator Service (ASME/ANSI Al17.1)

(Qty. 4) Traction 8-Landing 4,000# Passenger Elevators
(Qty. 4) Traction 11-Landing 4,000# Passenger Elevators
(Qty. 1) Traction 8-Landing 10,000# Freight Elevator
(Qty. 1) Hydraulic 2-Landing 3,500# Service Elevator

Weekly visits to examine, adjust, and lubricate below listed components. Repair and replace below listed components
as necessary due to normal wear and tear:

a) Hydraulic — Relay logic control system, microprocessor control system, power unit, hydraulic system
accessories, car equipment, wiring, hoist way and pit equipment, rails and guides, door equipment, power
freight door equipment, signals and accessories.

b) Traction — Relay logic control system, microprocessor control system, geared / gearless machines, car
equipment, wiring, hoist way and pit equipment, rails and guides, hoist ropes, door equipment, power freight
door equipment, signals and accessories.

Maintain Existing Equipment as Designed and Installed
Monthly Firefighter’s Tests

Annual No-Load Tests

5-Year Full Load Tests (Next 2019)

Elevator Inspections (ASME/ANSI A17.1)
Annual 3rd Party Inspection
5-Year Full Load Test 3rd Party Inspector Observation (Next 2019)

Johnson Controls / Metasys - Building Automation System

JCI “Premium” coverage 24 x 7 1-hour emergency and 72-hour routine service response at no additional cost, 6
times per year network analysis, consultation service as needed, software updates as become available, 26 data base
backups annually (2-week and 4-week backup copies kept on site, 24 x 7 repair service (labor and materials) on all
covered equipment, including:

(Qty. 1) ADX Server 25 User Version

(Qty. 1) Server H/W P4 2.8GHz, 24” Monitor

(Qty. 12) NAE-55

(Qty. 2) UL Switches

(Qty. 2) Laptops w/ Spare Batteries

(Qty. 4) Remote Access PCs w/ Monitors

(Qty. 4) HP Printers

(Qty. 501) VMA Controllers

All UNT Controllers

All DX-9100 Controllers

All XT and XP Modules

All MIG Integrators

All DDC Temperature Sensors, Relays, Eps, SAVs, CTs, DPTs, Pes, Humidity Sensors, CO Sensors, and
Transformers

Qty. 2 Ansul Commercial Kitchen Hood Fire Extinguishing Systems (NFPA 1)
Semi-Annual Inspection, Tests, and Maintenance
12-year Hydrostatic Test, 3 gal, 4.5 gal

Qty. 121 Fire Extinguishers (NFPA 10)
Annual Maintenance

6-Year Internal Examinations

12-Year Hydrostatic Tests
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Fire Sprinkler Systems (NFPA 25 / City of Portland)
9 Floors Wet Pipe

2 Wet Stand Pipes

1 Fire Pump

5 Dry Pipe Systems

7 Pre-Action Systems

Johnson Controls / IFC-3030 - Fire Detection and Alarm System (NFPA 72)
“Premium” coverage 24 x 7 1-hour response at no additional cost, maintenance / service, monthly operational tests,
24 x 7 repair service (labor and materials) on all covered equipment, including:

(Qty. 1) IFC-3030 Panel w/ Batteries (Qty. 1) LCD-160 Remote Annunciator
(Qty. 16) 8A Power Supplies (Qty. 32) Batteries

(Qty. 37) lon Smoke Detectors (Qty. 170) Photo Electric Smoke
(Qty. 22) Heat Detectors Detectors

(Qty. 51) Manual Pull Stations (Qty. 103) Monitor Modules
(Qty. 94) Control Modules All Strobes

All Wall Speaker/Strobes All Speakers

(Qty. 1) Voice Telephone Command (Qty. 4) EVAC Message VROMs
(Qty. 3) Voice Control Modules Center

(Qty. 2) Loop Control Modules (Qty. 6) Master Fire Phones

(Qty. 1) Dual Channel Module (Qty. 1) Audio Microphone

(Qty. 1) Audio Message Generator (Qty. 1) Audio Expander

(Qty. 2) Loop Expander Modules (Qty. 1) 80-Column Printer

All Door Holders Duty (Qty. 1) 1st Detector Override JTS-5

Central Station Monitoring System (NFPA 72)
Annual Tests

Qty. 4 FM200 Clean Agent Fire Suppression System (NFPA 2001)
Semi-Annual Tests and Inspections

Annual Room Pressurization Tests

Annual Employee Awareness Training

Gas-Fired Boilers, Qty. 1 Domestic Hot Water and Qty. 4 Building Heating Hot Water

Annual Service Visits, including:

1) Spark Ignition Inspection

2) Combustion Analysis

3) Flame Rod Replacement

4) Test Safety Devices (high/low gas pressure, low water level, high temperature limit, interlocks, flame fault,
air flow fault, SSOV proof of closure switch, purge switch, ignition switch, pressure relief valve)

5) Condensate Trap Inspection and Cleaning

6) Condensate Neutralization Kit Inspection and pH check

7) Inspect Air Intake

8) Inspect Contactors

Operational Service Visits, including:
1) Spark Ignition Inspection

2) Flame Rod Replacement

3) Inspect Air Intake

4) Condensate Trap Inspection

Johnson Controls / York - Centrifugal Chillers

Qty. 2 Seasonal, 325 Ton, York YKDQDSQ5-CG/SMTM114240/114380

Qty. 2 24 x 7, 240 Ton York YKDRDRQ-CHGS/SFWM620680/620860,

Requires work plan development with and approval by BPA Business Critical Maintenance Team.
i. Annual Comprehensive Service York Centrifugal Chiller
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ii. Annual Spectrochemical Oil Analyses
iii. Operational Inspections (3 per Year) York Centrifugal Chiller

iv. 3-Year Eddy Current Tests and Condenser Tube Cleaning (Heads
removed by subcontractor)
\2 Annual Refrigerant Leak Detection System Tests (2 Systems)

1. Penthouse System — Calibrate panel w/ approved test gas, Replace end-of-line filters on
sampling tubes, and Functional test horn strobes and emergency override switches.

2. B-1 Level System - Calibrate panel w/ approved test gas, Functional test panel and
associated mechanical and indication devices consisting of: horn strobes, amber/red
indicator lights, break glass switches for refrigerant exhaust fan, emergency start, break
glass switches for emergency chiller shutdown, emergency refrigerant exhaust status CT,
EF-10 interlock, and VF-1 and VF-2 and associated dampers.

Refrigeration Compliance Management Software
(Qty. 16) Kitchen Machines

(Qty. 4) Chillers

(Qty. 4) CRAC DX Units

Heating and Cooling Water Chemical Treatment Service
(Qty. 2) Closed Condenser Loops
(Qty. 4) Open Condenser Loops
(Qty. 3) Chilled Water Loops

(Qty. 5) Gas Fired Boilers

Building Heating Hot Water Loop
Routine Service Visits

Corrosion and Scale Inhibitor
Biocide

Basic Water Analysis and Evaluation
Data Trending

Program Reviews

Bi-Annual Boiler / Pressure Vessel Inspections
(Qty. 15) Boilers / Water Heaters

(Qty. 8) Storage Tanks

(Qty. 4) Chiller Condenser Shells

Annual Backflow Prevention Tests (City of Portland Water Bureau)
(Qty. 22) Double-Check Backflow Preventer Valves
Annual Water Bureau Backflow Test Certification Registrations

Electrical Distribution System (2012 GSA PM Guide, ANSI/NETA)

Annual Electrical Inspections

1) ELEC-RLY-01-01Y Protective Relays, Microprocessor-Based (E25)

2) ELEC-SWT-01-01Y Low-Voltage Air Switches (Eaton Pringle QA, Bolted Pressure Contact Switch, E-25A)

3) ELEC-CKB-01-01Y Circuit Breakers, Air, Insulated-Case/Molded-Case (Low Voltage Molded Case Circuit
Breaker, E-26)

4) ELEC-MCC-01-01Y Low-Voltage Motor Starters (Motor Starters, E-28)

5) ELEC-SWB-01-01Y Switchgear and Switchboard Assemblies (Switchboard, Low Voltage, E-30A)

6) ELEC-SWT-01-01Y Low-Voltage Air Switches (Disconnect or Isolating Switch Low Voltage, 200 Amps or
More, E-34A)

7 ELEC-MCC-03-01Y Low-Voltage Motor Control Centers (Motor Control Center, E-35)

8) ELEC-ATS-01-01Y Automatic Transfer Switch (E-36)

9) ELEC-BDT-01-01Y Metal-Enclosed Busways, Thermographic Survey (Bus Duct, Low Voltage and
Connectors, E-37)

10) ELEC-TRN-01-01Y Transformers, Dry-Type, Air-Cooled, Low-Voltage, Small (Low Voltage Dry Type
Transformer, E57)

Three-Year Electrical Inspections
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1) ELEC-SWT-01-03Y Low-Voltage Air Switches (Eaton Pringle QA, Bolted Pressure Contact Switch, E-25A)

2) ELEC-CKB-01-03Y Circuit Breakers, Air, Insulated-Case/Molded-Case (Low Voltage Molded Case Circuit
Breaker, E-26)

3) ELEC-MCC-01-03Y Low-Voltage Motor Starters (Motor Starters, E-28)

4) ELEC-SWB-01-03Y Switchgear and Switchboard Assemblies (Switchboard, Low Voltage, E-30A)

5) ELEC-SWT-01-03Y Low-Voltage Air Switches (Disconnect or Isolating Switch Low Voltage, 200 Amps or
More, E-34A)

6) ELEC-MCC-03-03Y Low-Voltage Motor Control Centers (Motor Control Center, E-35)

7 ELEC-BDT-01-03Y Metal-Enclosed Busways, Thermographic Survey (Bus Duct, Low Voltage and
Connectors, E-37)

8) ELEC-TRN-01-03Y Transformers, Dry-Type, Air-Cooled, Low-Voltage, Small (Low Voltage Dry Type
Transformer, E57)

Pacific Power — Electrical Service Provider

Annual Building Utility Power Disconnections and Reconnections to Facilitate Annual and Three-Year Electrical
Inspections

10-Year (Qty. 2) 2,500 kVA Transformer Service

Peterson Power —Generators Sets (Caterpillar)

(Qty. 2) Caterpillar AA Model 3412 — (1) Emergency and (1) Business Critical
(Qty. 2) Caterpillar AA Model C27 - Business Critical

Annual Caterpillar Factory Recommended Service and Load Tests

3-Year Caterpillar Factory Recommended Service (Next Due 2018)

Trash Compactor and Cardboard Baler
Semi-Annual Maintenance

Kitchen Hoods (NFPA 96, Ch. 11; City of Portland Fire Bureau)

Sub-contractor performing work must possess a valid “Certificate of Fitness for Hood Cleaning” listed by the
Portland Fire Marshal's Office.

Quarterly Cleaning (Qty. 2) Hoods Serving High-Volume

Semi-Annual Cleaning (Qty. 2) Hoods Serving Moderate-Volume

Chain Hoist on Rail
Annual Inspections

ProBel - Fall Arrest Roof Anchor, Outrigger, and Davit (ANSI/IWCA 1-14)
Annual Inspections
10-Year Strength Tests and Re-certifications (Next Due 2019)

Think AV — Rates Hearing Room (RHR) Audio / Visual (A/V) Setups & Operation

RHR is located at 1201 Lloyd Blvd., Suite 200

Unlimited Telephone Support

Emergency 2-Hour On-Site Response Time

A/V Technician Support — Review and resolve issues identified within meeting reports supplied by Think AV.
Quarterly Preventative Maintenance Operation Quality Checks

Spectrum Systems Design -RHR A/V Maintenance System Service Agreement

RHR is located at 1201 Lloyd Blvd., Suite 200

Unlimited Telephone Support

Emergency 2-Hour On-Site Response Time

AJ/V Technician Support — Review and resolve issues identified within meeting reports supplied by Think AV.
Quarterly Preventative Maintenance Operation Quality Checks
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Appendix H — Building Operation Plan Insructions and Template

The objective of this plan is to provide a plan when key personnel are not available, allowing authorized staff
to refer to the BOP and manage and operate the building. The BOP contains critical information such as: who
to contact, emergency procedures, energy plan, hours of operation, locations of emergency shut off valves, the
location of OEP, COOP, Drawings, and equipment Inventory. The Contractor shall execute the Contract
requirements in accordance with the approved building operating plan. The Contractor shall coordinate with
the CO or their designee in developing the components of the plan in accordance with the building operating
plan template provided by the CO or designee. The building operating plan shall be submitted as an electronic
file (MSWord) with regular updates that reflect current personnel, subcontractors, equipment, systems, and
operating procedures. The Contractor shall annually review and update the building operating plan and submit
an electronic file (MSWord or searchable PDF) of the complete updated building operating plan on the
anniversary of the Contract start date of each Contract year.

The building operating plan may be based on, or derived from, the existing Facilities Management Plan,
building operating plan and other existing documents. However, all components shall be reviewed and
updated. Deficiencies in the existing plan do not excuse deficiencies in the new plan.

Components of the Building Operating Plan (BOP)

The components of the building operating plan are not additional requirements but a compilation of
requirements stated throughout the SOW. Some of the information/documents will be provided by the CO or
designee to complete this plan, such as OEP, COOP, drawings, etc. The building operating plan shall contain:
Contact information (Local and corporate).

a. Description of staffing, responsibilities, and work schedules.

b. Standard operating procedures for operating building systems, to include at a minimum:
1) Startup and shutdown times and procedures relative to various environmental conditions.

2) Procedures to accommodate tenant overtime utility requests. Provide listings of mechanical
equipment, hours of operation and separate procedures for heating and cooling.

3) Energy Conservation, Management and Control Systems, Peak load demand management
procedures, AMS data for conservation strategies (if applicable).

4) Other operating strategies to maximize efficiency and minimize energy consumption.

5) Descriptions of major mechanical equipment and sequences of operations for equipment
systems such as schedules, settings, start-ups, shut-down, control sequences, etc.

6) Locations of all major utility shutoffs, including gas, electric, and water.
7) Locations of all electric rooms and a narrative of the areas served by each to include
emergency generators, substations and transformers, equipment that is on the emergency
generator.

c. Architectural and Structural systems maintenance (facade, roof, gutters, drains, windows, etc.)

d. Tour and watch locations, sign-in and documentation procedures.

e. Maintenance schedules, procedures, and a reference to which preventive or predictive maintenance
standards or guides the Contractor will use. For fire protection and life safety systems include specific
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references to which inspection, testing, or maintenance shall be performed each week, month, quarter, semi-
annually, annually, 5 years, etc., in a format for the applicable NFPA code or standard.

f. List of test equipment to be maintained onsite to support troubleshooting, sensor calibrations, etc.

g. Vertical Transportation, if applicable, escalators, elevators, dumb waiters or note Contractor information.

h. A description of how building equipment data is maintained and updated. Service request and repair
procedures, to include staffing and procedures for the service requests, during operating hours, after hours, and

emergency function, if applicable.

i. Safety, Security, Disaster Emergency Response, Recovery and Reporting Procedures Reference the location
or incorporate contingency plans for:

1) Loss of the Contractor’s onsite personnel (i.e., strike, walkout, injury, abrupt resignation).

2) Civil disturbance or major security threat.

3) Natural disasters, bombing, or other event that damages the building’s structure or utilities.

4) Floods, including flooding caused by plumbing breaks.

5) Hazardous materials including asbestos, lead paint, leaks or spills, water management if applicable.
6) Utilities curtailment plans and shut off locations.

7) Inoperability and impairment of fire protection and life safety systems (including fire watch
and impairment procedures (e.g., red tags, etc.).

8) Location of fire alarm control unit/fire control room/instructions to operate PA system in
emergency if applicable.

9) Location of incoming municipal fire protection water supply

10) Location of fire sprinkler riser rooms

11) Location of fire pump.

12) Location of sump and sewage ejector pumps and emergency procedures.
13) Pressure booster and reducing stations, back flow preventers.

14) Underground Storage Tanks.

15) Confined Space Locations.

16) Portable Fire Extinguisher Locations

17) Defibrillator Locations

18) Radon mitigation program if applicable.

J. Other contingency plans as necessary to support the Government’s Continuity of Operations (COOP),
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Occupant Emergency (OEP) and Shelter in Place planning for the site. Description of environmental regulatory
requirements such as Air Quality Management District and include rules that apply to equipment in the
building, which permits are necessary, inspection and certification requirements and other essential
information. Identify how the administrative and technical requirements will be managed for the timely
accomplishment of all Contract requirements.

k. Assignments of Responsibilities: Identify personnel with Quality Control Plan functions and the personnel
with authority to commit funds, and the dollar level of that authority for this Contract.

I. Description of demand response or utility curtailment programs in which the building participates, to include

communications protocols and curtailment activities.

m. Location of equipment inventory list.
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1.0 GENERAL GUIDANCE

This document presents the Building Operating Plan for (Enter building name and address City, State
Zip Code)

This plan documents the procedures for the operation of all the mechanical and electrical equipment in the
Building. Equipment is operated to maximize safety and to maintain comfort conditions. Electric, gas, and water
usage is kept to a minimum without compromising either safety or comfort. The systems covered by this
Building Operating Plan include:

1) Electrical systems and equipment

2) Mechanical systems and equipment

3) Fire Protection systems and equipment

4) Control Systems controlling all systems which themselves are within the scope.

5) Architectural and Structural systems, fixtures, structures and equipment within the government owned site.
6) Vertical Transportation (Elevators / Escalators)

Excluded from this Building Operating System

1) Security Systems

2) Telecommunication Systems

3) Furnishings

5) Equipment owned by servicing public utilities

When levels of required services change, when building equipment changes, when operating procedures
change, or when Agency requirements change, the plan shall be revised on a timely basis (within 10 working
days) and submitted to the CO or designee.

The conservation of energy is not achieved at the expense of maintaining the required environmental or other
special conditions described elsewhere in the building operating plan.

Energy conservation is achieved through effective operational and maintenance practices as well as
appropriate repairs or alterations to existing equipment or systems which reduce the overall cost of service.
Energy conservation is achieved through the employment of good engineering and operating practices using
accepted methods and procedures.

It is the tenant Agency’s responsibility to ensure that lights and equipment are turned off when not needed, that
ventilation is not blocked or impeded, and that windows and other building accesses are closed during the
heating and cooling seasons. The operation of portable heaters, fans and other such devices in Government
controlled space is prohibited unless authorized by the BPA Building Manager.

There are no areas in the building authorized to maintain a level of lighting higher than that specified in the
Federal Property Management Regulations or as directed by BPA.

There are no areas in the building authorized to maintain higher room temperatures during the heating season
than those authorized by BPA.

Temperature- Heating/Cooling
The Contractor shall adhere to the temperature levels and energy conservation practices identified herein.

During normal working hours, temperature controls shall be set to maintain space temperatures in accordance
with the latest guidelines issued by the American Society of Heating, Refrigeration and Air-Conditioning
Engineers, Inc., (ASHRAE), Thermal Environmental Conditions for Human Occupancy.

During non-working hours heating temperature shall be set no higher than 55 (TBD) degree Fahrenheit* and

air-conditioning will not be provided except as necessary to return space temperatures to a suitable level during
working hours and to assure the protection of the building and its systems.
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*Minimum setback for temperatures and humidity control may vary from the established ASHRAE standards
where it is necessary to maintain a specified set point as established by the architect and the Architectural
Woodwork Institute (AWI) in order to maintain and protect the finished woodwork throughout the courtrooms
and offices. These perimeters will be established and adjusted as necessary by the CO or their designee in
order to maintain the building interior finishes.

Temperature levels stipulated by the Government are subject to change based on nationwide energy policies.

There are no night time set-backs for the chilled water, but at night the load is reduced because there is no
demand for it. So the demand on the chillers is less.

General Contract Information

Service Provider:
Contract #:
Contact:

Base:

Option 1:

Option 2:

The Contractor shall provide all management, supervision, labor, materials, supplies, repair parts, tools, and
equipment. They are also responsible to plan, schedule, coordinate and ensure effective and economical
completion of all work and services specified in this Contract.

All mechanical specifications are a statement of the minimum level of work and services that are to be provided
in certain areas under this plan. They are not intended to be, nor shall they be construed as, limiting
specifications or requirements. At a minimum, the Contractor will be required to take all steps and measures
which would be taken by a prudent building owner to maximize the life expectancy of the property, including
having a journeyman mechanic/technician(s) on-site for a minimum of 8 hours per day, 7:00am-4:00pm (TBD).

All mechanical, electrical, utility, interior and exterior architectural and structural systems in the buildings shall
be operated and/or maintained at the highest level of efficiency compatible with the current energy
conservations requirements, and maintained at an acceptable level, throughout the Contract performance
period.

An “acceptable level” of maintenance is defined as the level of maintenance, that will preserve the equipment
and structure in unimpaired operating condition; i.e. above the point where deterioration will begin, thereby
diminishing the normal life expectancy of the equipment and/or structure. The Contractor is responsible for
performing scheduled and unscheduled maintenance and maintenance repairs, as necessary, on a 24-hour a
day, 365 days per year basis including emergency call-back service.

The Contractor shall maintain the machinery spaces, shops, and storerooms in a safe, clean, and orderly
manner. When work is performed in these areas, the Contractor’s personnel shall clean up all debris and leave
the area in a presentable condition. The machinery rooms including floors and the equipment located within the
machinery rooms shall be painted as necessary to maintain the appearance of the room and equipment. When
painting, the Contractor must comply with the ANSI color coding system outlined in the ASNI A13.1, Scheme
for the Identification of Piping Systems, and maintain the identity (identification number) of the equipment. The
Contractor must obtain the approval of the CO or their designee before storing anything in machinery spaces.

Utilities

Utility Provider Information:
Utility Type: Electric
Utility Provider:

Account#

Accounting String:
Contract Period:

Contract 72228



Utility Type: Electric (Lights & Plugs)
Utility Provider:

Account#:

Accounting String:

Contract Period:

Utility Type: Sewer Service
Utility Provider:

Account#:

Meter#:

Accounting String:

Contract Period:

Utility Type: Water Service
Utility Provider:

Account#:

Meter#:

Accounting String:

Contract Period:

Utility Type: Fire Protection
Utility Provider:

Account#:

Meter#:

Accounting String:

Contract Period:

Utility Type: Gas
Utility Provider:
Account#:

Meter#:

Accounting String:
Contract Period:
Deduction Meter-

Overtime/Reimbursable

Overtime utilities are provided upon request except with agencies that have computer rooms that require 24/7
cooling, which is billed quarterly.

OVERTIME UTILITIES

AGENCY AREA REQUIRING OT LOCATION DURATION
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Startup & Shutdown Times & Procedures
Normal Operating Hours:

GSA Supervisory Building Manger:
GSA Property Manager:

GSA Engineer Tech:

GSA Assistant Property Manager:
BPA Lead Building Manger (COTR):
BPA Building Manager:

Number of Occupants:
Number of Parking Spaces:
Primary Tenant:

Classifications:
Building Number:
Construction Date:
Accessibility Compliant:
Security Level:

Tier Designation:
Congressional District:

Structure:
Design and Construction:

Gross Square Feet:
Rentable Square Feet:
Useable Square Feet:
Floors:
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2.0 OPERATIONAL PROCEDURES AND SITE
PLANS

This Section describes the procedures for operating the building’'s HVAC systems.

2.1 BOILER PLANT
As Applicable

2.2 CHILLER PLANT:
As Applicable

2.3 DOMESTIC HOT WATER PLANT
As Applicable

2.4 HEATING BOILER PLANT
As Applicable

2.5 GENERAL PLUMBING AND DOMESTIC WATER SYSTEMS
As Applicable

2.6 WATER TREATMENT PLANS
As Applicable

2.7 FIRE ALARM SYSTEMS

As Applicable

Fire Protection Drawings-
Contractor Information
Service Provider:
Contract #:

Contact:

Base:

Option 1:

Option 2;

2.8 FIRE SUPPRESSION SYSTEMS
As Applicable

2.9 SITE PLANS AND DRAWINGS

As Applicable (Note to preparer: You may refer to location of applicable site plans and drawings.)

2.10 EQUIPMENT INVENTORY

As Applicable (Note to preparer: You may refer to location or add as an attachment)
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3.0 HVAC EQUIPMENT DESCRIPTIONS AND
SEQUENCES OF OPERATION

3.1 PENTHOUSE MECHANICAL ROOM
As Applicable

3.2 PENTHOUSE AIRHANDLERS
As Applicable

3.3 MAIN AIRHANDLERS
As Applicable

AFTER HOURS OCCUPANCY:

Air Handling Units:

AHU Floor Serviced Location
Mechanical Drawings-

Indoor Air Quality

Contract 72228



4.0 ELECTRICAL DISTRIBUTION AND
SPECIFICATIONS

4.1 EMERGENCY GENERATORS
As Applicable

4.2 MAIN ELECTRICAL SUBSTATIONS
As Applicable

4.3 ADDITIONAL SUBSTATIONS
As Applicable

4.4 LIGHTING CONTROL SYSTEMS
As Applicable

Lighting Settings:

Levels: (FYI: Lighting levels can be found in the FPMR. Please note that these levels are subject to change)
Lighting On/Off Times:

Site Lights:

Elevator Lobby lights:

Tower Lobby Lights:

Parking Garage Lights:

During the weekends no interior lighting comes on, only site lights come on.

Electrical Lighting Drawings (location):
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5.0 ENERGY MANAGEMENT CONTROLS
AND SPECIFICATIONS

5.1 BUILDING AUTOMATION SYSTEM

During normal working hours, ventilation shall be maintained in accordance with the latest guidelines from
ASHRAE, Ventilation for Acceptable Indoor Air Quality. The Contractor’s responsibility to comply with these
requirements is limited by the capacity of the building’s HVAC equipment, Building Automation System (BAS),
and outside environmental conditions.

5.2 DUAL DUCT VAV TERMINALS
As Applicable

5.3 COOLING VAV TERMINALS
As Applicable
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6.0 ARCHITECTURAL AND STRUCTURAL
SYSTEMS MAINTENANCE

6.1 FACADE
As applicable

6.2 ROOFS
As Applicable

6.3 PARKING GARAGE DECKS
As Applicable

6.4 RAIN GUTTERS
As Applicable

6.5 DRAINS
As Applicable

6.6 WINDOWS
As Applicable

6.7 VERTICAL TRANSPORTATION (ELEVATORS)
As Applicable

General Contract Information:
Service Provider:

Call Center:

Location Code for Kone:
Contract #:

Contact:
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7.0 TOUR PROCEDURES AND
MAINTENANCE DOCUMENTATION

7.1 TOUR PROCEDURES

Watches involve performing certain tasks required for the operation of boilers, compressors, and related
equipment in a centralized location. Watches include, but are not limited to, starting equipment and loads, and
making adjustments at the central control center, and taking water samples, making tests, and adding
chemicals as required. A watch does not mean that the operator stays in the same location for an entire shift.
The time spent is that required to perform the tasks.

7.2 DAILY CHECKLIST
As Applicable

7.3 WEEKLY CHECKLIST
As Applicable

7.4 SCHEDULED MAINTENANCE
As Applicable

7.5 CORRECTIVE MAINTENANCE AND REPAIRS
As Applicable

7.6 PLANNED PREVENTIVE MAINTENANCE

Preventive maintenance includes, but is not limited to greasing, oiling, adding refrigerant, changing filters,
cleaning, adjusting, replacing belts, and replacing of other expendable items. It also includes scheduled work
on items of equipment or systems required to provide continuing operation, to preclude unnecessary
breakdowns and to prolong the life of equipment or systems.

Such work will be required to be performed without disruption to the building occupants operations during their

normal business hours. Disruptive work will be required to be performed during other than normal building
hours.
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8.0 SERVICE CALL, MAINTENANCE AND
REPAIR PROCEDURES

8.1 TENANT REQUEST AND SERVICE CALLS
As Applicable

8.2 AFTER HOURS CALLS
As Applicable

8.3 EMERGENCY SERVICE CALLS
As Applicable
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9. BUILDING SECURITY PROCEDURES

9.1 ACCESS, SIGNAGE AND IDENTIFICATION
As Applicable

9.2 MONITORING
As Applicable

9.3 BAGGAGE INSPECTIONS
As Applicable

9.4 LOADING DOCK ACCESS
As Applicable

9.5 PARKING LOT ACCESS
As Applicable

9.6 AFTER HOURS ACCESS
As Applicable

9.7 PATROLS
As Applicable

9.8 REPORTING INCIDENTS AND RESPONDING

Contract Employee Responsibilities:

The Contractors shall assume full responsibility and liability for compliance with all applicable regulations
pertaining to the health and safety of personnel during the execution of work, and shall not hold the
Government responsible for any action on its part or that of its employees or subcontractors, which results in
illness, injury, accident, or death.

Follow BPA Safety Office Guidelines

9.9 FIRE INCIDENT INVESTIGATIONS
As Applicable
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10.0 EMERGENCY PLANS AND HAZMAT
PROCEDURES

10.1 SHELTER IN PLACE LOCATIONS
As Applicable

10.2 BUILDING EVACUATIONS ROUTES & MEETING PLACES
As Applicable

10.3 BOMB OR BIOHAZARD CONDITIONS AND SYSTEM

SHUTDOWN PROCEDURES
As Applicable

10.4 ELEVATOR EMERGENCY PROCEDURES
As applicable

10.5 FIRE EXTINGUISHER, DEFIBRILLATOR, AND PULL SWITCH

LOCATIONS
As Applicable

10.6 HAZARDOUS MATERIAL AND HAZMAT WASTE MANAGEMENT
As Applicable

10.7 UNDERGROUND STORAGE TANKS
As Applicable

10.8 ENERGY LOAD CURTAILMENT PLANS
As Applicable

10.9 LOSS OF PERSONNEL
As Applicable

10.10 EMERGENCY NUMBERS
As Applicable

10.11 DISASTER AND RECOVERY PROCEDURES
As Applicable

10.12 FIRE PUMPS
As Applicable

10.13 SUMP PUMPS
As Applicable

10.14 SEWAGE EJECTORS
As Applicable
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10.15 PRESSURE BOOSTERS
As Applicable

10.16 PRESSURE REDUCING STATIONS
As Applicable

10.17 BACKFLOW PREVENTORS
As Applicable

10.18 ALL MAIN SHUT OFF LOCATIONS & PROTOCOL
As Applicable
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